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CITY OF ROSEBURG

ADVERTISEMENT FOR BID

Project Name: Pavement Management Program — Slurry Seals 2019
Project Number:      19PW02

Project Description: Furnishing all labor,  equipment,  materials and supervision,  including
public notification, traffic control and pavement marking, for the construction of approximately
79, 179 square yards of asphalt emulsion slurry seals.   The surFace treatment shall be an

asphaltic emulsion slurry seal consisting of crushed aggregate, emulsified asphalt, fillers and
additives which are machine applied.

Bids are due by 2: 00 p. m. on Thursday, June 6, 2019
All bids will be opened at 2: 00 p. m.
Additional forms disclosing first tier subcontractors are due by 4: 00 p. m..
No bids shall be received after this date and time.

Contact— Submit bids to: Address Technical Questions to:

City of Roseburg City Recorder Rick Castle

900 SE Douglas City of Roseburg
Roseburg OR 97470 Public Works Dept.
541) 492- 6866 900 SE Douglas Ave.

Roseburg, OR 97470
541) 492-6730

rc t   i:t r ar  . r

CC d" F" 1 7 N1 DOCUME;  Solicitation documents, including contract terms, conditions,
specifications, all attachments and/ or addenda for the Invitation to Bid are available for review
at the above contact address.   Bid documents will not be mailed to prospective bidders, but

may be downloaded from the Oregon Procurement Information Nefinrork ( ORPIN) through the
following internet address:  t  ; l1  r. r  r.  rl  r. dl Jw N t.  Bidders without access

to ORPIN may download the documents at a Plan Center or the City of Roseburg' s website
at r, w, cit rca ar  . r under " Bidding Opportunities."

Bidders must be pre- qualified in accordance with the laws of Oregon and the Information to

Bidders at least ten days prior to the date of bid opening, Bidders must be licensed with the
Oregon Construction Contractors Board and comply with City of Roseburg Municipal Code.

The resulting public works contract is subject to ORS 279C. 800 to 279C. 870 or the Davis-
Bacon Act ( 40 U. S. C. 3141 to 3148).   No bid will be considered unless the bid contains a

statement that the bidder will comply with the provisions of ORS 279C. 840 ( Prevailing Wage
Rates).
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INVITATION TO BID

The City of Roseburg will receive sealed bids marked  " Bid for Pavement Management
Program - Slurry Seals 2019, 19PW02" until the hour of 2: 00 p. m. on Thursday, June 6,
2019, at which time they will be publicly opened and read.  When required k  (. 2" 9.;",

bidders must submit a list of their first- tier subcontractors providing labor,  or labor and
materials, no later than 4: 00 p. m. that same day.   Bids shall be addressed and delivered to

Amy L. Sowa, City Recorder, City Hall, 900 SE Douglas Avenue, Roseburg, Oregon 97470.
Any and all bids received after the 2: 00 p. m. deadline for submission, or for which the list of
first- tier subcontractors has not been submitted by 4: 00 p. m.  that same day,  shall be

considered nonresponsive and returned to the bidder.  All bidders must list their "Construction
Contractors Board" or " State Landscape Contractors Board" license number as required by
ORS 701. 021 or 671. 530 on the bid form.

The proposed work generally consists of furnishing all labor,  equipment,  materials and

supervision,  including public notification,  traffic control and pavement marking,  for the
construction of approximately 79, 179 square yards of asphalt emulsion slurry seals.   The

surface treatment shall be an asphaltic emulsion slurry seal consisting of crushed aggregate,
emulsified asphalt,  fillers and additives which are machine applied.    The bids will be

evaluated as unit price pursuant to OAR 137- 049- 0380( 2)( b)].    The proposed work will

require the bidder to meet the highest standards prevalent in the industry or business related
to the work to be performed.   Failure to meet such standards may result in a reduction or
withholding of payment; require bidder to provide, at bidder' s own expense, additional work

required to meet such standards; or termination of the contract, with damages being sought.
Technical questions regarding the work to be performed should be addressed to:

Rick Castle

City of Roseburg
Public Works Dept.

900 SE Douglas Ave.

Roseburg, OR 97470
541- 492- 6730

r stM   t rc ur  .

Bids must be accompanied by a certified check, cashier' s check, irrevocable letter of credit or
Bid Bond in an amount equal to not less than ten percent ( 10%) of the total amount of the bid.

Bidders shall state as part of the bid that the provisions of ORS 279C.800 to 279C. 870

Prevailing Wage Rates) shall be complied with; provided however, if the project is subject to
the federal prevailing rates of wage under the Davis- Bacon Act ( 40 U. S. C. 3141 et seq.) or if

the project is subject to both the state and federal prevailing rates of wage, the bid must
contain a statement by the bidder that contractor and every subcontractor shall pay the
higher of the applicable state or federal prevailing rate of wage to all workers on the project.
Bidders must also certify as part of the bid that the requirements of ORS 279C. 505( 2)
Employee Drug Testing Program) shall be complied with. Bidders must be pre- qualified in

accordance with the laws of Oregon and the Information to Bidders, at least ten days prior to
the date of bid opening.   Each bid must contain a statement as to whether the bidder is a
resident bidder, as defined in ORS 279A. 120.  Bidders are not required to be licensed under
ORS 468A. 720 ( Asbestos Abatement).   However,  the successful bidder shall at all times

during the project provide qualified staff on site that is able to identify asbestos containing
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material.    Bidders are hereby notified there are underground pipelines and structures
containing asbestos within the City of Roseburg.  If any such material is encountered during
the project, the bidder shall thereupon be required to notify the City and comply with all
requirements of applicable laws and regulations.   Unless exempt under ORS 279C. 800 to

279C. 870, the successful bidder must file a $ 30, 000 Public Works Bond with the Construction

Contractors Board prior to beginning work on the project, and certify that all sub-contractors
have also filed such bond.   Bidders must agree to use recyclable products to the maximum

extent financially feasible.

The City of Roseburg may reject any bid not in compliance with all public bidding procedures
and requirements, including the requirement to demonstrate the bidder' s responsibility under
ORS 279C. 375( 3)( b), may waive any irregularities, and may reject for good cause any or all
bids upon a finding of the City it is the public interest to do so.  The City may also cancel this
invitation in accordance with OAR 137- 049- 0270.

Dated this
16t" 

day of May, 2019.

CITY OF ROSEBURG, DOUGLAS COUNTY, OREGON

s/ Amy L. Sowa, City Recorder
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INFORMATION TO BIDDERS

1.       FORM OF BID

All bids must be made upon the blank Bid Form attached hereto and must give a price

for each item and an aggregate amount or a lump sum price as required in the Bid
Form.

The City reserves the right to reject any or all bids or to accept the bid deemed in the
best interest of the City.  Without limiting the generality of the foregoing, the City may
reject any bid which is incomplete, obscure or irregular; which omits any one or more
items in the price sheet;  in which unit prices are obviously unbalanced; or which is
accompanied by an insufficient or irregular Bid Bond.

The bidder shall sign the Bid Form in the blank space provided therefore.   All bids

must contain the bidder' s tax identification number.    Bids made by a corporation,
general or limited partnership, or L. L. C., shall contain the name and address of such

organization,  together with names and addresses of officers,  partners or managing
members.    If the bid is made by a corporation,  it must be signed by one of the
corporate officers with the authority to sign for the corporation;  if made by a
partnership, by one of the partners.

All bids must be submitted at the time and place, and in the manner prescribed in the
Invitation to Bid.

2.       BID PROTEST: REQUEST FOR CHANGE OR CLARIFICATION

A bidder may protest, or request a change in items in the bid documents, including
contract terms and conditions or specifications, by filing a written protest with the City
not less than ten  ( 10) calendar days prior to the bid submission deadline.     Such

written protest or request for change must include a detailed statement of the grounds

for the protest and a statement of the desired changes to the contract terms and
conditions or specifications.

The City shall not consider a bidder' s protest or request for change after the deadline
for submitting such protest or request.  The City shall provide notice to the bidder if it
entirely rejects the bidder' s protest or request for change.   If the City agrees with the
bidder' s protest or request, in whole or in part, the City shall issue a written Addendum
to the bid documents or specifications.

Prior to the deadline for submitting a written protest or request for change, a bidder
may request that the City clarify any provision of the bid documents.   The City' s
clarification to a bidder,  whether orally or in writing,  shall not change the bid

documents and is not binding on the City unless the City amends the bid documents
by issuing a written addendum.

If a written addendum is issued by the City,  all bidders must provide written

acknowledgement, with their bids, of receipt of all issued addenda.
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3.       CONTRACT DOCUMENTS

The Contract Documents for this Project consist of, but are not necessarily limited to,
the Invitation to Bid, Information to Bidders, Bid Form, Construction Contract including
Exhibit  " A"  Standard City Contract Provisions,  First- Tier Subcontractor Disclosure

Form,   Drug Testing Program Certification Form,   Bidder' s Responsibility Form,

Performance Bond, Payment Bond, Public Works Bond Filing Certification form ( when
required),  General Conditions,  Technical Provisions,  Special Conditions,  Standard

Drawings, Specifications and Plans and Supplemental Specifications, all as required

for the full execution and satisfactory completion of the Project.     Any person
contemplating the submission of a bid and being in doubt as to the meaning or intent
of said Contract Documents should request of the City,  in writing, an interpretation

thereof.  Any interpretation of said Contract Documents shall be made only in writing
by the City.

4.       ESTIMATE OF QUANTITIES

The estimate of quantities of work to be done as stated in the Bid Form, although

stated with as much accuracy as possible, is approximate only and is assumed solely
for the purpose of comparing bids.  The quantities on which payments will be made to

the Contractor are to be determined by measurement of the work actually performed
and paid at the unit price bid, regardless of the amount of increase or decrease in the

estimated quantities as specified in the Contract Documents.   The City reserves the
right to increase or diminish the amount of any class of work as may be deemed
necessary.

5.       CONSTRUCTION CONTRACTORS'      BOARD            STATE LANDSCAPE

CONTRACTORS' BOARD

All contractors bidding on public contracts must be licensed with the Construction
Contractors' Board or the State Landscape Contractors Board as required by ORS
701. 021 or 671. 530.    Bids must be identified with the Contractors'  Board license

number.  No bids will be considered without this information.

6.       DISCLOSURE OF FIRST- TIER SUBCONTRACTORS

When a public improvement contract value is greater than $ 100, 000, all bidders are

required to disclose information about first-tier subcontractors, providing labor or labor
and materials, when the contract amount of such first-tier subcontractor is equal to or

greater than:    

1)       5% of the project bid, or $ 15, 000, whichever is greater; or

2)       $ 350, 000 regardless of the percentage of the total bid.

Bidders must disclose the following information about such subcontracts, on the First-
Tier Subcontractor Disclosure Form provided by the City and included herein, within
two hours of the bid submission deadline:

1)       The subcontractor' s name;
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2)       The subcontract dollar value; and
3)       The category of work to be perFormed by the subcontractor.

Any bidder not using subcontractors subject to the above disclosure form, must write
NONE" on the Disclosure Form and sign and submit the form.  The City will reject a

bid if the bidder fails to submit the Disclosure Form before the deadline.

7.       DRUG TESTING PROGRAM

ORS 279C. 505( 2)  requires public improvement contracts to include a provision

requiring contractors to demonstrate that they have an employee drug and alcohol
testing program in place.   All bidders are required to certify,  on the Drug Testing
Program Certification Form provided by the City and included herein, that they have
such program in place. This certification will become part of the Contract if awarded
and contractor will be required to maintain such program throughout the perFormance
of the Contract.  Failure to maintain a program shall constitute a material breach of the
Contract.

8.       PROMPT PAY POLICY - TIMELY PROGRESS PAYMENTS

ORS 279C. 570 and 279C. 580 require prompt payment to contractors and

subcontractors and provides for settlement of compensation disputes between the
parties.   The City is required to automatically calculate and pay interest on invoices
from the contractor when payments become overdue.  The interest commences thirty
30)  calendar days after receipt of the invoice from the contractor,  or fifteen  ( 15)

calendar days after the payment is approved by the City, whichever is earlier.   The

rate of interest charged to the City on the amount due shall equal three times the
discount rate on 90- day commercial paper, but shall not exceed 30 percent.

The City is also required to ensure that the contractor includes a clause in each
subcontract that obligates the contractor to pay first- tier subcontractors for satisfactory
performance under its contract.   Contractors must pay subcontractors within ten ( 10)

calendar days of receiving payment from the City.    Contracts between primary
contractors and subcontractors must also contain an interest penalty clause that
obligates the contractor, if payment is not made to the subcontractor within thirty ( 30)
calendar days after receipt of payment from the City, to pay the first-tier subcontractor
an interest penalty on amounts due in the case of each payment not made in
accordance with the subcontract payment clause.  The contractor is also required to
ensure that first-tier subcontractors include these requirements in each of its

subcontracts with lower- tier subcontractors or suppliers.

If requested in writing by a first- tier subcontractor, within ten ( 10) calendar days after
receiving the request, the contractor must provide the first-tier subcontractor, a copy of
that portion of any invoice or request for payment submitted to the City,  or pay

document provided by the City to the contractor, specifically related to any labor or
materials supplied by the first- tier subcontractor.

9.       PRE- QUALIFICATION OF BIDDERS
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When required,  bidders shall pre- qualify under ORS 279C. 430 and 279C. 435,  and

shall submit the information requested on the form furnished by the City This
information shall be submitted at least ten ( 10) calendar days prior to the date of bid

opening.   Bidder qualifications are approved on a calendar year basis and must be

renewed annually by filing a new pre- qualification application and obtaining approval
after January 1 of each year.   The City will accept the approval of qualifications
granted from the Department of Transportation and the Department of Administrative

Services, including the time periods used by those agencies.

10.     N  I C IWC   P" NBLIC WORKS BOND PAYMENT  ID AND PERF+ w,,, Nd

BOND

A Bid Bond, Public Works Bond Filing Certification, Payment Bond and Performance
Bond shall be provided as specified in Subsection 5. 4 of the General Conditions.   No

waivers, special requirements or emergency provisions have been established for this
Contract.

11.     HIGHEST STANDARDS OF WORK AND CONSEQUENCES FOR FAILURE

The work to be perFormed must meet the highest standards prevalent in the industry or
business most closely related to the work to be perFormed.   Failure to meet such

standards may result in consequences including,  but not limited to a reduction or

withholding of payment; a requirement that bidder perform, at bidder' s own expense,
additional work required to meet such standards; or termination of the contract, with

damages being sought.

12.     CONDITIONS OF WORK

Bidders must make their own determination of the nature of the work proposed under

this Contract, the local conditions which can be encountered in this area, and all other

matters which can in any way affect the work proposed under this Contract.   It shall

also be the bidder' s responsibility to be thoroughly familiar with the Contract
Documents.   Failure to make the examination necessary for this determination or to
examine any form, instrument or document of the Contract shall not release the bidder
from the obligations of this Contract.

13.     R' 4 V OF BIDS BASI FOR AWAR• TI' ' IP" M"  Tf A" RN a!

RIGHT TO PROTEST AWARD

In reviewing all bids received and determining the lowest responsible bidder, the City
reserves the right to take into account and give reasonable weight to the extent of the
bidder' s experience on work of the nature involved,  on the bidder' s record as to

dependability in carrying out of contracts, and evidence of present ability to perform
the Contract in a satisfactory manner.

The City may make such investigations as deemed necessary to determine the ability
of the bidder to perform the work,  and the bidder shall furnish to the City all such
information and data for this purpose as the City may request. The City reserves the
right to reject any bid if the evidence submitted by, or investigation of, such bidder fails
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to satisfy the City that such bidder is properly qualified to carry out the obligations of
the Contract, to complete the work contemplated therein,  and to do so in a timely
manner.  The City specifically reserves the right to reject a bid from a bidder who, at
the time bids are opened,  has failed to complete work in a timely manner under a
contract previously awarded to the bidder by the City.   Conditional bids will not be

accepted.       

In accordance with ORS 279A. 120( 2)( b), in determining the lowest responsible bidder,
the City shall, for the purpose of awarding the Contract, add a percentage increase on
the bid of a non- resident bidder equal to the percent, if any, of the preference given to
that bidder in the state in which the bidder resides.

Within forty- five ( 45) calendar days after the bid opening, the City will accept one of
the bids or reject all of the bids received.  If the City intends to accept one of the bids,
it shall issue a Notice of Intent to Award the Contract to all bidders.  The City' s award
will not be final until seven ( 7) calendar days after the date of the notice if no protest is

filed; or if a protest is filed, until the City provides a written response to all timely- filed
protests that denies the protest and affirms the award.

A bidder may submit a formal written protest to the City' s Notice of Intent to Award the
Contract within seven ( 7) calendar days of the date of the City' s Notice of Intent.  The

written protest must specify the grounds upon which the protest is based and must
show that the protesting party is an adversely affected or aggrieved bidder.  A bidder is
adversely affected or aggrieved only if the bidder is eligible for award of the Contract
as the responsible bidder submitting the lowest responsible bid,  is next in line for

award and claims that all lower bidders are ineligible for award in accordance with law.

Such protest must be submitted to the City Recorder, 900 SE Douglas, Roseburg, OR
97470.  Any protest received after the 7- day deadline will not be considered.  The City
Recorder shall forward such protest to the City Manager who shall have the authority
to settle or resolve the protest by written decision.

14.     EXECUTION OF CONTRACT,   BONDS AND DAMAGES FOR FAILURE TO

EXECUTE

The bidder whose bid is accepted will be required to appear within ten ( 10) calendar

days after notice that the Contract has been awarded to bidder and to execute the

Contract with the City for the full and complete perFormance of all work specified, and
as required by Subsection 5. 4 of the General Conditions, deliver the Public Works
Bond Filing Certification form, the Payment Bond to assure payment of the obligations
incurred in the perFormance of the Contract and the Performance Bond and to ensure

perFormance of the Contract.

Should the successful bidder fail or refuse to execute the Contract and furnish the

Public Works Bond Filing Certification form, Payment Bond and/ or PerFormance Bond
when required, then the Bid Bond deposited by said bidder shall be retained by the
City as liquidated damages.

15.     COMMENCEMENT DATE AND EXPIRATION DATE OF CONTRACT
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This Contract shall be in effect from the time the Contract is signed until the Project is
completed.  The Contractor must be capable of commencing construction on the work
contemplated in the Contract Documents within ten  ( 10)  calendar days after the

execution of the Contract and receipt of the City' s notification to proceed and shall
complete the same within the time specified in the bid.

16.     N N AT 4 1 OF BIDS° RETURN + rF BID C(

All bids will be binding until the later of:

1)       the day the contract is executed; or
2)       sixty (60) calendar days after the date of bid opening.

Bid bonds will be returned to unsuccessful bidders not later than the date on which the

bids are no longer binding.

17.     PUBLIC RECORDS

These Contract Documents and each bid received in response to it, together with

copies of documents pertaining to the award of a contract shall be kept on file as a
public record by the City Recorder;  provided however,  such records shall not be

disclosed until after the notice of intent to award the contract has been issued.

18.     RECORDS REVIEW CONFIDENTIALITY

After notice of intent to award the resulting contract has been issued, all bids shall be
available for public inspection except for those portions of a bid that the bidder

designates in its bid as trade secrets or as confidential proprietary data in accordance
with applicable state law.  If the City determines such designation is not in accordance
with applicable law, the City shall make those portions available for public inspection.
The bidder shall separate information designated as confidential from other non-

confidential information at the time of submitting its proposal.   Prices, makes, models

or catalog numbers of items offered, scheduled delivery dates and terms of payment
are not confidential, and shall be publicly available regardless of a bidder' s designation
to the contrary.

19.     MATERIALS CONTAINING ASBESTOS

Materials containing asbestos may be present in underground pipe systems.    All

appropriate Federal,  State,  County and Municipal rules,  regulations and guidelines

must be followed when working with asbestos containing material.    Non friable

material must be handled, transported and disposed of in a way that prevents it from
becoming friable and releasing asbestos fibers.   If AC pipe is shattered, damaged or

badly weathered, it is considered to be friable and will likely release asbestos fibers.  A

DEQ licensed asbestos abatement contractor using DEQ certified workers must
remove all friable asbestos material.  Any and all permits and fees that are required by
the DEQ, Douglas County and any other regulatory agency must be obtained and paid
for by the Contractor prior to disposing of the asbestos containing material.    For
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information about asbestos rules, contact the DEQ Western Region office in Medford,
Oregon.
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BIDDER' S CHECK LIST

Bidder's attention is called to the following forms, which must be executed in full as
required with the bid:

A.       I ',:  Each bidder shall complete the bid form( s).  Prices must be shown in

the spaces provided and must be expressed in figures.

B.       BID BOND:  This form is to be executed by bidder and bidder' s Surety.  The amount of

cash, certified check, cashier' s check, irrevocable letter of credit or Bid Bond shall not

be less than 10% of the total Bid amount.

C.       FIRST- TIER SUBCONTRACTOR DISCLOSURE FORM:  When required by law, this
form must be submitted by the bid submission deadline, at which time bids will be
opened and read, or within two ( 2) working hours of such submission deadline.   If no

subcontractors for labor or for labor and materials will be used, the bidder must write

NONE"  on the disclosure form,  sign and submit the form as required.  Failure to

submit this form within two hours of the bid submission deadline will result in the bid

becoming non- responsive and such bid will be returned to the bidder.

D.       DRUG TESTING PROGRAM CERTIFICATION FORM: This form must be submitted

with the bid to demonstrate that bidder has an employee drug and alcohol testing
program in place and will continue to keep the program in place throughout the
duration of performing the Contract awarded.

E.       PUBLIC WORKS BOND PRE- BID NOTICE &  CERTIFICATION FORM:  This form

must be submitted with the bid to demonstrate contractor' s awareness of and intended

compliance with the requirement to file a Public Works Bond with the Construction

Contractors Board prior to beginning work on the project if awarded the bid.

The following forms are to be executed after the Contract is awarded,  prior to

beginning work on the project:

A.       4 1 TF I TIt N IN" A,".  This agreement is to be executed by the successful
bidder.

B.       PERFORMANCE BOND AND PAYMENT BOND:   Both a PerFormance Bond and a

Payment Bond are to be executed by the successful bidder and bidder's Surety
Company and submitted at the time the Contract is executed.

C,       PUBLIC WORKS WAGE CERTIFICATION FORM:   This form is to be completed in

accordance with state law and submitted with the first and last request for payment.

D.       CERTIFICATE OF INSURANCE:  This certificate is to be executed by the successful
bidder and bidder' s insurance company and submitted at the time the Contract is
executed.

E.       PUBLIC WORKS BOND LIf G CERTIFICATION;  This form is to be executed by
the successful bidder and submitted at the time the Contract is executed to certify if

Contractor has filed the required Public Works Bond or elected not to file the Bond due

to qualifying under ORS 200. 055.
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BID FORM

City of Roseburg
900 SE Douglas Avenue

Roseburg, Oregon 97470

The undersigned bidder has carefully examined the Contract Documents for the construction
of the

PAVEMENT MANAGEMENT PROGRAM

SLURRY SEALS 2019

PROJECT NO.: 19PW02

referred to in the Invitation to Bid dated May 16, 2019, inviting bids on such Project and also
the site of the Project.   Bidder will provide all necessary labor, equipment, tools, apparatus
and other means of construction, do all the work and furnish all the materials called for by
said Contract Documents in the manner prescribed therein to provide a complete Project.

The undersigned bidder understands that the quantities of work as shown herein are
approximate only,  unless noted otherwise,  and are subject to increase or decrease.   The

bidder offers to perform the work, at the unit price stated in the following schedule, whether
the quantities are increased or decreased.

ODOT Estimatetl`Item
I

stimated Unit Price
No.    

Description Unit SPEC Total PriceQuantity tin gures)     
in figures)

1 Mobilization          LS 1 00210    $ 
w...._._    .

w_. _

LS 1 00220    $ 3.... Temlpo a ryfProtect, and .....  

cation

Direct
LS 1

00225    $ 

of Traffic

4 Furnish and Apply Emulsion       
WWWWWW

00706ITITITmm
m$ WW

m mmmmmm

Slurry Seals
SY 79, 179

TOTAL BID ITEMS:   $

Abbreviations:

LS — Lump Sum CY — Cubic Yard EA — Each

LBS — Pounds LF — Lineal Feet IN — Inches

SY — Square Yard TONS — Tons

The undersigned also declares and agrees as follows:
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1.       That the nly persons or parties interested in this bid are those named herein, that the
bid is in all respects fair and without fraud, and that it is made without any connection

or collusion with any person making another bid on this Contract.

2.       That the bidder, and any subcontractor upon which the bidder is relying, have carefully
examined and had an opportunity to comment on, the Contract Documents for the
construction of the proposed improvements including a full set of the plans and
specifications, including all addenda thereto; that bidder has personally inspected the
contemplated construction area or areas; that bidder is satisfied as to the adequacy
and completeness of the plans and specifications, the feasibility of the work described
therein, quantities of materials, items of equipment and conditions of work involved,

including the fact that the description of work and materials as included herein are
approximate only; and that this bid is made according to the provisions and under the
terms of the Specifications which are hereto attached and hereby made a part of this
bid.

3.       All of the Specifications and Plans which are listed herein have been examined by the
undersigned bidder and the terms and conditions thereof are hereby accepted.

4.       It is understood that the Plans may be supplemented by additional Drawings and
Specifications in explanation and elaboration of the Plans and it is agreed that such

Supplemental Drawings, when not in conflict with those referred to in Paragraph 3

above, will have the same force and effect as if completed and attached hereto, and

that when received, will be considered a part of the Contract Documents.

5.       It is understood that all work will be performed under the price schedule outlined

herein and that all services, materials, labor and equipment and all work necessary to
complete the Project in accordance with the Plans and Specifications shall be

furnished for the prices named in the bid.  If there is a change in the scope of work or

work which cannot be properly classified under the price schedule then bidder agrees
to do this work as " extra work".  The undersigned bidder agrees to do any extra work
and furnish materials, and to accept as full compensation therefore at s ch prices as

may be agreed upon in writing by the City and the Contractor before extra work
begins.  Each party binds itself to agree to reasonable prices.

6.       It is understood the work to be perFormed must meet the highest standards prevalent

in the industry or business most closely related to the work to be performed.   It is

further understood that failure to meet such standards may result in consequences
including, but not limited to, a reduction or withholding of payment; a requirement that
bidder perform,  at bidder' s own expense,  additional work required to meet such

standards; or termination of the contract, with damages being sought.

7.       The bidder agrees that if this bid is accepted, the bidder will, within ten ( 10) calendar

days after the notification of acceptance, execute the Construction Contract with the

City in the form of Contract specified, and will, at the time of execution of the Contract,
deliver to the City the Performance Bond,  Payment Bond and Public Works Bond

Filing Certification form as required herein, and will furnish all the materials necessary
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to complete the Project in the manner,  in the time and according to methods as
specified in the Specifications and required by the City.

8.       The cash, certified check, cashier' s check, irrevocable letter of credit or Bid Bond shall
be payable to the City to the extent of 10% of the amount of the bid in case this bid is

accepted by the City and the undersigned shall fail or refuse to execute the Contract
and furnish a Payment Bond, a PerFormance Bond or the Public Works Bond Filing
Certification form as required by the Specifications within the time limit named therein
after notification that said bid is accepted, all in accordance with the provisions of this
bid and the Plans and Specifications which are a part hereof.

9       All items for the Contract for which forms are provided herein have been completed in

full by the showing of prices for each and every item thereof, and for the showing of
other information indicated by the Bid Form.

10.     Bidder agrees to begin work within ten ( 10) calendar days after the execution of the

Contract proposed herein and receipt of the City' s notification to begin work and to
complete work in all respects within sixty ( 60) calendar days after " Notice to Proceed"
has been issued by the City.

11.     In the event the bidder is awarded the Contract and fails to complete the Project within
the time limit or extended time agreed upon,  as more specifically set forth in the
General Conditions,  liquidated damages shall be paid to or withheld by the City
pursuant to Paragraph 4 of the Construction Contract  ( Time of Performance  -
Liquidated Damages) at the rate of One Thousand Dollars ($ 1, 000) per day, until the
Project has been completed as provided in the General Conditions.

12.     The undersigned bidder hereby states,  as part of this bid,  that the applicable

provisions of Oregon' s Prevailing Wage Law ( ORS 279C. 800 to 279C. 870) and the

Federal Prevailing Wage Law  ( Davis- Bacon Act,  40 U. S. C.  3141- 3148),  shall be

complied with.  When the Project is subject to both the State and Federal Prevailing
Wage Laws and rates, workers in each trade will be paid the higher of the two rates.

13.     The undersigned bidder and bidder' s subcontractors shall comply with ORS 656. 017,
which requires them to provide Workers' Compensation coverage for all their subject
workers.

14.     The undersigned bidder hereby states, as part of this bid, that bidder shall comply with
ORS 279C. 505( 2) which requires bidder to have an employee drug testing program in
place.

15.     The undersigned bidder and bidders' subcontractors shall comply with ORS 279C. 570
and 279C. 580,  which require timely progress payments for public improvement
projects and provide interest penalties for late payment.

16.     The undersigned bidder hereby states,  as part of this bid,  bidder and bidder's
subcontractors shall comply with the provisions of Exhibit " A" - " Standard City Contract
Provisions".

Page 15— ( Prevailing Wage Projects)  Revised 3/2019



17      If the bidder is awarded the Contract for this work, the name and address of the Surety
who will provide the Payment Bond,  Performance Bond and Public Works Bond  ( if

required) will be: 

18.     The name and address of the bidder who is submitting this bid is:

which is the address

to which all communications pertinent to this bid and the Contract shall be sent. The

bidder' s email address is:

19.     The names of the principal officers of the corporation submitting this bid or of the
partnership, or of all parties interested in this bid as principals are as follows:

20.     The undersigned bidder acknowledges that Addenda No.    through have

been delivered to bidder and have been examined as part of the Contract Documents.

21.     In the prosecution of this work, the bidder proposes to use the subcontractors listed on

the First-Tier Subcontractor Disclosure Form presented within two working hours of
the bid submission deadline as set forth in the Invitation to Bid.  Any bidder not using
subcontractors subject to the above referenced Disclosure Form shall indicate " NONE"

on the Disclosure Form and sign and submit the form as required.

22.     Declaration of Residency:    I  " am" or " am not"  ( circle one)  a " resident bidder"` as

defined by ORS 279A.120, a contractor that has paid unemployment taxes or income
taxes in Oregon during the 12 calendar months immediately preceding submission of
the bid, has a business address in this state and has stated in the bid whether the

bidder is a " resident bidder" pursuant to ORS 279A. 120.

23     The bidder' s Construction Contractors Board License Number or Landscape

Contractors Board License Number is:

24.     Bidder' s Tax Identification Number:   Email:

25w Public Works Bond:  If the bid is accepted, prior to beginning work on the project, the
bidder will file with the Construction Contractors Board, a Public Works Bond in the

amount of $ 30, 000 with a corporate surety authorized to do business in the State of
Oregon; and before permitting a subcontractor to begin work on the project, the bidder
will verify that the subcontractor has also filed the aforementioned bond.  If the bidder,

as a certified disadvantaged, minority, women or emerging small business enterprise,
elects not to file the Public Works Bond,  bidder will file written verification of such

certification with the Construction Contractors Board and provide the Board and the

City of Roseburg with notice of such election.

r+  r°° c r rtrw t u  :

In witness hereto,   the undersigned as set his/ her hand this day of

2019,

Printed name of bidder:.

Signature of bidder:
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Title:

I ia n

In witness whereof, the undersigned corporation has caused this instrument fo be executed
and its seal affixed by its duly authorized officers this day of
2019.

Name of Corporation:

Printed name of person signing:

Signature:

Title:

Attest:

Secretary
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STANDARD BID BOND

We,     as Principal,"

Name of Principal)

and an a oration,

Name of Surety)

authorized to transact Surety business in Oregon, as " Surety," hereby jointly and severally bind
ourselves, our respective heirs, executors, administrators, successors and assigns to pay unto
the City of Roseburg  (" Obligee")  the sum of  ($       

dollars.

WHEREAS,  the condition of the obligation of this bond is that Principal has submitted its

proposal or bid to an agency of the Obligee in response to Obligee' s procurement document
No. for the project identified as;

which proposal or

bid is made a part of this bond by reference, and Principal is required to furnish bid security in
an amount equal to ten percent ( 10%) of the total amount of the bid pursuant to the procurement

document and ORS 279C. 365( 5)  for competitive bidding or 279C. 400( 5)  for competitive

proposals.

NOW, THEREFORE, if the proposal or bid submitted by Principal is accepted, and if a contract
pursuant to the proposal or bid is awarded to Principal, and if Principal enters into and executes

such contract within the time specified in the procurement document and executes and delivers

to Obligee its good and sufficient perFormance bond, payment bond and public works bond as

required by Obligee within the time fixed by Obligee,  then this obligation shall be void;

otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our
duly authorized legal representatives this day of 2019.

PRINCIPAL:     SURETY:

By BY ATTORNEY- IN- FACT:

Signature

Official Capacity Name

Attest:

Corporation Secretary Signature

Address

City State Zip

Phone Email
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FIRST TIER SUBCONTRACTOR DISCLOSURE FORM INSTRUCTIONS

Instruc#ions for First-Tier Subcontractor Disclosure:

Bidders are required to disclose information regarding certain first-tier subcontracts ( ORS

279C. 370).  Specifically, when the contract amount of a first-tier subcontract furnishing labor
or labor and materials would be great than or equal to:   ( 1) 5% of the project bid, but at least

15, 000; or ( 2) $ 350, 000 regardless of the percentage, the bidder must disclose the following
information about that subcontract either in its bids submission, or within two hours after bid
closing:

A)     The subcontractor' s name;

B)     The category of work that the subcontractor would be performing; and

C)     The dollar value of the subcontract.

If the bidder will not be using any subcontractors that are subject to the above disclosure
requirements, the bidder is required to indicate "NONE" on the accompanying form.

THE CONTRACTING AGENCY MUST REJECT A BID IF THE BIDDER FAILS TO SUBMIT
THE DISCLOSURE FORM WITH THIS INFORMATION BY THE STATED DEADLINE ( OAR
137- 049- 0360).

The subject form is on the following page.
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FIRST TIER SUBCONTRACTOR DISCLOSURE FORM

PROJECT NAME:

BID#:

BID CLOSING:  DATE:      TIME:

This form must be submitted at the location specified in the Invitation to Bid on the advertised

bid closing date and within two working hours after the advertised bid closing time.

List below: the name of each subcontractor that will be furnishing labor or labor and materials
and is required to be disclosed, the category of work that the subcontractor will be performing
and the dollar value of the subcontract.   Enter " NONE" if there are no subcontractors that

need to be disclosed.  ( ATTACH ADDITIONAL SHEETS IF NEEDED)

NAME OF DOLLAR CATEGORY OF

SUBCONTRACTOR VALUE WORK

Failure to submit this form by the disclosure deadline will result in a nonresponsive bid.  A

nonresponsive bid will not be considered for award.

Form submitted by (bidder name):

Contact name:   Phone #:

Form Received in the City Recorder' s Office:

Time:      Date: By:
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EMPLOYEE DRUG TESTING PROGRAM

CERTIFICATION FORM

BIDDER' S NAME

PROJECT NAME & NUMBER:

ORS 279C. 505 ( 2) provides that every public improvement contract contain a condition that
the Contractor shall demonstrate that an employee drug testing program is in place.   The

City' s award of the Contract for which this certificate is required is conditioned, in part, upon
the Bidder' s demonstration of compliance with the provisions of ORS 279C.505( 2).   If the

Bidder named above is awarded the Contract, this certificate shall become a part of, and
shall constitute a continuing representation and warranty under, the Contract.

To induce the City to award the Contract to the Bidder,  the undersigned,  as the duly
authorized representative of the Bidder,  hereby represents and warrants, on behalf of the
above named Bidder:

1.       That Bidder has and enforces, and at all times during the term of the Contract will have
and enforce,  a written employee drug testing policy that at a minimum,  requires

compliance with the Oregon Department of Transportation Commercial Drivers

License drug testing regulations;

2.       A copy of the Bidder' s current written employee drug testing policy will be available for
inspection by the City at any time upon the City' s request; and

3.       The Bidder understands and agrees that its representations and warranties herein will

become a continuing part of the Contract and that breach of any of the foregoing will
be sufficient grounds for disqualification under 279C. 440( 2)( d).

The City shall not be liable,  either directly or indirectly,  in any dispute arising out of the
substance or procedure of Bidder/Contractor's drug testing program.   Nothing in this drug
testing provision shall be construed as requiring Bidder/ Contractor to violate any legal,
including constitutional rights of any employee, including but not limited to, selection of which
employees to test and the manner of such testing.    The City shall not be liable for
Bidder/ Contractor' s negligence in establishing or implementing,  or failure to establish or

implement, a drug testing policy, or for any damage or injury caused by Bidder/Contractor' s
employees acting under the influence of drugs while perForming work covered by the
Contract.  These are Bidder/ Contractor' s sole responsibilities.

In Witness whereof,  the Bidder has caused this document to be executed by its duly
authorized representative on the date shown below.

Signature:

Printed Name, Title:

Date
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CITY OF ROSEBURG

PUBLIC WORKS BOND - PRE- BID NOTICE AND CERTIFICATION

I,  the undersigned contractor,  hereby certify that if awarded the contract for which I am
submitting this bid,  prior to beginning work on such Project,  unless exempt under ORS

279C. 800 to 279C. 870,  I will file with the Construction Contractors Board, a Public Works

Bond in the amount of $ 30, 000 with a corporate surety authorized to do business in the State
of Oregon.  I further certify that before permitting a subcontractor to start work on the Project
upon which I am submitting this bid,  I will verify that the subcontractor has also filed such
Public Works Bond or has elected not to file such bond as allowed by state law.  The Public

Works Bond shall provide that the contractor or subcontractor will pay claims ordered by the
Bureau of Labor and Industries to workers performing labor upon public works projects.  The

bond shall be a continuing obligation and remain continuously in effect.

If,  as a contractor,  I qualify as a disadvantaged,  minority,  women,  disable veteran or

emerging small business enterprise certified under ORS 200. 055 and I have elected not to
file the aforementioned Public Works Bond, I hereby certify that I will file written verification of
such certification with the Construction Contractors Board.  I also certify that before beginning
any work on the Project, I will provide the City of Roseburg and the Construction Contractors
Board written notice that I have elected not to file the Public Works Bond.  If so certified under

ORS 200. 055, I understand that my election not to file the Public Works Bond will expire one
year from the date it was filed and that a claim for unpaid wages may be filed against the
payment bond I submitted on the Project.

I further certify that I understand the Public Works Bond described above is in addition to any
other bond that I am required to provide, or that may be required of a subcontractor, for this
Project.

Project Name:

Project Number:

Contractor' s Printed Name:

Contractor' s Signature:

Dated:
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CONSTRUCTION CONTRACT

This Contract is made and entered into this day of 2019,   by
and between hereinafter called the " Contractor",  and the City of
Roseburg, a municipal corporation of the State of Oregon, hereinafter called the " City".

WITNESSETH

That the Contractor and City, for the consideration hereinafter described agree as follows:

1.       ' C F "  QRV! N'.  The Contractor agrees to do all the work and furnish all

necessary labor,  materials,  tools and equipment for the completion of the Pavement
1V r gement Program — Slurry Seals 2019, 19PW02 in a c r ance with the t d rr r 

a r actor on the
6t" 

day of June, 2019, all in full compl rw with the Con r l r ur a

referred to herein,  and guarantees all materials and workmanship for one year after
acceptance of the project.

2.       1" T [ l MI lT.  The Contract Documents include the City' s Invitation to
Bid, Information to Bidders, the Bid Form signed by the Contractor, this Construction Contract
with Exhibit A, First- Tier Subcontractor Disclosure Form, Drug Testing Program Certification
Form, Bidder' s Responsibility Form, PerFormance Bond, Payment Bond, Public Works Bond
Filing Certification form ( when required), General Conditions, Technical Provisions, Special

Conditions, Standard Drawings, Specifications and Plans and Supplemental Specifications,
all as required for the full execution and satisfactory completion of the work.   All of the

Contract Documents are incorporated herein by this reference and made a part of this
Contract.

3.       PAYMENT.  In consideration of the faithful performance of the work herein described,
the City agrees to pay the Contractor ir e i l rrwr unt as payment in full per the
provisions of the Contract Documents.

4.       " T' NV"  C' F F'' F I N E  -  l$ 1 N ATED DAMAGES.     The Contractor shall
commence work under this Contract upon receiving notification to proceed from the City.  The
Contractor agrees that the work under this Contract shall be completed within sixty ( 60)

calendar days after notification to begin work.   If the Contractor fails to complete the Project
within the time hereinbefor e mentioned or in the e nxte ded time agreed upon,  liquidated

damages shall be paid to or withheld by the City at the rate of One Thousand Dollars
1, 000) per day until the Project is completed.  It has been agreed that the damages arising

from a delay in completion would be difficult to ascertain with any degree of accuracy, even
after the Project is completed.    It has also been agreed that the amount of liquidated
damages specified herein is a reasonable forecast of just compensation for the harm that will
be caused by a delay in completion of the Project.  Any such sum which the Contractor may
be obligated to pay under the terms of this Paragraph is paid as liquidated damages, and not
as a penalty.

5.       COMPLIANCE WITH LAW.   The Contractor shall comply with all local,  state and

federal laws, ordinances and regulations applicable to contracts covering municipal contracts,
and shall make prompt payment of all amounts that may be due from said Contractor in the
way of taxes,  other governmental charges or lawful deductions,  and shall make prompt
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payment of all labor and materials and shall save the City harmless from any damages or
claims whatsoever in the performance of the Contract.   Contractor and all subcontractors

agree to comply with the City's Standard Contract Provisions,  attached as Exhibit A and

incorporated herein by this reference, and Roseburg Municipal Code Regulations relating to
business registration.

6.       NOTICE.   Any notice required or permitted by this Contract must be delivered and
served personally,  or alternatively,  deposited in the United States mail,  postage prepaid,

registered or certified, return receipt requested, addressed to the parties as shown below:

CITY:       CONTRACTOR:

City of Roseburg
ATTN:  City Manager
900 SE Douglas Avenue

Roseburg OR 97470

Such notice, if mailed within the State of Oregon, shall be deemed delivered upon the second

day following the date postmarked.   If mailed outside the State of Oregon, notice shall be

deemed delivered upon the fifth day following the date postmarked.

7.       GOVERNING LAW; VENUE LOCATION.   Oregon law shall be applied to all actions

relating to the Contract, and the venue in any such action shall lie in the Circuit Court of
Douglas County, Oregon.

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and
year first above written.

CITY CONTRACTOR

Nikki Messenger Authorized Signature)

City Manager Pro- Tem Title:     

Date: Date:

ATTEST:  Tax Identification Number

Email;

Amy L. Sowa
City Recorder
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EXHIBIT " A"

STANDARD CONTRACT PROVISIONS
PREVAILING WAGE CONTRACT

ORS 279C. 800 - 279C. 870)

The following provisions, if applicable, are hereby included in and made a part of the attached
public contract which is subject to Prevailing Wage Laws and rates,  between the City of
Roseburg and the Contractor named therein as provided for in the Roseburg Code, Oregon
Revised Statutes, and Federal laws, rules,  regulations,  and guidelines.   If a Contractor or

Subcontractor violates the provisions below, the City may, at its option, terminate the contract
or a subcontract and said Contractor or Subcontractor in such event shall forFeit all rights

under the contract except to payment for actual labor and materials furnished to the City. The
City may waive in whole or in part any forFeitures or sanctions provided in this Exhibit.

1.       PREFERENCE F 1,   OREGON GOODS AND SERVICES:    NONRESIDENT

CONTRACTI REPORT TO DEPA fi ENT OF REVENUE -  ORS 279A. 120:

1. 1 For purposes of awarding the contract the City will:

1. 1. 1 give preference to goods and services that have been manufactured or

produced in Oregon if the price, fitness, availability and quality are otherwise equal;
and

1. 1. 2 add a percentage increase to the bid of a non- resident bidder equal to the
percentage, if any, of the preference given to the contractor in the same state in which
the contractor lives.

1. 2 As used in this Section;

1. 2. 1   " nonresident contractor" means a contractor that is not a resident contractor;

1. 2. 2  " resident contractor" means a contractor that has paid unemployment taxes or
income taxes in the state of Oregon during the twelve  ( 12)  calendar months

immediately preceding submission of the bid for the contract; has a business address
in this state; and stated in the bid for the contract that it was not a " resident bidder"

under ORS 279A. 120.

1. 3 If the Contractor is a nonresident contractor and the contract price exceeds $ 10, 000,

the Contractor shall promptly report to the Department of Revenue on forms to be
provided by the Department,  the total contract price,  terms of payment,  length of

contract and such other information as the Department may require before the
Contractor may receive final payment on the public contract.   The City shall satisfy
itself that the requirement of this Subsection has been complied with before it issues a
final payment on the contract.

2.       PAYMENT    F LABORERS AND    , 4TERIALMEN.    CONTRIBUTIONS TO
INDUSTRIAL ,, IDENT FUND. LIENS. ANp WITHHOLDING TAXES - O 279C. 505( 11:
The Contractor shall.
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2. 1 Make payment promptly, as due, to all persons supplying to such Contractor, labor or
material for the performance of the work provided for in the contract.

2. 2 Pay all contributions or amounts due the Industrial Accident Fund from such
Contractor or Subcontractor incurred in the perFormance of the contract.

2. 3 Not permit any lien or claim to be filed or prosecuted against the City of Roseburg or
any subdivision or agency or employee thereof on account of any labor or material
furnished.

2. 4 Pay to the Department of ReVenue all sums withheld from employees pursuant to
ORS 316. 167.

3.       PAYMENT OF IS BY PUBLIC OFFICERS - ORS 279C. 515w

3. 1 If the Contractor fails, neglects or refuses to make prompt payment of any claim for
labor or services furnished to the Contractor or a Subcontractor by any person in
connection with the contract as such claim becomes due, the public officer or officers

representing the City of Roseburg may pay such claims to the person furnishing the
labor or services and charge the amount of the payment against funds due or to
become due the Contractor by reason of the contract.  The payment of a claim in the

manner authorized shall not relieve the Contractor or his/ her surety from his or her
obligations with respect to any unpaid claims.

3. 2 If the Contractor or a first-tier Subcontractor fails, neglects or refuses to make payment

to a person furnishing labor or materials in connection with the contract within thirty
30) days after receipt of payment from the City of Roseburg or the Contractor, the

Contractor or first- tier Subcontractor shall owe the person the amount due plus interest

charges commencing at the end of the 10- day period that payment is due under ORS
279C. 580( 4) and ending upon final payment, unless payment is subject to a good faith
dispute as defined in ORS 279C. 580. The rate of interest charged to the Contractor or
first-tier Subcontractor on the amount due shall equal three times the discount rate on

90- day commercial paper in effect at the Federal Reserve Bank in the Federal
Reserve District that includes Oregon on the date that is thirty ( 30) calendar days after
the date when payment was received from the City of Roseburg or from the
Contractor, but the rate of interest shall not exceed 30 percent. The amount of interest

may not be waived.

3. 3 If the Contractor or Subcontractor fails,  neglects or refuses to make payment to a

person furnishing labor or materials in connection with the contract, the person may
file a complaint with the Construction Contractors Board, unless payment is subject to
a good faith dispute as defined in ORS 279C. 580. The Contractor shall announce the

foregoing in any Subcontract issued.

4.       HOURS OF LABOR - ORS 279C. 520:  No person shall be employed for more than 10

hours in any one day, or 40 hours in any one week, except in cases of necessity, emergency,
or when the public policy absolutely requires it, and in such cases the employee shall be paid
at time and a half pay:
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4. 1 For all overtime worked in excess of 8 hours a day or 40 hours in any one week, when
the work week is five consecutive days, Monday through Friday; or

4. 2 For all overtime in excess of 10 hours a day or 40 hours in any one week when the
work week is four consecutive days, Monday through Friday; and

4. 3 For all work performed on Saturday and on any legal holiday specified in ORS
279C. 540, or all holidays specified in a collective bargaining agreement.

The Contractor must give notice to employees who perForm work on the contract, in writing,
either at the time of hire or before commencement of work on the contract, or by posting a
notice in a location frequented by employees, the number of hours per day and days per
week that the employees may be required to work.

5.       PAYMENT FOR MEDICAL CARE AND ATTENTION TO EM. C"' ES  -  ORS
279C. 530:

5. 1 The Contractor shall promptly as due, make payment to any person, co- partnership or
association or corporation furnishing medical,  surgical,  and hospital care or other

needed care and attention,  incident to sickness or injury, to the employees of such
Contractor, of all sums which the Contractor agrees to pay for such services and all
monies and sums which the Contractor collected or deducted from the wages of

employees pursuant to any law, contract or agreement for the purpose of providing or
paying for such service.

5. 2 The Contractor, its subcontractors, if any, and all employers providing work, labor or
materials under this Contract who are subject employers under the Oregon Workers'
Compensation Law shall comply with ORS 656. 017, which requires them to provide
workers' compensation coverage that satisfies Oregon law for all their subject workers.
Out-of-state employers must provide workers' compensation coverage that complies
with ORS 656. 126 for their workers.   Employer' s Liability Insurance with coverage of
not less than $ 500, 000 each accident shall be included.

6.       PAYMENT TO SUBCONTRACTORS - ORS 279C. 580:

6. 1 The Contractor shall include in each subcontract for property or services entered into
by the Contractor and a first- tier Subcontractor, including a material supplier, for the
purpose of perForming the public contract:

6. 1. 1 A payment clause that obligates the Contractor to pay the first- tier
Subcontractor for satisfactory perFormance under its subcontract within ten  ( 10)

calendar days of payment by the City out of such amounts as are paid to the
Contractor by the City of Roseburg under the contract; and

I
6. 1. 2 An interest penalty clause that obligates the Contractor, if payment is not made
within thirty ( 30) calendar days after receipt of payment from the City of Roseburg, to
pay to the first-tier Subcontractor an interest penalty on amounts due in the case of
each payment not made in accordance with the payment clause included in the
subcontract pursuant to Paragraph 6. 1. 1 of this Subsection.  A Contractor or first- tier

Page 27 — (Prevailing Wage Projects)  Revised 3/ 2019



Subcontractor shall not be obligated to pay an interest penalty if the only reason that
the Contractor or first-tier Subcontractor did not make payment when payment was

due is that the Contractor or first-tier Subcontractor did not receive payment from the

City of Roseburg or Contractor when payment was due. The interest penalty shall be:

6. 1. 2. 1 For the period beginning on the day after the required payment date and
ending on the date on which payment of the amount due is made; and

6. 1. 2. 2 Computed at the rate specified in ORS 279C. 515( 2),

6. 2 The Contractor shall include in each of its subcontracts,  for the purpose of

performance of such contract condition,   a provision requiring the first- tier

Subcontractor to include a payment clause and an interest penalty clause conforming
to the standards set forth in Paragraphs 6. 1. 1 and 6. 1. 2 and requiring each of its
Subcontractors to include such clauses in their subcontracts with each lower-tier

Subcontractor or supplier.

6. 3 None of the provisions of this Section 6 are intended to prevent the Contractor or any
Subcontractor from including in its contracts the provisions described in ORS

279C. 580( 5) and ( 6).

7.       DRUG TESTINt - ti ; 7', i  :

7. 1 The Contractor shall demonstrate that an employee drug testing program is in place at
the time of submitting its bid, and that such program will be maintained throughout the
contract period,  including any e ensions.   The failure of Contractor to have,  or to

maintain such a drug testing program is grounds for rejection of a bid or immediate
termination of the contact.

7. 2 The City of Roseburg shall not be liable, either directly or indirectly,  in any dispute
arising out of the substance or procedure of Contractor' s drug testing program.
Nothing in this drug testing provision shall be construed as requiring Contractor to
violate any legal,  including constitutional,  rights or any employee,  including but not
limited to, selection of which employees to test and the manner of such testing.  The

City shall not be liable for Contractor' s negligence in establishing or implementing,
failure to establish or implement a drug testing policy,  or for any damage or injury
caused by Contractor' s employees acting under the influence of drugs while

perForming work covered by the contract.  These are Contractor' s sole responsibilities

and nothing in this provision is intended to create any third party beneficiary rights
against the City.

8.       PREVAILING WAGE PROVISIONS - ORS 279C. 800 - 279C. 870; 40 U. S. C. 3141 —  .

3148:

8. 1 The hourly rate of wage to be paid by the Contractor and all Subcontractors to workers
under the contract shall not be less than the prevailing rate of wage for an hour' s work
in the same trade or occupation in the locality where the labor is performed as set forth
in the specifications for the public contract; provided however, if the public contract is

also subject to the Federal Prevailing Wage Rate pursuant to the Davis- Bacon Act ( 40
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U. S. C. 3141 - 3148), then the higher of the two rates shall be paid. The Contractor will

comply with the provisions of ORS 279C. 840 and all applicable provisions of ORS
279C. 800 to 279C. 870 and/ or the Davis- Bacon Act, 40 U. S. C. 3141 - 3148.

8. 2 The Contractor or the Contractor' s surety and every Subcontractor or the

Subcontractor' s surety shall file certified statements with the City in writing using the
form prescribed by the Commissioner of the Bureau of Labor and Industries certifying
the hourly rate of wage paid each worker whom the Contractor or the Subcontractor
has employed in the Work under the contract and further certifying that no worker
employed under such public contract has been paid less than the prevailing rate of
wage or less than the minimum hourly rate of wage specified in the contract.   The

certified statement shall be verified by the oath of the Contractor or the Contractor' s
surety or Subcontractor or the Subcontractor' s surety that the Contractor or

Subcontractor has read the certified statement and knows the contents thereof and
that the same is true to the Contractor' s or Subcontractor' s knowledge.  The certified

statements shall set out accurately and completely the payroll records for the prior
week including the name and address of each worker,   the worker' s correct

classification, rate of pay, daily and weekly number of hours worked, deductions made,
and actual wages paid.

8. 3 Each certified statement shall be delivered or mailed by the Contractor or

Subcontractor to the City.  A true copy of the certified statement shall also be filed at
the same time with the Commissioner of the Bureau of Labor and Industries. Certified

statements for each week during which the Contractor or Subcontractor employs a
worker under the public contract shall be submitted once a month, by the fifth business
day of the following month.   Information submitted on certified statements may be
used only to ensure compliance with the provisions of ORS 279C. 800 to 279C 870.
The City shall retain 25%  of the amount earned by the Contractor if the certified
statements are not submitted as required.   The City shall pay the Contractor the
amount retained within 14 days after the Contractor files the certified statements
regardless of whether a Subcontractor has failed to file the required certified

statements.   The Contractor shall retain 25%  of any amount earned by a first-tier
Subcontractor until the Subcontractor has filed with the City,  the required certified
statements.    The Contractor shall verify the first- tier Subcontractor has filed the
certified statements before the Contractor may pay the Subcontractor any amount
retained.   The Contractor shall pay the first-tier Subcontractor the amount retained
within 14 days after the Subcontractor files the required certified statements.

9.       PUBLIC WORK E I 6+ NI IE1' FNTS — ORS 279C. 836:

9. 1 If the public contract involves public works, unless exempt under ORS 279C. 800 to
279C. 870, prior to beginning work on the contract, the Contractor shall file with the
Co struction Contractors Board, a Public Works Bond in the amount of $ 30, 000 with a

corporate surety authorized to do business in the State of Oregon.

9. 2 Before allowing a Subcontractor to begin work under a public contract involving public
works, for which the Contractor has been awarded the contract, the Contractor shall
verify that the Subcontractor has also filed a Public Works Bond with the Construction
Contractors Board or elected not to file such bond as allowed by state law.
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9. 3 The Public Works Bond shall provide that the Contractor or Subcontract will pay claims
ordered by the Bureau of Labor and Industries to workers performing labor under the
public contract involving public works.  The bond shall be a continuing obligation and
remain continuously in effect.

9. 4 If the Contractor or Subcontractor qualifies as a disadvantaged,  minority,  women,

disabled veteran or emerging small business enterprise certified under ORS 200. 055
and has elected not to file the Public Works Bond, the Contractor or Subcontractor will

file written verification of such certification with the Construction Contractors Board.  If

the Contractor or Subcontractor elects not to file the Public Works Bond,  before

beginning any work on the public contract involving public works, the Contractor or
Subcontractor shall provide the City and the Construction Contractors Board with
written notification of such election.

10.     DEMOLITION CONTRACTS; LAND AND LANDSCAPE MAINTENANCE - ORS

279C. 510:

10. 1 If the public contract includes demolition,  the Contractor shall salvage or recycle

construction and demolition debris, if feasible and cost effective.

10. 2 If the public contract includes services for lawn and landscape maintenance,  the

Contractor shall compost or mulch yard waste material at an approved site.

11.     DISCRIMINATION IN SUBCONTRACTING PROHIBITED: REMEDIES - ORS

279A. 110:

11. 1 The Contractor may not discriminate against a Subcontractor in the awarding of a
subcontract because the Subcontractor is a minority,  women,  disabled veteran or

emerging small business enterprise certified under ORS 200. 055.

11. 2 By entering into the contract, the Contractor certified it has not discriminated and will
not discriminate, in violation of Subsection 11. 1, against any minority, women, disabled
veteran or emerging small business enterprise in obtaining any required subcontract.

11. 3 If the Contractor violates the nondiscrimination certification made under Subsection

11. 2, the City may regard the violation as a breach of contract that permits the City to
terminate the contract or exercise any remedies for breach permitted under the
contract.

12.     HIGHEST STANDARDS; CONSEQU CES FOR FAILURE — ORS 279B. 060

12. 1 By entering into the Contract, Contractor agrees to perform the work to the highest
standards prevalent in the industry or business most closely related to the work to be
provided;

12. 2 Contractor understands that failure to meet the highest standards in the industry may
result in consequences including, but not limited to:
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12. 2. 1 reducing or withholding of payment;

12.2. 2 requiring Contractor to perForm, at Contractor's own expense, additional work
required to meet such standards; or

12. 2. 3 declaring a default, terminating the Contract and seeking damages and other
relief available under the terms of the Contract or other applicable law.

13.     COMPLIANCE WITH LAWS:  The Contractor and Subcontractor shall comply with all
federal,  state and local laws,  rules,  ordinances and regulations at all times and in the
perFormance of the contract.
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CITY OF ROSEBURG

PUBLIC WORKS BOND FILING CERTIFICATION

Pursuant to ORS 279C. 800 to 279C. 870,  I, undersigned contractor, do hereby certify that,
prior to beginning work on the Project for which I have been awarded the bid by the City of
Roseburg:

1.       I have filed with the Construction Contractors Board (" Board"), a Public Works Bond in

the amount of $ 30, 000 with a corporate surety authorized to do business in the State of
Oregon.  Yes No (Check one)

2.       I have elected not to file a Public Works Bond with the Board because I am a

disadvantaged,  minority,  women,  disabled veteran or emerging small business enterprise
certified under ORS 200. 055.    I have provided the Board written verification of such

certification and written notification of my election not to file the Public Works Bond.    I

understand that my election not to file the Public Works Bond will expire one year from the
date it was filed and that a claim for unpaid wages may be filed against the payment bond I
submitted on the Project.     Yes No (Check one)

3.       I have verified any subcontractor involved in the Project has, prior to beginning any
work on this Project, either filed the Public Works Bond with the Board or has elected not to

file the Public Works Bond because the subcontractor is a disadvantaged, minority, women,
disabled veteran or emerging small business enterprise certified under ORS 200. 055.

Yes No ( Check one)

a)      I have verified that any subcontractor involved in this Project that has elected
not to file the Public Works Bond has provided the Board written verification of its

certification under ORS 200. 055 and written notification of its election not to file the

Public Works Bond.     Yes No (Check one)

I understand the Public Works Bond described above is in addition to any other bond that I
am required to provide, or that may be required by a subcontractor, for this Project.

Project Name:

Project Number:

Contractor' s Printed Name:

Contractor' s Signature:

i
Dated;
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CITY OF ROSEBURG

STANDARD PERFORMANCE BOND

Bond No.:

Solicitation:

Project Name:

Surety # 1)   Bond Amount No. 1:  

Surety# 2)*  Bond Amount No. 2:  $
If using multiple sureties Total Penal Sum of Bond $

We,       as Principal,  and the above identified Surety( ies),
authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind
ourselves, our respective heirs, executors, administrators, successors and assigns, firmly by
these presents to pay to the City of Roseburg the sum of  (Total Penal Sum of Bond)

Provided that we the Sureties bind ourselves in such sum " jointly and severally" as well as
severally" only for the purpose of allowing a joint action or actions against any or all of us,

and for all other purposes each Surety binds itself, jointly and severally with the Principal, for
the payment of such sum only as is set forth opposite the name of such Surety), and

WHEREAS, the Principal has entered into a contract with the City of Roseburg, the plans,
specifications,  terms and conditions of which are contained in the above- referenced
Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard
specifications, special provisions, schedule of performance, and schedule of contract prices,

are made a part of this Performance Bond by reference, whether or not attached to the
contract ( all hereafter called " Contract"); and

WHEREAS, the Principal has agreed to perForm the Contract in accordance with the terms
conditions,  requirements,  plans and specifications,  and all authorized modifications of the

Contract which increase the amount of the work, the amount of the Contract, or constitute an

authorized extension of the time for performance, notice of any such modifications hereby
being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein
shall faithfully and truly observe and comply with the terms, conditions and provisions of the
Contract, in all respects, and shall well and truly and fully do and perForm all matters and
things undertaken by Contractor to be perFormed under the Contract, upon the terms set forth
therein, and within the time prescribed therein, or as extended as provided in the Contract,

with or without notice to the Sureties, and shall indemnify and save harmless the City of
Roseburg and members thereof,  its officers, employees and agents,  against any direct or
indirect damages or claim of every kind and description that shall be suffered or claimed to be
suffered in connection with or arising out of the performance of the Contract by the Principal
or its subcontractors, and shall in all respects perForm said Contract according to law, then
this obligation is to be void; otherwise, it shall remain in full force and effect.
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Nonpayment of the bond premium will not invalidate this bond nor shall the City of Roseburg
be obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapters 279A, 279B and 279C, the
provisions of which hereby are incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF,  WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED
AND SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.

Dated this day of 2019.

PRINCIPAL:

By

Signature

Official Capacity

Attest:

Corporation Secretary

SURETY:

Add signatures for each surety if using multip/e
bondsJ

BY ATTORNEY- IN- FACT:

Power-of-Attorney must accompany each surety
bond]

Name

Signature

Address

City State Zip

Phone Email
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CITY OF ROSEBURG

PAYMENT BOND

Bond No.:

Solicitation:

Project Name.

Surety # 1)   Bond Amount No. 1:  $

Surety # 2)*  Bond Amount No. 2;  $

If using multiple sureties Total Penal Sum of Bond

We,       as Principal,  and the above identified Surety( ies),
authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind
ourselves, our respective heirs, executors, administrators, successors and assigns, firmly by
these presents to pay to the City of Roseburg the sum of ( Total Penal Sum of Bond)

Provided that we the Sureties bind ourselves in such sum " jointly and severally" as well as
severally" only for the purpose of allowing a joint action or actions against any or all of us,

and for all other purposes each Surety binds itself, jointly and severally with the Principal, for
the payment of such sum only as is set forth opposite the name of such Surety), and

WHEREAS, the Principal has entered into a contract with the City of Roseburg, the plans,
specifications,  terms and conditions of which are contained in the above- referenced
Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard
specifications, special provisions, schedule of perFormance, and schedule of contract prices,

are made a part of this Payment Bond by reference, whether or not attached to the contract
all hereafter called " Contract"); and

WHEREAS, the Principal has agreed to perForm the Contract in accordance with the terms,
conditions, requirements, plans and specifications, and schedule of Contract prices which are

set forth in the Contract and any attachments, and all authorized modifications of the Contract
which increase the amount of the work, or the cost of the Contract, or constitute authorized

extensions of time for performance of the Contract, notice of any such modifications hereby
being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall
faithfully and truly observe and comply with the terms,  conditions and provisions of the

Contract, in all respects, and shall well and truly and fully do and perform all matters and
things by it undertaken to be performed under said Contract and any duly authorized
modifications that are made, upon the terms set forth therein, and within the time prescribed
therein,  or as extended therein as provided by the Contract, with or without notice to the
Sureties, and shall indemnify and save harmless the City of Roseburg and members thereof,
its officers, employees and agents, against any direct or indirect damages or claim of every
kind and description that shall be suffered or claimed to be suffered in connection with or

arising out of the perFormance of the Contract by the Contractor or its subcontractors, and
shall promptly pay all persons supplying labor,  materials or both to the Principal or its
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subcontractors for prosecution of the work provided in the Contract; and shall promptly pay all
contribution due according to workers compensation requirements and the State

Unemployment compensation Fund from the Principal or its subcontractors in connection with

the perFormance of the Contract; and shall pay over to the Oregon Department of Revenue all
sums required to be deducted and retained from the wages of employees of the Principal and

its subcontractors pursuant to ORS 316. 167, and shall permit no lien nor claim to be filed or

prosecuted against the City on account of any labor or materials furnished; and do all things
required of the Principal by the laws of this State, then this obligation shall be void; otherwise,
it shall remain in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of Roseburg
be obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapters 279A, 279B and 279C, the
provisions of which hereby are incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED

AND SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.

Dated this day of 2019.

PRINCIPAL:

By
Signature

Official Capacity

Attest:

Corporation Secretary

SURETY;

Add signatures for each surety if using multiple
bonds]

BY ATTORNEY- IN- FACT:

Power-of-Atforney musf accompany each surety
bond]

Name

Signature

Address

City State Zip

Phone Email
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LOWEST BIDDER RESPONSIBILITY DETERMINATION FORM
TO BE COMPLETED BY THE CITY UPON NOTICE OF/ NTENT TO AWARD)

Lowest responsible bidder" means the lowest bidder who is not on the list established by
the Construction Contractors Board pursuant to ORS 701. 227 and who has:

1.       Substantially complied with all prescribed public contracting procedures and
requirements of the State of Oregon and the City of Roseburg;

2.       Met the standards of responsibility described in ORS 279B. 110 and

279C.375, and Roseburg Municipal Code Chapter 3. 06; and
3.       Not been disbarred or disqualified from bidding or debarred by the State of

Oregon under ORS 279B. 130 or 279C. 440, or by the City under the provisions
of Roseburg Municipal Code Chapter 3. 06.

Project Name:

Bid/ Project Number:

Business Entity/ Bidder' s Name:

CCB License Number:

Form submitted by City of Roseburg.
Form submitted by:

Name:

Title:

Date.

The City has ( check all of the following):

Checked the list created by the Construction Contractors Board under ORS 701. 227
for bidders who are not qualified to hold a public improvement contract.

Determined whether the bidder has met the standards of responsibility.   In so doing,
the City has found that the bidder demonstrated that the bidder considered whether the
bidder:

Has available the appropr-iate financial,   material,  equipment,  facility and
personnel resources and expertise, or the ability to obtain the resources and expertise,
necessary to meet all contractual responsibilities.

Holds current licenses that businesses or service professionals operating in this
state must hold in order to undertake or perform the work specified in the Contract.

Is covered by liability insurance and other insurance in amounts required in the
solicitation documents.
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Qualifies as a carrier- insured employer or a self- insured employer under ORS

656.407, or has elected coverage under ORS 656. 128.

Has disclosed the bidder' s first- tier subcontractors in accordance with ORS

279C. 370.

Has a satisfactory record of perFormance.

Has a satisfactory record of integrity.

Is qualified legally to contract with the City.

Has supplied all necessary information in connection with the inquiry
concerning responsibility.

Determined the bidder to be ( check one of the following):

Responsible under ORS 279C. 375( 3)( a) and ( b).

Not responsible under ORS 279C. 375( 3)( a) and ( b).

If the City has found the bidder not to be responsible,  please see attached document

explaining the City' s determination.

Note:  This form is to be submitted by the City of Roseburg to the Construction Contractors
Board immediately following issuance of the City' s Notice of Intent to Award the subject
contract.  A copy must immediately be filed with the City Recorder.

I

Page 38 — ( Prevailing Wage Projects)  Revised 3/ 2019



BUREAU OF LABOR AND INDUSTRIES

PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS

Prevailing Wage Rates are the minimum wages that must be paid to all workers employed in
the construction,  reconstruction,  major renovation or painting of all public works,  unless

specifically exempted by state or federal law.   Rather than including the entire State and/ or
Federal Prevailing Wage Rate publications in the bid specifications and contract,  public

entities may make reference to the specific prevailing wage rate publication where the
prevailing wage rates are found or provide a link to the specific prevailing wage rate
publication where the prevailing wage rates are found.

Oregon Bureau of Labor and Industries Prevailing Wage Rates applicable to the subject
project/ contract are available on BOLI' s website at      rr. t r  n,  c v. ac N.   The prevailing
wages to be applied throughout the duration of this project are those in effect for BOLI

Prevailing Wage Rate Region 6, ( Douglas County Oregon), upon the date the project is first

advertised.

Federal Prevailing Wages Rates under the Davis Bacon Act ( 40 U. S. C. 3141 et seq.) may be
found at w. var. v_.  The prevailing wages to be applied throughout the duration of this
project are those in effect for Federal Prevailing Wage Rates under the Davis Bacon Act (40
U. S. C.  3141 et seq.)  at the time the initial specifications were first advertised for bid
solicitations.

If the project is subject to both ORS 279C. 800 to 279C. 870 and to the Davis Bacon Act ( 40
U. S. C.  3414 et seq.),  the contractor and every subcontractor shall pay the higher of the
applicable state or federal prevailing rate of wage to all workers on the projects.

For specific information or questions regarding the Prevailing Wage Rate Law, you may log
on to the above referenced websites or contact the nearest Oregon Bureau of Labor and
Industries office listed below.

BOLI Office Locations

Eugene 1400 Executive Parkway, Eugene, OR 97401 541/ 686- 7623

Medford 700 E. Main, Suite 105, Medford, OR 97504 541/ 776- 6270

Portland 800 NE Oregon St., # 32, Portland, OR 97232 503/ 731- 4074

Salem 3865 Wolverine St. NE, Bldg. E- 1, Salem, OR 97305 503/ 378- 3292

THIS PROJECT IS SUBJECT TO THE OREGON BOLI PREVAILING WAGE RATES
EFFECTIVE ON July

1St

2019.

i
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GENERAL CONDITIONS

1.       DEFINITIONS

1. 1 Whenever used in these General Conditions or in the other Contract Documents, the

following terms shall have the meanings indicated which shall be applicable to both the
singular and plural thereof:

Acceptance"  means that the work has been completed in accordance with the

Contract Documents and approved in writing by the Owner.

Act of God or Nature"  means a natural phenomenon of such catastrophic

proportions or intensity as would reasonably prevent performance.

Addendum"  means any written document,  signed by all parties,  pertaining to
additions,  deletions,  revisions or other issues with the Contract Documents issued

after the Contract Documents have been issued.

Bid"  means the offer of a bidder to perForm the work described by the Contract
Documents when made out and submitted on the prescribed Bid Form and properly
signed.

Bidder" means any person, firm, partnership, corporation, limited liability company,
or other entity submitting a bid for the work described hereunder.

Change Order" means a document recommended by the Project Manager which is
signed by the Contractor and the City and authorizes an addition, deletion or revision
in the work or an adjustment in the Contract price or Contract times, issued on or after

the effective date of the Contract.

City" means the City of Roseburg located in the State of Oregon, and owner of the
Project and work related thereto.

Contract Documents"  means and includes the Invitation to Bid,  Information for

Bidders,   Bid Form,   Construction Contract with Exhibit  " A"   Standard Contract

Provisions,   First- Tier Subcontractor Disclosure Form,   Drug Testing Program

Certification Form, Bidder' s Responsibility Form, Performance Bond, Payment Bond,

Public Works Bond Filing Certification form  ( when required),  General Conditions,

Technical Provisions, Special Conditions, Standard Drawings, Specifications & Plans,

and Supplemental Specifications all as required for the full execution and satisfactory
completion of the Project.

Contractor"  means the firm,  partnership,  corporation,  limited liability company,  or
other entity executing the Contract with the City for the perFormance of the work herein
described.

Defective"  means, when modifying the work,  refers to work that is unsatisfactory,
faulty or deficient in that it:
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a.  does not conform to the Contract Documents; or

b.  does not meet the requirements of any applicable inspection,   reference

standard, test or approval referred to in the Contract Documents; or

c.   has been damaged prior to the Project Manager' s recommendation of final

payment ( unless responsibility for the protection thereof has been assumed by
the City at Substantial Completion in accordance with the Contract Documents).

Design Consultant" means the firm who prepared the Plans and Specifications and
shall not mean the Project Manager.

Engineer" means the City' s authorized Engineer, as designated by the City Manager
or Public Works Director for the Contract,  either acting directly or through the
inspector, within the scope of assigned duties.

Final Completion" means that all work has been completed in conformance with the

Contract Documents and the Contract has been fully perFormed.

Holidays" means any Oregon legal holiday.

Liquidated Damages" means that which is set forth in Subsection 6. 9 herein.

Milestone" means a principal event specified in the Contract Documents relating to
an intermediate completion date or time prior to Substantial Completion of all of the
work.

Payment Bond" means the approved form of security furnished by the Contractor
and Contractor's Surety as a guarantee of good faith on the part of the Contractor to
make all payments that are the Contractor' s obligations, in accordance with the terms
of the Contract.

PerFormance Bond"  means the approved form of security furnished by the
Contractor and Contractor' s Surety as a guarantee of good faith on the part of the
Contractor to execute the work that is the Contractor' s obligation, in accordance with
the terms of the Contract.

Plans" means and includes the City approved maps, standard drawings, work order
drawings and supplemental drawings and sketches which will show the locations,
character, dimensions and details of the work to be done.

Project"  means all work described and specified herein and as indicated on the
Plans.

Project Manager" means the City' s authorized Project Manager for the Contract, as
designated by the City Manager or Public Works Director,  either acting directly or
through a designated representative, within the scope of assigned tasks.
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Proposal Request" means a written statement issued by the Project Manager to the
Contractor on or after the effective date of the Contract and signed by the City and the
Contractor identifying additions, deletions or revisions in the work, or responding to
differing or unforeseen subsurFace or physical conditions under which the work is to be
perFormed or to emergencies.  A Proposal Request will not change the Contract price

or the Contract times but is evidence that the parties expect that the change ordered

or documented by a Proposal Request will be incorporated in a subsequently issued
Change Order.

Public Works Bond" means a $ 30, 000 form of security furnished by the Contractor
and/ or Subcontractor and Contractor' s and/ or Subcontractor' s Surety to the

Construction Contractors Board to pay claims ordered by the Bureau of Labor and
Industries to workers performing labor under a public works project.

Punch List"  means a list developed by the Project Manager after Substantial
Completion that identifies defects or deficient workmanship or work not completed in
conformance with the Contract Documents.

Request for Information" means a formal request from the Contractor to the Project

Manager requesting clarification and/ or direction necessary to complete the work.

Specifications"  means and includes the directions,  provisions and requirements

contained herein and referred to herein pertaining to the Project.

Submittals"  means all drawings,  diagrams,  material data,  schedules and other

information which are specifically prepared or assembled by or for the Contractor and
submitted by the Contractor to illustrate some portion of the work.

Substantial Completion"  means that the degree of completion of the Project,  or

portion of the Project as evidenced by the Project Manager' s written notice of
Substantial Completion, sufficient to provide the City, the full-time use of the Project, or
portion of the Project, for the purpose for which it was intended.   Determination of

Substantial Completion is solely at the discretion of the Project Manager.  Substantial

Completion does not mean complete in accordance with the Contract nor shall

Substantial Completion of all or any part of the Project entitle the Contractor to final
acceptance under the Contract.    The criteria the Project Manager may use in
exercising his/ her discretion in determining Substantial Completion includes, but is not
limited to, the completion of all equipment contained in the Project, or portion of the

Project, all other components necessary to enable the City to operate the facility in the
manner that was intended.

Superintendent"  means the executive representative of Contractor,  authorized to

receive and fulfill instructions from the Project Manager or Project Manager' s

representatives.

Supplemental Specifications" means specific instructions setting forth conditions or
requirements peculiar to the Project under consideration when said Project is not

completely covered by the Specifications contained herein.
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Surety" means the person, firm, partnership, corporation, limited liability company or
other entity that has the requisite authority to execute the bonds required from the
Contractor.

2.       CONTRACT UMENTS

2. 1 Award, Execution of Documents, Delivery of Bonds.

2. 1. 1 If awarded, the Contract will be awarded to the lowest responsible bidder

whose qualifications indicate the award will be in the best interest of the City
and whose bid complies with all the prescribed requirements.  No award will be

made until the City has concluded such investigations as the City deems
necessary to establish the responsibility, qualifications and financial ability of
the Bidders to do the work in accordance with the Contract Documents.

2. 1. 2 In determining the lowest responsible bidder for the purpose of awarding
the Contract, the City, pursuant to ORS 279A. 120 shall:

2. 1. 2. 1 give preference to goods and services that have been

manufactured or produced in Oregon if the price, fitness,

availability and quality are otherwise equal; and

2. 1. 2. 2 add a percentage increase on the bid of a nonresident

bidder equal to the percent, if any, of the preference given
to that bidder in the state in which the bidder resides.

2. 1. 3 The City reserves the right to reject any and all bids not in compliance
with all public bidding procedures and requirements or when such rejection is in
the interest of the City; to reject the bid of a bidder who has previously failed to
perform properly or complete contracts of a similar nature on time; and to reject

the bid of a bidder who is not, in the opinion of the City, in a position to perform
the Contract.  If the Contract is awarded, the City will give the successful bidder
written notice of award within forty- five ( 45) calendar days after bid opening.

2. 1. 4 At least three ( 3) counterparts of the Construction Contract and such

other Contract Documents as practicable will be signed by the City and
Contractor. The Contractor shall receive one ( 1) executed counterpart of the

Contract Documents.

2. 1. 5 When required by the specifications,  the Contractor shall deliver

simultaneously with the execution of the Contract Documents a good and
sufficient Payment Bond to ensure payment of the obligations incurred in the
perFormance of this Contract, a Performance Bond to assure performance of

the Contract and the Public Works Bond Filing Certification form executed by
the Contractor.  No exceptions will be made to this provision.

2. 1. 6 Failure of the successful bidder to execute the Contract Documents and
deliver the required Payment Bond, PerFormance Bond and Public Works Bond
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Filing Certification form within ten ( 10) calendar days of the notification of the

award of the Contract shall be just cause for the City to annul the award.

2. 2 Correlation, Interpretation, and Intent of Contract Documents.

2. 2. 1 The intent of the Plans and Specifications as contained herein is to

describe the complete Project which the Contractor shall undertake to do in full

compliance with the Construction Contract with Exhibit  " A",   Plans and

Specifications.     The Contract Documents comprise the entire agreement

between the City and the Contractor.   The Contract Documents may only be
altered as provided in the General Conditions of the Contract.

2. 2. 2 The Plans and Specifications are intended to be explanatory and

complimentary of each other.   Contractor shall execute any work indicated in
the Plans and not in the Specifications, or vice versa, as if indicated in both.

Should any work or materials be reasonably required or intended for carrying
the Project to satisfactory completion,  which is inadvertently omitted on the
Plans and Specifications,  Contractor shall furnish the same as fully as if
particularly delineated or described.  Should it appear that the work to be done

or any of the matters relative thereto are not sufficiently detailed or explained in
the Contract Documents, the Contractor shall apply to the Project Manager for
further explanations as may be necessary and shall conform thereto so far as
may be consistent with the terms of the Contract.    In the event any doubt or
question arising respecting the true meaning of the Plans or Specifications,
Contractor may seek a determination by the Project Manager according to
Subsection 3. 2 and Paragraph 3. 3. 3.   Should the Contractor disagree with the

Project Manager' s decision, the Contractor may appeal to the City Manager in
accordance with Paragraph 3. 4. 2.  In resolving such conflicts,  errors and/ or

discrepancies,  the Contract Documents shall be given precedence in the

following order:    Construction Contract with Exhibit  " A",  the Plans and the

Specifications. Within the Specifications, the order of precedence shall be as

follows:  General Conditions,  Information for Bidders,  Special Conditions and

Technical Provisions.

2. 2. 3 Figure dimensions on Plans shall govern over scale dimensions,  and

detailed drawings shall govern over general drawings.   Any work that may
reasonably be inferred from the Plans and/ or Specifications as being required to
produce the intended result shall be supplied whether or not it is specifically
called for.  Work, materials or equipment described in words which so applied

have a well- known technical or trade meaning shall be deemed to reference
such recognized standards.    The Contractor assumes full responsibility for
having familiarized himself with the nature and extent of the Contract

Documents, work locality and local conditions that may in any manner affect the
work to be done.

2. 3 Verification and Warranty.    The Contractor shall make the determination of the

nature of the work proposed under the Contract,  local conditions which can be
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encountered within the Project area and all other matters which can in any way affect
the work proposed under the Contract.    It shall also be the responsibility of the
Contractor to be thoroughly familiar with the Contract Documents.  Failure to make the
examination necessary for this determination or to examine any form,  instrument or

document of the Contract with Exhibit " A" shall not release the Contractor from the
obligations of the Contract with Exhibit " A".   The Contractor warrants that no oral or

written agreement or conversation with any officer,  agent or employee of the City,
either before or after the execution of the Contract, has affected or modified any of the
terms or obligations herein contained.

2. 4 Documents to be Kept on the Jobsite.  The Contractor shall keep at least one ( 1)
copy of the Contract Documents at the jobsite, in good order, available to the Project
Manager.

2. 5 Additional Contract Documents.  The City will furnish to the Contractor, on request
and free of charge,  up to three  ( 3)  copies of the Contract Documents.  Additional

copies of Contract Documents may be obtained upon request by paying the actual
cost of reproduction.

2. 6 Surveys.   When required for the Project,  surveying and staking of the component
parts of the work shall be as detailed in the Specifications and on the Plans. The
Contractor shall construct the work in accordance with the construction stakes and
shall be charged with full responsibility for conformity and agreement of the work with
said construction stakes.

3.       PROJECT MANAGER- CITY- CONT R RELATIONS

3. 1 General.  The City has the authority to act as the sole judge of the work with respect
to both quantity and quality as set forth in the Contract.  It is expressly stipulated that
the Plans, Specifications and other Contract Documents set forth the requirements as
to the nature of the completed work and do not purport to control the method of
perForming work except in those instances where the nature of the completed work is
dependent on the method of performance.

3. 2 Project Manager.   The Project Manager is the representative of the City and is
employed to act as advisor and consultant to the City in project managing matters
related to the Contract. The City has delegated its authority to the Project Manager to
make initial decisions regarding all claims and questions, which may arise as to the
quality or acceptability of materials furnished and work performed and as to the
manner of perFormance and rate of progress of the work under the Contract.   The
Project Manager determines the intent and meanin of the Contract and makes initial9
decisions with respect to the Contractor' s fulfillment of the Contract and the
Contractor' s entitlement to compensation.    Should the Contractor disagree with a

decision of the Project Manager with respect to the Contract,  the Contractor may
request that the City Manager review the Project Manager' s decision and make a
determination in the manner provided under Paragraph 3. 4. 2.
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The Project Manager may designate a field representative as an alternate in his/ her
capacity on the job site.   All notifications required under the Contract shall be made

directly to the Project Manager or the designated representative.

3. 3 Duties and Responsibilities of the Project Manager

3. 3. 1 The Project Manager will make periodic visits to the site of the Project to
observe the progress and quality of the work and to determine, in general, if the
work is proceeding in accordance with the intent of the Contract Documents.
The Project Manager shall not be required to make comprehensive or

continuous inspections to check the quality or quantity of the work, and shall not
be responsible for construction means,  methods,  techniques,  sequences or

procedures,  or for safety precautions and programs in connection with the
Project.  Visits and observations made by the Project Manager shall not relieve
the Contractor of obligations to conduct comprehensive inspections of the work,
to perForm acceptable work and to provide adequate safety precautions.

3. 3. 2 The Project Manager or the field representative thereof will be assigned

to periodically observe the work and to act in matters of construction under the
Contract.   It is understood the Project Manager or field representative shall
have the power to issue instructions and make decisions within the limitations of
the authority granted by the City.     Such inspection shall not relieve the

Contractor of obligations to conduct comprehensive inspections of the work,
perform acceptable work and provide adequate safety precautions.

3. 3. 3 All claims of the Contractor shall be presented to the Project Manager or
designated representative, for a decision which shall be made in writing within a
reasonable time.  All decisions of the Project Manager shall be final subject only

to the Contractor' s right to appeal the Project Manager' s decision to the City
Manager in the manner provided in Subsection 3. 4.

3. 4 Appeal to the City Manager by the Contractor.

3. 4. 1 Determination by the Project Manager.   As provided in Subsections

3. 1, 3. 2, and 3. 3, the Contractor shall refer questions regarding meaning and

intent of the Contract Documents in writing to the Project Manager for his/ her
decision. The Project Manager shall, within a reasonable time, respond to the
Contractor in writing with his/ her decision.   If the Contractor disagrees with the

Project Manager' s decision or considers the decision requires extra work,
Contractor may appeal the decision to the City Manager.   Any related work

perFormed by the Contractor prior to the Project Manager' s decision is done at
Contractor's risk unless otherwise authorized by the Project Manager.

3. 4. 2 City Manager Appeal Process.   In the event the Contractor disagrees

with any decision of the Project Manager, the Contractor may, within ten ( 10)

calendar days of the date of such decision,  appeal the decision to the City
Manager for review.  The appeal must be in writing and must set forth the
questions referred to the Project Manager, the Project Manager' s decision and
the Contractor' s basis for disagreement.  The Contractor shall deliver a copy of
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the appeal to the Project Manager at the time it is filed with the City Manager.
The City Manager shall make all reasonable efforts to review the appeal and
deliver his/ her decision in writing to the Contractor within thirty ( 30) calendar

days from the date of receipt of the appeal.  Failure of the Contractor to appeal

the decision of the Project Manager within the said ten ( 10) calendar day period
constitutes a knowing and voluntary waiver of the Contractor's right to thereafter
assert any claim resulting from such decision. This procedure is not meant to
preclude or discourage informal resolution of disagreements between the
Project Manager and the Contractor.

In the event the City Manager elects to do so, the City Manager may establish a
Claims Review Board" either to as.sist in reviewing an appeal hereunder or to

consider Contractor appeals directly.   Once established,  the Claims Review

Board will hear all future appeals of claims for this Contract.

During the pendency of any appeal,  any related work perFormed by the
Contractor shall be done at the Contractor' s risk unless otherwise authorized by
the Project Manager.

The filing of an appeal does not automatically extend the milestones and/ or
deadlines set forth in the Contract Documents and the Contractor continues to
be subject to liquidated damages for failure to complete the Project within the
time allotted.

In the event the City Manager or the Contractor commences arbitration or other
legal action against the other for damages or for equitable relief, the prevailing
party in such arbitration or other legal action is entitled to recover its reasonable
attorney' s fees therein and in any appeal therefrom.

The parties hereby stipulate and consent that venue for all arbitration or other
legal actions arising under the Contract is in Douglas County, Oregon and that
jurisdiction for all legal actions that are brought in or transferred to court is in the
Douglas County Circuit Court of the State of Oregon; except, if a claim must be
brought in a federal forum, then it must be brought and adjudicated solely and
exclusively in the United States District Court for the District of Oregon located
in Eugene, Oregon.

3. 5 Suspension of Work.   The Project Manager shall, in addition to its other authority,
have the authority to suspend the work, wholly or in part, for such period or periods as
may be deemed necessary due to unsuitable weather or such other conditions as are
considered unfavorable for prosecution of the work,  or failure on the part of the
Contractor to carry out the provisions of the Contract.    The Contractor shall not

suspend operation without the permission of the Project Manager or Project Manager' s
authorized r re esentativ  .p e

3. 6 Notice fo Potential C   'laim for Additional C mo pensation and/or Time.

3. 6. 1 The Contractor shall not be entitled to any additional compensation or
extension of time for any act or failure to act by the Project Manager or the
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City, the happening of any event or occurrence or any other cause, unless the
Contractor shall have given the Project Manager a written notice of potential

claim.

3. 6. 2 The written notice of potential claim shall set forth the reasons for which

the Contractor believes additional compensation or time will or may be due, the
nature of the costs involved and insofar as possible, the amount of the potential

claim.   If based on an act or failure to act by the Project Manager or the City,
except in case of emergency, such notice shall be given to the Project Manager
prior to the time that the Contractor starts perFormance of the work giving rise to
the potential claim for additional compensation.   In all other cases, notice shall

be given within ten  ( 10)  calendar days after the happening of the event or
occurrence giving rise to the potential claim.

3. 6. 3 It is the intention of this section that differences between the parties

arising under and by virtue of the Contract shall be brought to the attention of
the Project Manager at the earliest possible time in order that such matters may
be settled if possible or other appropriate action may be taken promptly.

3. 7 Examination of Completed Work.  If the Project Manager requests it, the Contractor

at any time before acceptance of the Project by the City, shall remove or uncover such
portions of the finished work as may be directed.   After examination, the Contractor

shall restore said portions of the work to the standards required by the Contract
Documents. Should the work thus exposed or examined prove to be in accordance

with the Contract Documents,  the uncovering or removing,  the replacing of the
covering or making good of the parts removed, shall be paid for by the City; but should
the work so exposed or examined prove to be not in accordance with the Contract

Documents,  the uncovering or removing and the replacing of the covering or the
making good of the parts removed, shall be at Contractor' s expense.  Should any work
be performed without giving notice of plan of work, thereby eliminating an opportunity
of inspection by the Project Manager, the Project Manager may require the Contractor
to uncover such work at Contractor's own expense for examination by the Project
Manager.  Cost of uncovering such work shall be borne by the Contractor, whether or
not the work is found acceptable.   The work shall also be subject to inspection by
appropriate governmental inspectors at all times.

3. 8 Contractor' s Superintendent.  A qualified superintendent, who is acceptable to the

Project Manager, shall be maintained by the Contractor on the Project to give efficient
supervision over the Project until its completion.   The superintendent shall have full

authority to act on behalf of the Contractor,   and all directions given to the

superintendent shall be considered given to the Contractor.  In general, the Project

Manager' s instructions shall be confirmed in writing and always upon written request
from the Contractor.

3. 9 Information Regarding Existing Facilities and Utilities,

3. 9. 1 Facilities.  Any information relative to the location of other structures as
might be shown on the Contract Documents will be obtained from the best
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information available and field observations;   however,   the City cannot

guarantee the accuracy or completeness of this information.

3. 9. 2 Utilities.    The Design Consultant has endeavored to determine the
existence of utilities at the job site from the records of positions of these utilities
as derived from such records as are shown on the Drawings.   No excavations
were made to verify the location shown for underground utilities.   The service
connections to these utilities are not shown on the Drawings.   It is the

responsibility of the Contractor to determine the exact location of all utilities and
service connections hereto.  The Contractor shall make its own investigations,

including contacting the owners of appropriate utilities and making exploratory
excavations to determine the locations and type of existing utilities,  including
service connections, prior to commencing work that could result in damage to
such utilities and/ or surrounding structures.   The Contractor shall immediately
notify the Project Manager as to any utility discovered by the Contractor that is
not shown on the Drawings or that is in a different position than shown on the
Drawings.

In the event it is necessary to remove, relocate or temporarily maintain a utility
because of interFerence with the work, the Contractor shall perForm the work on

the utility and the City shall pay Contractor as follows:

3. 9. 2. 1 When it is necessary to remove,  relocate or temporarily
maintain a service connection,  the cost of which is not

required to be borne by the owner thereof, the Contractor
bears all expenses incidental to the work on the service
connection.  The Contractor shall perform the work on the

service connection in a manner satisfactory to the owner
thereof;  if being understood that the owner of the service
connection has the option of doing such work with its own
forces, or permitting the work to be done by the Contractor.

3. 9. 2. 2 When it is necessary to remove,  relocate or temporarily
maintain a utility or underground obstruction that is in the
position shown on the Drawings, the cost of which is not

required to be borne by the owner thereof, the Contractor
bears all expenses incidental to the work on the utility.  The

Contractor shall perform the work on the utility in a manner
satisfactory to the owner thereof; it being understood that
the owner of the utility has the option of doing such work
with its own forces, or permitting the work to be done by the
Contractor.

3. 9. 2. 3 When it is necessary to remove,  relocate or temporarily
maintain a utility or underground obstruction that is not
shown on the Drawings or is in a position different from that

shown on the Drawings and were it in the position shown

on the Drawings would not need to be removed, relocated

or temporarily maintained, the cost of which is not required
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to be borne , by the owner thereof,  the City will make
arrangements with the owner of the utility for such work to
be done at no cost to the Contractor.

No representations are made that the obligations to move

or temporarily maintain any utility and to pay the cost
thereof, is or is not required to be borne by the owner of
such utility, and it is the responsibility of the Contractor to
investigate to determine whether or not said cost is

required to be borne by the owner of the utility.

Governmental agencies and owners of utilities reserve the

right to enter at any time upon any street, alley, right- of-way
or easement for the purpose of making changes in their
property made necessary by the work and for the purpose
of maintaining and making repairs to their property.

3. 10 Use of Premises

3. 10. 1 All work included under the Contract is to be constructed on land

belonging to the City, on public right- of-way administered and regulated by state
and/ or local government or on easements to the benefit of the City or the public.
The Contractor shall abide by special conditions or requirements of the property
owner or governing authority.   The Contractor shall confine equipment,  the

storage of materials and the operation of Contractor' s workers to the limits as

shown on the Plans or as indicated by law, ordinances, permits or directions of
the Project Manager and shall not unreasonably encumber the premises with
materials.

3. 10. 2 Any additional land and access thereto which the Contractor might desire
for temporary construction facilities or for storage of materials shall be provided
by the Contractor with no liability to the City.  The Contractor shall pay all costs

involved in acquiring such rights and all clean up shall be made as required by
these Specifications.

3. 11 Private Property.    The Contractor shall not enter upon private property for any
purpose without obtaining permission and shall be responsible for the preservation of
all public property, trees,  monuments, etc.  along and adjacent to the street and/ or
right- of-way, and shall use every precaution necessary to prevent damage or injury
thereto. The Contractor shall use suitable precautions to prevent damage to pipes,

conduits and other underground structures, including but not limited to, verifying with
all appropriate utilities where underground structures are located,  and shall protect

carefully from disturbance or damage all monuments and property marks until an
authorized agent has witnessed or otherwise referenced their location and shall not

remove them until directed.

3. 12 Assignment of Contract.   Contractor shall not sublet, sell or assign the Contract or

sublet any of the work to be perFormed hereunder without the written consent of the
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City.  Any such assignment or subletting of any such work without City' s consent shall
be null and void and without force or effect.

3. 13 City' s Right to do Work.  If, in the sole opinion of the Project Manager, the Contractor

neglects to prosecute the work properly or neglects or refuses at Contractor' s own
cost, to take up and replace work that has been rejected by the Project Manager, the
Project Manager shall notify the City who shall notify the Surety of the condition.  After
at least ten ( 10) calendar days written notice to the Contractor and the Contractor' s

Surety, or without notice if an emergency or danger to the Project or public exists, and
without prejudice to any other right which the City may have under the Contract, the
City may take over that portion of the Project which has been improperly executed,
make good the deficiencies and deduct the actual costs thereof from the payments
then or thereafter due the Contractor.  If no amount is owed to the Contractor, then the

City may still pursue all of its other legal and/ or equitable remedies.

3. 14 City' s Right to Terminate Contract.

3. 14. 1 Upon occurrence of any one or more of the following,  the City may
terminate the Contract at any time, immediately or upon such notice as the City
in its sole discretion deems appropriate,  by providing written notice to the
Contractor which describes the reason for termination:

3. 14. 1. 1 Contractor persistently fails to perform the work in

accordance with the Contract Documents, including but not
limited to,  failure to supply sufficient skilled workers,
suitable materials or equipment and failure to adhere to the

progress schedule as the schedule may be revised from
time to time;

3. 14. 1. 2 Contractor fails to comply with applicable laws or the
provisions of any of the Contract Documents, including, but
not limited to the Construction Contract with Exhibit  "A"

Standard City Contract Provisions;

3. 14. 1. 3 Contractor disregards the authority of the Project Manager;

3. 14. 1. 4 Contractor violates an rovision of the Contract and afterYp

receiving notice of the violation, fails to remedy the breach
immediately; or

3. 14. 1. 5 Contractor files for bankruptcy under any chapter of the
Bankruptcy Code  ( Title 11,  United States Code);  or a

petition in bankruptcy is filed against Contractor under the
Bankruptcy Code or any other provision of law seeking
substantial relief;    or Contractor makes a general

assignment for the benefit of creditors;   or a trustee,

receiver or similar agent is appointed to take charge of
Contractor' s property for the benefit of creditors;   or
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Contractor otherwise admits in writing to being unable to
pay its debts as they become due.

3. 14.2 Upon the City' s issuance of written notice of termination, the Contractor
shall immediately cease all work under this Contract,  unless,  as shall be

specified in the notice, the City, in its sole discretion, would be harmed by any
uncompleted work,  in which case,  Contractor shall complete those items

specified by the City in its notice.

3. 14. 3 The City may terminate the Contract upon seven  ( 7)  calendar days'

notice if the City determines for any reason that the completion of the Contract
is no longer in the best interests of the City.

3. 14.4 If the City terminates the Contract pursuant to Paragraph 3. 14. 1, the City
may choose any remedy available to it under the Contract, applicable statutes,
City Code or common law, including but not limited to, completing the Project
itself or through another contractor.   The Contractor shall pay the City for all
additional costs incurred by the City to obtain substitute perFormance.   The

Contractor shall be entitled to payment for that portion of the work that the

Contractor completed according to the Contract, less the City' s costs to obtain
substitute perFormance for the balance of the work.

3. 14.5 If the City terminates the Contract pursuant to Section 3. 14. 3, the City
shall pay Contractor for that portion of the work the Contractor has completed
according to the Contract,  plus Contractor' s cost for materials ordered and

delivered to the site before Contractor receives the City's notice of termination;
provided that such materials shall then belong to the City.

3. 15 Contractor' s Right to Stop Work or Terminate Contract.   The Contractor may
suspend work or terminate the Contract upon ten ( 10) calendar days written notice to

the City, for any of the following reasons:

3. 15. 1 If an order of any court or other public authority caused the work to be
stopped or suspended for a period of ninety ( 90) calendar days through no act
or fault of the Contractor or his employees;

3. 15. 2 If the City should fail to act upon any request for payment within thirty
30) calendar days after its approval by the Project Manager; or

3. 15. 31f the City should fail to pay the Contractor any sum within thirty ( 30)

calendar days after its award by arbitrators.

3. 16 Rights of Various Interests.   Wherever work being done by the City' s forces is
contiguous to work covered by the Contract,  the respective rights of the various

interests involved shall be established by the Project Manager to secure the
completion of the various portions of the work in general harmony.

3. 17 Subcontracts.
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3. 17. 1 The Contractor shall not be permitted to subcontract any of the work to
be perFormed under the Contract without the written consent of the City,
submission of the First- Tier Subcontractor Disclosure Form as required prior to
the Bid opening deadline and verification that the Subcontractor has filed a
Public Works Bond, when required, with the Construction Contractors Board
prior to beginning any work on the Project.  The Contractor shall not employ any
subcontractor that the Project Manager may object to due to subcontractor
lacking the capability of perForming work of the type and scope anticipated.  No

changes will be allowed from the approved subcontractor list without approval
of the Project Manager.

3. 17. 2 The Contractor agrees to be as fully responsible to the City for the acts
and omissions of the Contractor' s subcontractors or of any persons either
directly or indirectly, employed by Contractor' s subcontractors as Contractor is
for the acts and omissions of persons directly employed by Contractor.

3. 17. 3 Nothing contained in the Contract Documents shall create any
contractu I ra elation between any subcontractor and the City.

3. 18 Unforeseen Difficulties.   The Contractor shall protect the work and materials from
damage due to the nature of the work, the elements, carelessness of other contractors
or from any cause whatever until completion and acceptance of the Project. All loss or
damages arising out of the nature of the work to be done under the Contract
Documents, from any unseen obstruction or defects which may be encountered in the
prosecution of the work, or from the action of the elements, shall be sustained by the
Contractor.

3. 19 Work During an Emergency.  The Contractor shall be responsible for and must have
resources available for all emergency work which might occur on the Project under
construction for which the Contractor is responsible.  The Contractor shall perForm any
work and furnish and install any materials and equipment necessary during an
emergency endangering life or property.   In all cases the Contractor shall notify the
Project Manager of the emergency as soon as practicable, but the Contractor shall not
wait for instructions before proceeding to properly protect both life and property.

3. 20 Oral Agreements.  No oral order, objection, claim or notice by any party to the others
shall affect or modify any of the terms or obligations contained in any of the Contract
Documents.  No provision of the Contract Documents shall be held to be waived or
modified by reason of any act whatsoever, other than by a definitely agreed waiver or
modification thereof in writing.   No evidence shall be introduced in any proceeding of
any other waiver or modification.

3. 21 Liens and Claims Against Contractor.  The Contractor shall not permit any lien or
claim to be filed or prosecuted against the City on account of any labor or material
furnished under this Contract whether the same be furnished by the Contractor or any
Subcontractor.  If the Contractor fails, neglects or refuses to make prompt payment of

any claim for labor or services furnished to the Contractor or a Subcontractor by any
person in connection with the Contract as such claim becomes due, the City may pay
such claim to the person furnishing the labor or services and charge the amount of the
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payment against funds due or to become due to the Contractor under this Contract.

The payment of a claim in this manner does not relieve the Contractor or its surety
from obligation with respect to any unpaid claims.

Any claim,  by a person claiming to have supplied labor or materials for the

performance of the work, for payment asserted against the Contractor' s payment bond

must be asserted in conformity with ORS 279C. 600 et. Seq.

4.       MATERIALS AND WORKMANSHIP

4. 1 Materials to be Reviewed Before Use.

4. 1. 1 Only materials conforming with the specified requirements and

conditionally accepted by the Project Manager shall be used in the Project.

4. 1. 2 Before any material to be used in the Project is delivered, the Contractor
shall advise the Project Manager of the source from which the material is to be

obtained, furnish such samples as may be required for testing purposes, and
receive the Project Manager' s conditional acceptance for the use of that

particular material. The conditional acceptance of any source of supply by the
Project Manager does not imply that all material from that source will be
accepted.    Should material from any conditionally accepted source fail to
maintain a quality meeting the requirements of the Specifications,  use of

material from that source shall be discontinued and the Contractor shall furnish

acceptable material from other sources.  Regardless of the source, any material
delivered for the Project which fails to meet the requirements will be rejected.

Only material meeting all requirements will be allowed to be incorporated in the
Project.  Any material or item incorporated in the Project which does not meet
requirements of the Contract Documents, even if it was used with the consent

and/ or the presence of an inspector, shall be removed and acceptable material

shall be used in its place, with all costs related to such removal and installation

being borne by the Contractor.

4. 1. 3 Any material which,  after conditional acceptance,  has for any reason
become unsuitable for use shall be rejected and not used.

4. 2 Tests of Materials.

4. 2. 1 All tests of materials shall be made in accordance with acceptable

methods as described and designated in the Specifications.  When tests of

materials are required,  such tests shall be made by a testing laboratory
accepted by the Project Manager and at the expense of the Contractor.   The

Contractor shall afford such facilities as may be required for collecting and
forwarding samples and shall hold the materials represented by the samples
until tests have been made and the materials found equal to the requirements

of the Specifications or to approved samples.  The Contractor in all cases shall

furnish the required samples without charge.
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4.2. 2 In the absence of any definite Specification or reference to a

Specification in the Technical Specifications or in the Special Provisions for the
particular Project involved, it shall be understood that such materials shall meet

the Specifications and requirements of the American Society for Testing
Materials.   Unless otherwise specified, all tests of materials shall be made in

accordance with the methods prescribed by the American Society for Testing
Materials.

4. 2. 3 In cases where compliance of materials or equipment with Contract
requirements is not readily determinable through inspection and tests,  the

Project Manager shall request the Contractor provide properly authenticated
documents,   certificates or other satisfactory proof of compliance.  These

documents,  certifications and proofs must cover perFormance characteristics,
materials or construction and the physical or chemical characteristics of
materials.

4. 2. 4 If the Specifications require, or the Contractor' s request is approved by
the Project Manager, inspection or testing may take place away from the job
site.  The additional cost to the City for such remote inspection or testing
includes travel and subsistence expenses and will be paid by the Contractor
through a reduction in payment to the Contractor equal to the travel and
subsistence expenses.  In the event the remote inspection or testing is not
specified and is required by the City,  the required travel and subsistence

expense will be paid for by the City.

4. 3 Storage of Materials.   Materials shall be so stored as to insure the preservation of
their quality and fitness for the Project.   When considered necessary, they shall be
placed on wooden platForms or other hard, clean surfaces,  and not on the ground,
and/ or they shall be placed under cover.   Stored materials shall be located so as to
facilitate prompt inspection.   Private property shall not be used for storage purposes
without the written permission of the City and the private property owner.

4.4 Character of Workers.   The Contractor shall at all times be responsible for the

conduct and discipline of Contractor' s employees and/ or any subcontractor or persons
employed by subcontractors.   All workers must have sufficient knowledge, skill and
experience to properly perform the work assigned to them.   Any foreman or worker
employed by the Contractor or Subcontractor who,  in the opinion of the Project

Manager, does not perform the work in a skillful manner, appears to be incompetent or
acts in a disorderly or intemperate manner shall, at the written request of the Project
Manager, be removed from work on any portion of the Project except as allowed by
the Project Manager.

4. 5 Construction Means, Methods, Techniques, and Procedures.  The Contractor shall
have the full power and authority to select the means,  methods,  techniques and

procedures for performing the work covered under the Contract, provided said means,
methods, techniques and procedures are in strict compliance with the requirements of
all local, state and federal authorities and with these Specifications,  and are not in
conflict with the recommended installation practices of the manufacturers who are the
suppliers of the materials to be utilized on the contemplated Project.  The construction
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means,  methods,  techniques and procedures utilized shall produce a satisfactory

quality of workmanship and shall be adequate to maintain the schedule of progress as
required under the provisions of these Specifications.

4. 6 Contractor' s Tools and Equipment.  The Contractor' s tools and equipment used on

the work covered under the Contract shall be furnished in sufficient quantity and of a

capacity and type that will safely perForm the work specified, and shall be maintained
and used in a manner that will not create a hazard to persons or property, or cause a

delay in the progress of the work.

4. 7 Rejected Materials and Work.   Any material supplied by the Contractor which is
condemned or rejected by the Project Manager or the Project Manager' s authorized
representative because of non- conformity with the Contract Documents shall be
removed at once from the vicinity of the Project by the Contractor at his own expense,
and the same shall not be used on the Project.  Any defective work whether the result
of poor workmanship, use of defective materials, damage through carelessness or any
other cause shall be removed within ten ( 10) calendar days after written notice is given

by the Project Manager, and the work shall be re- executed by the Contractor at his
own expense.

4. 8 Unnoticed Defects.  Any defective work or materials furnished by the Contractor and
discovered by the Project Manager before the Project has been given final acceptance
or final payment has been made, or during the guarantee period, shall be removed
and replaced by work and materials which shall conform to the provisions of the
Contract Documents.  Failure on the part of the Project Manager or his representative

to condemn or reject bad or inferior work or materials shall not be construed to imply
acceptance of such work or materials.

4. 9 Right to Retain Imperfect Work.   If any part or portion of the work done or material
furnished by the Contractor under the Contract proves to be defective and not in
accordance with the Plans and Specifications, and if the imperfection in the same is
not of sufficient magnitude or importance as to make the work dangerous or

unsuitable, or if the removal of such work will create conditions which are dangerous

or undesirable, the City shall have the right and authority to retain such work but shall
make such deductions in the payment therefore as may be just and reasonable.

4.10 Correction of Defective Work.    When,  and as often as the Project Manager

determines through its inspection procedures,  material,  equipment or workmanship

incorporated in the Project do not meet the requirements of the Contract, the Project
Manager may give notice of the noncompliance to the Contractor in writing.  Within five

5) calendar days of receipt of such notice, the Contractor shall undertake all work

necessary to correct the deficiency and to comply with the Contract.  The Contractor

agrees to pay all costs of correcting the defective work, including wages and overhead
charges for inspection.     If the Contractor disagrees with the Project Manager' s

determination and believes the corrective work should be covered by a Change Order,
the Contractor shall immediately notify the City, in writing, setting forth the basis for its
position.   The City will review the matter and notify the Contractor,  in writing, of its
determination within thirty  ( 30)  calendar days after receipt of the Contractor' s
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notification.   If the City determines the corrective work is required to comply with the
Contract, the Contractor shall pro eed with such work.

As a condition precedent to the Contractor' s claim for either additional compensation

or time extension or both resulting from the perFormance of such corrective work, the
Contractor shall,   within fifteen   ( 10)   calendar days after receipt of the City' s
determination, notify the City in writing of its intent to claim additional compensation,
time or both.  The Contractor shall document all cost information associated with the

corrective work and shall submit such information to the Project Manager on a monthly
basis.    Receipt of the cost data by the Project Manager does not constitute an
Acceptance of the corrective work or an authorization for a Change Order to cover the
corrective work.

4. 11 Cutting and Patching.   The Contractor shall do,  or be responsible for, all cutting,
fitting or patching that may be required by, shown on or reasonably implied by the
Plans and Specifications.  Any defective work performed or material furnished by the
Contractor, which is discovered by the Project Manager before final acceptance of the
Project or before final payment has been made, shall be removed and replaced or

patched at the Contractor' s expense in a manner approved by the Project Manager or
his representative.
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4. 12 Cleanup.

4. 12. 1 As the Project progresses and immediately after completion of the
Project,  the Contractor shall clean up and remove all refuse and unused
materials of any kind resulting from the Project.    If the Contractor fails to

commence the cleanup within 24 hours after being directed to do so by the
Project Manager,  the Project Manager may have the cleanup performed by
others.  The cost shall be borne by the Contractor and may be deducted from
payments due or to become due the Contractor.

4. 12. 2 After the Project is completed and before final acceptance of the Project,

all areas affected by the Project shall be neatly finished and all equipment,
temporary structures,  rubbish and waste shall be removed from the Project

area.

4. 13 Guarantee.

4. 13. 1 The Contractor shall fully warrant all work for at least one  ( 1)  full

calendar year from the City' s Final Acceptance of the Project, regardless of the
length of manufacturers' or installers' warranties.

4. 13. 2 In addition to any other warranties that are required, the Contractor shall
make all necessary repairs and replacements to remedy any and all defects,
breaks or failures of the work occurring within one ( 1) calendar year following
the date of the City' s Final Acceptance due to faulty or inadequate materials or
workmanship.   Such repairs and replacements must conform to the Contract

Specifications under which the Contractor originally perFormed the work.

4. 13. 31n the event of a dispute regarding any portion of the work,  the

Contractor shall nonetheless provide any warranty service,   repairs or

replacements as described in Paragraphs 4. 13. 1 and 4. 13. 2 above,  for that

portion of the work that is not in dispute.  In the event a dispute delays the City' s
Final Acceptance of the work,  the warranty for portions of the work not in
dispute runs from the date of the City' s Final Acceptance of the remaining
portions of the work.

4. 13. 4 The Contractor shall also repair any damage or remedy any disturbance
to other publicly owned property or improvements thereon if caused by the
Contractor' s work and if the damage or remedy occurs during the warranty
period.

4. 13. 51f the Contractor performs warranty work,  then the warranty work for
repetitive defects in materials, workmanship or equipment also shall have a one

1) calendar year warranty period from the date of its completion and the City' s
Final Acceptance of that work.    The Contractor shall continue to provide

warranty work pursuant to the terms of the Contract until the defects are
completed and the City provides notice of its Final Acceptance of the work.
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4. 13. 6 The City shall provide the Contractor with written notice of the need to
perForm warranty work unless it is determined that an emergency exists, that
delay would cause serious additional loss or damage,  or if any delay in
performing the work might cause injury to any member of the public.   If the

Contractor, after written Notice, fails within ten ( 10) calendar days to comply
with the City' s request, the City has the right to perForm the warranty work either
by hiring another Contractor or by using its own forces.   In either event, the

Contractor and its Surety remain liable to the City for the cost of the work
perFormed and any additional damage suffered by the City.

4. 13. 7 The Contractor shall provide a bond during the one ( 1) calendar year

warranty period to guarantee the Contractor' s performance of warranty work.
The Contractor shall provide to the City a bond in the amount of 20% of the final

Contract Amount in one of the following ways:

4. 13. 7. 1 Continuance of the Contract perFormance and payment
bond.

4. 13. 7. 2 Any new performance and payment bond,  acceptable to

the City, which covers the Contractor's warranty obligations
imposed by the Contract Documents.

4. 13. 7. 3 Cash deposit to the City Finance Department.    A receipt

from the City Finance Director constitutes proof of the
deposit.

4. 13. 7. 4 Other arrangements proposed by the Contractor that the
City finds acceptable in the City' s sole discretion.

5.       INSURANCE. LEGAL AND FINANCIAL RESPONSIBILITY. ,, D PUBLIC SAFETY

5. 1 Insurance.

5. 1. 1 Policy Requirements.  The insurance policies specified herein shall be
approved as to form by the City.  Contractor shall deliver a certificate of all

required policies to City upon execution of the Contract Documents and prior to
commencement of any work under the Contract.  If requested by the City,
Contractor shall furnish the City with executed copies of such policies of
insurance.  Coverage provided by the Contractor must be underwritten by an
insurance company deemed acceptable to the City.   Insurance coverage shall

be provided by companies admitted to do business in Oregon and rated A- or
better by AM Best.  A thirty ( 30) day notice of cancellation, termination or non-
renewal in coverage clause shall be included in all insurance policies.   Failure

to maintain any required insurance coverage in the minimum required amount
shall constitute a material breach of the Contract and shall be grounds for
immediate termination of the Contract.   If the insurer is unwilling or unable to
provide such commitment,  the Contractor shall provide the City with the
relevant sections of its policies describing how the insurer may reduce, modify
or cancel the insurance.  Furthermore, the Contractor has an affirmative duty to
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provide the City with any notice the Contractor receives regarding the reduction,
modification or cancellation of its insurance within 24 hours of Contractor' s

receipt of such notice.  All policies required by these provisions shall:

5. 1. 1. 1 also name the City as an additional insured, protecting City
from any and all claims,  losses,  actions or omissions of

Contractor or as a result of the joint concurring or

contributory act, omission or negligence of Contractor nd

City arising with or related to activities specified under the
Contract;

5. 1. 1. 2 be written as primary policies,  not contributing with,  or in
excess of, any coverage City may have; and

5. 1. 1. 3 have loss payable clauses in favor of and reasonably
satisfactory to City.

5. 1. 2 Commercial General Liability Insurance.   During the perFormance of
the Contract,  Contractor shall obtain and maintain continuously in effect a
commercial general liability insurance policy, including personal and advertising
injury liability and products,   completed operations and construction site

coverage,  with a combined single limit per occurrence of not less than

2, 000, OOO. The aggregate limit shall not be less than $ 4, 000, OOO. The policy
shall be endorsed to state that the aggregate limit of liability shall apply
separately to the Contract.    Coverage may be written in combination with
Commercial Automobile Liability Insurance with separate limits for Commercial
General Liability and Commercial Automobile Liability.  If available, such policy
shall contain a contractual liability endorsement to cover Contractor' s

indemnification obligations under the Contract. Claims Made policies will not be

accepted.

5. 1. 3 Commercial Automobile Liability Insurance.   At all times during the
term of the Contract, and at the sole expense of Contractor, Contractor shall

maintain continuously in effect,  " Symbol 1"  commercial automobile liability
coverage covering all owned,  non- owned and hired vehicles.   This coverage

may be written in combination with the Commercial General Liability Insurance
with separate limits for Commercial Automobile Liability and Commercial

General Liability.   Combined single limit per occurrence shall not be less than

2, 000, 000.   If this coverage is written in combination with the Commercial

General Liability, the aggregate limit for Commercial General Liability shall not
be less than  $ 4, 000, 000 and the policy shall be endorsed to state that the
aggregate limit of Commercial General Liability shall apply separately to the
Contract.

5. 1. 4 Workers Compensation.  At all times during the term of the Contract,
and at the sole expense of the Contractor and Subcontractors, the Contractor

and all Subcontractors shall comply with ORS 656. 017, which requires them to
jprovide Workers Compensation coverage for all their subject workers.
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5. 1. 5 Pollution Liability.     Contractor or appropriate Subcontractor shall
obtain,  at their expense,  and keep in effect during the term of the Contract,
Pollution Liability Insurance covering their liability for bodily injury,  property
damage and environmental damage resulting from sudden accidental or

gradual pollution and related cleanup costs incurred by the Contractor or
appropriate Subcontractor, all arising out of the work or services ( including the
transportation risk,  when applicable)  to be performed under the Contract.
Combined single limit per occurrence shall not be less than $ 2, 000,000, with an
annual aggregate limit of not less than $ 4, 000, 000.    If available, such policy
shall contain a contractual liability endorsement to cover Contractor' s

indemnification obligations under the Contract. Claims Made policies will not be
accepted.

5. 2 Indemnification.  The Contractor shall hold the City harmless from, and indemnify it
for,  all loss,  costs,  claims,  demands,  damages,  suits,  actions and judgments for

property damage and/ or personal injury, including death, arising out of the Project or
performance under the Contract by the Contractor' s agents or employees, or any of
them.  In any event any such action or claim is brought against City, Contractor shall, if
City so elects,  upon tender by City, defend the same at Contractor' s sole cost and
expense,  promptly satisfy any judgment adverse to City or to City and Contractor
jointly and reimburse City for any loss, costs, damage or expense ( including legal fees)
suffered or incurred by City.

5. 3 Taxes and Charges.  The Contractor shall pay state and local sales and use taxes on
all items as required by the laws and statutes of the state and its political subdivisions.
The Contractor shall withhold and pay any and all withholding taxes, whether state or
federal;  pay all social security charges and state unemployment compensation

charges; and pay or cause to be withheld, as the case may be, any and all taxes,
charges, fees or sums whatsoever which are now or may hereafter be required to be
paid or withheld under the laws.

5. 4 Bid Bond, Payment Bond, Performance Bond and Public Works Bond.

5. 4. 1 Contracts for Under  $ 25,000. 00.     Except when required by the
Purchasing Agent,  and except for public improvement contracts,  bids on all
public contracts under twenty-five thousand dollars  ($ 25, 000. 00) are exempt

from the requirements for a Bid Bond,  a PerFormance Bond to assure

perFormance of the Contract and a Payment Bond to assure payment of the
obligations incurred in the performance of the Contract.   The Information for

Bidders shall state when Bonds are required for contracts under $25, 000. 00.

5. 4.2 Contracts for  $25, 000. 00 or More.    Except for public improvement

contracts, or except when waived by the Council, bids on all public contracts of
twenty- five thousand dollars ($ 25, 000. 00) or more, shall be accompanied by a
Bid Bond,  and the Contractor shall post a Performance Bond to assure
performance of the Contract and a Payment Bond to assure payment of the
obligations incurred in the performance of the Contract.   The Information for

Bidders shall state when the requirement for Bonds have been waived for
contracts of$ 25, 000. 00 or more.
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5. 4. 3 Public Improvement Contracts & Contracts for Highways, Bridges

and Other Transportation Projects:

5. 4. 3. 1 Bids on Public Improvement contracts for one hundred

thousand dollars ($ 100, 000. 00) or less, and contracts for

highways, bridges and other transportation projects for fifty
thousand dollars ($ 50, 000.00) or less, are exempt from the

requirement of a Bid Bond,  a Performance Bond and a

Payment Bond.

5. 4.3. 2 Bids on Public Improvement contracts for more than one

hundred thousand dollars  ($ 100, 000),  and contracts for

highways,  bridges and other transportation projects for

more than fifty thousand dollars   ($ 50, 000),   must be

accompanied by a Bid Bond,   PerFormance Bond and

Payment Bond.

5. 4.4 Emergency Contracts.    For all contracts awarded under Roseburg
Municipal Code Subsection 3. 06. 025( F),  the City Council or the Purchasing
Agent may waive the requirements for Bid Bond, the Payment Bond and the
PerFormance Bond.   Upon receiving the Purchasing Agent' s report regarding
the emergency conditions necessitating waiver,  as required by Roseburg
Municipal Code Subsection 3. 06. 025( F), the Council may modify or reject the
Purchasing Agent' s decision to waive Bond requirements.

5. 4.5 Public Works Bond.  Before beginning work on a public works contract,
a contractor or subcontractor,   unless exempt under ORS 279C. 800 to

279C. 870,  shall submit a  $ 30, 000 Public Works Bond to the Construction

Contractors Board and certify to the City that such Bond has been submitted. In
case of an emergency, or when the City' s interest or property would probably
suffer material injury by delay or other cause, the requirement to file a Public
Works Bond may be excused if the Purchasing Agent has declared an
emergency under Roseburg Municipal Code Section 3. 06. 025.

5. 4.6 Submittal and Return of Bid Bonds.   When required by the above
Subparagraphs, the Bid Bond shall accompany the bid in the form of cash,
certified check, cashier' s check, irrevocable letter of credit or Bid Bond in a form

approved by City,  and in an amount equal to ten percent ( 10%) of the total

amount of the bid.  There shall be no exceptions to this provision. All required

Bid Bonds, excepting that of the Contractor submitting the successful bid, will
be returned within thirty  ( 30)  calendar days after the Contract has been

awarded.   The Bid Bond from the successful Contractor will be retained until

bidder has entered into a satisfactory Contract with the City, and when required,
furnished a Performance Bond to assure perFormance of the Contract,  a

Payment Bond to assure payment of the obligations incurred in the

performance of the Contract and the Public Works Bond Confirmation form

executed by the Contractor.  Should the successful bidder fail or refuse to

execute the Contract and/ or furnish the Payment Bond, PerFormance Bond or
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Public Works Bond Confirmation form as required, the Bid Bond deposited by
said bidder shall be retained as liquidated damages by the City.

5. 4. 7 Bond Form.  The form of all bonds required by the City shall be as the.
City may prescribe, and shall be with a Surety company satisfactory to the City
and authorized to do business in the State of Oregon.  Bonds shall be in force

for one year after acceptance of the completed Project to cover all guarantees
against defective materials and workmanship and all claims by subcontractors
or third parties for services or materials provided to Contractor or Contractor's
Subcontractors.

5. 5 Royalties and Patents.  The Contractor shall pay all royalty and license fees, unless
otherwise specified.  The Contractor shall defend all suits or claims for infringement of

any patent rights and shall save the City and the Project Manager harmless from loss
on account thereof.

5. 6 Permits and Licenses.

5. 6. 1 The Contractor shall apply for and obtain,  but the City shall cover the
cost of,  all rights- of-way permits,  easements,  franchises,  highway crossing
permits and railroad crossing permits as required. The Contractor shall comply
with all s ecifications or re uir me ents sti ulated in thp e ermits ranted to hq p p J te

City.

5. 6. 2 The Contractor shall obtain at Con r       't actor s expense,  all other permits

such as building permits, burning permits, blasting permits and safety permits),
licenses and inspection fees necessary for construction purposes as required
by appropriate local,  county,  state or federal laws and/ or ordinances.   The

Contractor shall also be registered to do business with the City of Roseburg
prior to beginning work on the Contract.

5. 7 Laws to be Observed.   The Contractor shall keep fully informed of all local and
county ordinances, state and federal laws in any manner affecting the Project herein
specified.    Contractor shall at all times comply with said ordinances,  laws and
regulations,  and the City' s Standard Contract Provisions in Exhibit  " A"  of the

Construction Contract;  and protect and indemnify the City and City' s officers and
agents against any claim or liability arising from or based on the violation of any such
laws, ordinances, provisions or regulations.

5. 8 Safety.

5. 8. 1 The Contractor will be solely and completely responsible for conditions of
the jobsites,  including safety of all persons and property during work on the
Project.  This requirement will apply continuously and not be limited to normal
working hours.   Safety provisions shall conform to all applicable federal, state,
county and local laws, ordinances and codes.  The Contractor shall comply with
ORS 279C. 505( 2) drug testing program requirements at all times throughout
the completion of the Project.
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5. 8. 2 The Contractor shall also comply with the " U. S.  Department of Labor

Occupational Safety and Health Act",   the   " Construction Safety Act"

administered by the U. S.  Department of Labor, and the " Manual of Accident

Prevention in Construction" published by the Associated General Contractors of
America, except where these are in conflict with state laws, in which case the

more stringent requirement must be followed.

5. 8. 3 Contractor shall comply with all federal,   state and local safety

requirements, including but not limited to regulations pertaining to health hazard
notification,   control of hazardous energy,   use of hazardous substances,

handling and disposal of hazardous waste, removal and disposal of asbestos,
entry into and work in confined spaces and handling of materials containing
lead.   City will notify Contractor of any hazardous conditions of which City is
aware and will provide Contractor with information about City's safety and
hazard notification programs.   Such notification from the City does not relieve
Contractor of any responsibility under the Contract or under federal or state
statute,  regulation or common law to inform itself of existing and potential
hazards,  to communicate those hazards to its employees,  and to use all

reasonable steps to minimize the risk of harm to its employees, other workers

and the public.

5. 8. 4 The Contractor shall maintain at the jobsite all articles necessary for
giving first aid to the injured and shall establish the procedure for the immediate
removal to a hospital or a doctor' s care of persons ( including employees) who

may be injured on the jobsite.

5. 8. 5 The duty of the Project Manager to conduct construction review of the
Contractor' s perFormance is not intended to include review of the adequacy of

the Contractor' s safety measures in, on or near the construction sites.

5. 8. 6 If death, serious injuries or serious damages are caused, the accident

shall be reported immediately by telephone or messenger to both the Project
Manager and the City. In addition, the Contractor must promptly report in writing
to the Project Manager all accidents whatsoever arising out of, or in connection
with,  work on the Project or adjacent to the sites,  giving full details and
statements of witnesses.

5. 8. 7 If any claim is made by anyone against the Contractor or any
Subcontractor because of any accident, the Contractor shall promptly report the
facts in writing to the Project Manager, giving full details of the claim.

5. 9 Equal Opportunity Clause.  The provisions of Executive Order 11246 of September

24,  1965, and the Rules and Regulations issued therein are hereby incorporated by
reference, and the Contractor agrees, by acceptance of the Contract, to comply with
such Executive Order, rules,  regulations and amendments thereto, to the extent the

same are applicable to the contracting and/ or subcontracting of services or work
hereunder.
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5. 10 Warning Signs and Barricades.    The Contractor shall provide adequate signs,

barricades and lights and take all necessary precautions for the protection of the work
under the Project and the safety of the public.  All barricades and obstructions shall be

protected at night by signal lights which shall be kept burning from sunset to sunrise.
Barricades shall be of substantial construction and shall be painted white or
whitewashed to increase their visibility at night.   Suitable warning signs shall be so
placed and illuminated at night as to show in advance where construction, barricades
or detours exist.

5. 11 Flaggers.   In addition to furnishing and maintaining adequate signs, barricades and
lights, the Contractor is required to furnish any and all flaggers that are required to
control traffic. . The City is hereby specifically exempted from furnishing any flaggers
for the Project.   If flaggers are required on any jobsite, they shall be supplied by the
Contractor at no additional cost to the City.

5. 12 Public Safety and Convenience.  The Contractor shall at all times conduct work on

the Project so as to insure the least possible obstruction to traffic and inconvenience to
the general public and residents in the vicinity of the Project,  and to insure the

protection of persons and property in a manner satisfactory to the Project Manager.
No road or street shall be closed to the public except with the permission of the Project

Manager and proper governmental authority. Temporary provisions shall be made by
the Contractor to insure the use of sidewalks and the proper functioning of all gutters,
sewer inlets,  drainage ditches and irrigation ditches,  which shall not be obstructed
except as approved by the Project Manager°.

5. 13 Protection of Work and City's Property.   The Contractor shall at all times safely
guard the City' s property and equipment from injury or loss in connection with
Contractor' s work under the Contract.   The Contractor shall at all times safely guard
and protect the Project and adjacent property ( as provided by law and the Contract
Documents) from damage.   Contractor shall be responsible for any damage to the
City' s property and equipment which is a result of the Contractor' s negligence.

5. 14 Sanitary Provisions.    The Contractor shall provide and maintain such sanitary
accommodations for the use of its employees and those of its subcontractors as may
be necessary to comply with the requirements and regulations of the local and state
departments of health and as directed by the Project Manager.

5. 15 Payment of Prevailing Wages on Public Works in Oregon.

5. 15. 1 The Contractor and all Subcontractors on the Project shall pay not less
than the " prevailing rate of wage" as that term is defined in ORS 279C. 800 to
279C. 870, and if applicable, the Federal Prevailing Wage required under the
Davis- Bacon Act  ( 40 U. S. C.   3141   -  3148),  whichever is higher.     The

determination and application of such prevailing rate of wage is provided for in
ORS 279C. 800 through 279C. 870, and if applicable, the Davis- Bacon Act ( 40
U. S. C. 3141 - 3148).
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5. 15. 2 If the Bureau of Labor has made no determination of the prevailing rate
of wage, it shall be the obligation of the Contractor to determine the same by
making application to the Bureau of Labor or otherwise.

5. 15. 3 The Contractor or the Contractor' s surety and every Subcontractor or
the Subcontractor' s surety shall file certified statements with the City in writing
using the form prescribed by the Commissioner of the Bureau of Labor and
Industries certifying the hourly rate of wage paid each worker whom the
Contractor or the Subcontractor has employed in the work under this Contract

and further certifying that no worker employed upon such public work has been
paid less than the prevailing rate of wage or less than the minimum hourly rate
of wage specified in this Contract.  The certified statement shall be verified by
the oath of the Contractor or the Contractor' s surety or Subcontractor or the
Subcontractor' s surety that the Contractor or Subcontractor has read the
certified statement and knows the contents thereof and that the same is true to

the Contractor' s or Subcontractor' s knowledge.   The certified statements shall

set out accurately and completely the payroll records for the prior week
including the name and address of each worker,   the worker' s correct

classification, rate of pay, daily and weekly number of hours worked, deductions
made, and actual wages paid.

5. 15. 4 Each certified statement shall be delivered or mailed by the Contractor
or Subcontractor to the City.  A true copy of the certified statement shall also be
filed at the same time with the Commissioner of the Bureau of Labor and

Industries.   Certified statements for each week during which the Contractor or
Subcontractor employs a worker upon the public work shall be submitted once

a month, by the fifth business day of the following month.  Information submitted

on certified statements may be used only to ensure compliance with the
provisions of ORS 279C. 800 to 279C. 870 or the Davis- Bacon Act ( 40 U. S. C.

3141 - 3148), whichever applies.

5. 15. 5 As provided by ORS 279C. 810,  the contract amount threshold for

application of the state prevailing wage rate law is $ 50, 000. 00.

5. 16 Subcontractor and Supplier Agreements.    The Contractor shall include in its

subcontracts for property or services entered into by the Contractor and a first- tier
subcontractor,  including a material supplier,  for the purpose of performing the
Contract:

5. 16. 1 A payment clause that obligates the Contractor to pay the first-tier
subcontractor for satisfactory perFormance under its subcontract within ten ( 10)

calendar days of payment by the City out of such amounts as are paid to the
Contractor by the City under the Contract; and

5. 16. 2 An interest penalty clause that obligates the Contractor, if payment is not
made within thirty ( 30) calendar days after receipt of payment from the City, to
pay to the first- tier subcontractor, an interest penalty on amounts due in the
case of each payment not made in accordance with the payment clause

included in the subcontract pursuant to this requirement.   The Contractor or
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first- tier subcontractor shall not be obligated to pay an interest penalty if the
only reason that the Contractor or first- tier subcontractor did not make payment
when payment was due, is that the Contractor or first- tier subcontractor did not
receive payment from the City or Contractor when payment was due.  The

interest penalty shall be:

5. 16. 2. 1 For the period beginning on the day after the required
payment date and ending on the date on which payment of
the amount is made; and

5. 16. 2. 2 Computed at the rate specified in ORS 279C. 515( 2).

5. 16. 3 The Contractor shall include in each of its subcontracts, for the purpose
of performance of the Contract condition,  a provision requiring the first- tier
subcontractor to include a payment clause and an interest penalty clause
conforming to the standards set forth in this section and requiring each of its
subcontractors to include such clauses in their subcontracts with lower- tier
subcontractors or suppliers.

5. 16. 4 None of the provisions of this section are intended to prevent the

Contractor or any subcontractor from including in its contracts, the provision
described in ORS 279C. 580 ( 5) and ( 6).

5. 17 Application for and Processing of Subcontractor and Supplier Payments.   The

Contractor shall provide each first- tier Subcontractor,  including a material supplier,
with a standard form that the first-tier Subcontractor may use as an application for
payment or as another method by which the Subcontractor may claim a payment due
from the Contractor.  The Contractor, except as otherwise provided in this Subsection,

shall use the same form and regular administrative procedures for processing
payments during the entire term of the subcontract.  The Contractor may change the
form or the regular administrative procedures the Contractor uses for processing
payment if the Contractor:

5. 17. 1 Notifies the Subcontractor in writing at least forty- five   (45)

calendar days before the date on which the Contractor makes the change; and

5. 17. 2 Includes with the written notice a copy of the new or changed form
or a description of the new or changed procedure.

6.       PROGRESS AND COMPLETION OF PROJECT

6. 1 Contract Time and Commencement of Construction.   The Contractor shall be

capable of commencing construction on the Project covered under the Contract within
ten ( 10) calendar days after signing of the Construction Contract. The Contract shall
be in effect from the time it is signed until the Project is complete and accepted by the
Cit  .      Durin eriods when weather or other c n i i no d t o s are unfavorablY 9 p e for

construction, the Contractor shall pursue only such portions of the work that will not be
damaged thereby.   Contractor shall not construct any portion of the work during the
time unfav ro able condition s exist that are lik Ie to adversel affect hi t e ualit orY Y q Y

I
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efficiency of the work.   It is expressly understood and agreed by and between the
Contractor and the City that the Contract time specified for completion of the work
described herein is a reasonable time, taking into consideration the average climatic
and economic conditions and other factors prevailing in the locality of the work.

6. 2 Preconstruction Conference.  A preconstruction conference will be scheduled by the
City prior to commencement of construction.  The Contractor will be notified of the time

and place of this conference and shall be required to attend.  Ten ( 10) calendar days

prior to the preconstruction conference, the Contractor shall provide to the Project

Manager four ( 4) copies of a project work schedule for review and approval.   The

Contractor has an affirmative duty to update the construction schedule each time
changes occur.

6. 3 Prosecution of the Project.

6. 3. 1 It is expressly understood and agreed that the time of beginning, rate of
progress and time of completion of the Project are of the essence of the

Contract. The Contractor shall perForm the construction of said Project with due

diligence and at such a rate and in such a manner as,  in the opinion of the

Project Manager,  is necessary for completion within the time set forth in
Paragraph 4 of the Contract.

6. 3. 2 After commencement of construction on the Project by the Contractor, if
the Contractor is delayed by reason of the failure of the City to provide sufficient
materials for construction thereof or to provide continuous open right- of-way,
then the completion date of said Project shall be extended to the extent that the

Contractor is delayed in carrying on said Project by reason of such failure on
the part of the City.

6. 3. 3 The Contractor shall arrange its work and dispose of materials so as to

insure the least possible interference and inconvenience to the landowners on

or beside whose property the construction is taking place, or to the public where
the construction lies in or near a public thoroughfare.   Contractor shall employ
only such number of construction crews as are reasonably necessary to
construct said Project within the allotted time.    The City may require the
employment of an additional crew or crews, if in its judgment it is necessary in
order to complete said Project with the time required.

6. 3. 4 If the Contractor desires to carry on work at night or outside the regular
hours, timely notice shall be given to the Project Manager to allow satisfactory
arrangements to be made for inspecting the Project in progress.

6. 4 Provisions for Delays:

I
6. 4. 1 Notice of Delays.  Whenever the Contractor foresees any delay in the
prosecution of the work, and in any event, immediately upon the occurrence of
any delay which the Contractor regards as unavoidable, Contractor shall notify
the Project Manager in writing on the probability of the occurrence of such
delays, the probable duration and cause.  The Contractor shall take immediate
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steps to prevent the occurrence or continuance of the delay.   If this cannot be

done, the Project Manager shall determine how long the delay will probably
continue and to what extent the prosecution and completion of the work are
being delayed thereby.  The Project Manager shall also determine whether the

delay is to be considered avoidable or unavoidable and shall notify the
Contractor of his/ her determination.  The Contractor shall not make a claim for

delays that are not called to the attention of the Project Manager at the time of
their occurrence.

6. 4. 2 Avoidable Delays Defined.   Avoidable delays in the prosecution or

completion of the work include, but are not limited to:

6. 4. 2. 1 All delays that could have been avoided by the exercise of
care, prudence, foresight and diligence on the part of the
Contractor or its Subcontractor;

6. 4. 2. 2 Delays that do not necessarily prevent or delay the
prosecution of other parts of the work or the completion of

the whole work within the time specified;

6. 4. 2. 3 Reasonable delays resulting from time required by the City
and Project Manager for approval of plans submitted by the
Contractor and for the making of surveys, measurements,
testing and inspections; and

6. 4. 2. 4 Delays arising from interruptions occurring in the

prosecution of the work on account of the reasonable

interFerence from other contractors employed by the City
which do not necessarily prevent the completion of the
whole work within the time specified.

6. 4. 3 Unavoidable Delays Defined.  Unavoidable delays in the prosecution or
completion of the work include,  but are not limited to,  all delays ( other than

avoidable delays as defined above) that result from causes beyond the control

of the Contractor and that could not have been avoided by the exercise of care,
prudence,  foresight and diligence on the part of the Contractor or its

Subcontractors.   Delays caused by other contractors employed by the City will
be considered unavoidable delays only insofar as they interfere with the
Contractor' s completion of the work.   Delays due to normal weather condition

are not regarded as unavoidable delays insofar as they interFere with the
Contractor' s completion of the work.   If the Project Manager determines the

Contractor has experienced an unavoidable delay, and further that such delay
has affected the controlling operations of the work, the City shall grant to the
Contractor an extension of time for Contract perFormance,  not to exceed the

number of calendar days of unavoidable delay experienced by the Contractor.
The Contractor has no remedy for unavoidable delay except as provided by this
paragraph.    Delays due to normal weather conditions are not regarded as
unavoidable as the Contractor agrees to plan its work with prudent allowances
for interference by normal weather conditions.   Delays caused by acts of God,
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fire,  unusual storms,  flood,  earth uakes,  epidemics,  quarantine restrictions,

strikes,  labor disputes and freight embargoes are considered unavoidable

delays insofar as they interFere with the Contractor' s completion of the work.
Delays caused by shortages of materials are considered unavoidable providing
the Contractor can prove to the City that the Contractor has made reasonable
and timely attempts to secure the material( s).

A rainstorm, windstorm, high water or other natural phenomenon for the specific

locality of the work,  which might reasonably have been anticipated from
historical records of the general locality of the work, do not constitute unusually
severe weather.   For the purposes of this Contract, rainfall data is assumed to

be the same as that measured at the Roseburg Regional Airport by the
Environmental Data Service of the National Oceanic and Atmospheric

Administration ( NOAA) of the U. S. Department of Commerce.

6. 4.4 Time Extension for Delays.

6. 4.4. 1 Extensions for Avoidable Delays.  In case the work is not

completed in the time specified,  including extensions of
time as may have been granted for unavoidable delays, the
Contractor will be assessed damages for those costs

incurred by the City that are attributable to the fact the work
was not completed on schedule.   The City may grant an
extension of time for avoidable delay if the City deems it in
its best interest.  The Contractor shall compensate the City,
in exchange for granting an extension of time for avoidable
delay,   for the actual costs to the City of Project

management,     inspection,     general supervision and

overhead expenses which are directly chargeable to the
work and that accrue during the period of such extension.
The actual costs do not include charges for final inspection

and preparation of the final estimate by the City.

6. 4. 4. 2 Extensions for Unavoidable Delays.    For delays the

Contractor considers unavoidable,  the Contractor shall

submit to the Project Manager,   complete information

demonstrating the effect of the delay on the controlling
operation in its construction schedule.    The submission

must be made within ten   ( 10)  calendar days of the

beginning of the occurrence which is claimed to be

responsible for the unavoidable delay.      The Project

Manager shall review the Contractor' s submittal and

determine the number of calendar days of unavoidable

delay, if any, and the effect of such delay on the controlling
operations of the work.   If the Project Manager determines

the Contractor has experienced an unavoidable delay, and
further that such delay has affected the controlling
operations of the work,   the City shall grant to the

Contractor an extension of time for Contract performance,
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not to exceed the number of calendar days of unavoidable

delay experienced by the Contractor.   The Contractor has

no remedy for the unavoidable delay except as provided in
this Section.     During such extension of time,   neither

charges for the inspection nor administration nor damages
for delay will be assessed against the Contractor.    It is

understood and agreed by the Contractor and the City that
time extensions due to unavoidable delays involve

controlling operations that would prevent completion of the
whole work within the specified time.

If the Contractor disagrees with the Project Manager' s
determination,     the Contractor may appeal such

determination to the City Manager in accordance with
Paragraph 3. 4. 2.

6. 5 Changes in the Project.   The City may, as the need arises, order changes in the
Project through additions, deletions or modifications without invalidating the Contract.
Compensation and time of completion affected by the change shall be adjusted at the
time of ordering such change.

6. 6 Extra Work.   New and unforeseen items of work found to be necessary but which
cannot be covered by any item or combination of items for which there is an
established Contract price, shall be classified as extra work.   Upon written order from

the City and approval from the Project Manager, the Contractor shall do such extra
work as may be required for the proper completion or construction of the whole Project
contemplated.   In the absence of such written order, no claim for extra work shall be
considered.   Extra work shall be perFormed in accordance with these Specifications

where applicable and work not covered by the Specifications or special provisions
shall be done in accordance with the best practice as approved by the Project
Manager.   Extra work required in an emergency to protect life and property shall be
perFormed by the Contractor as required.  Contractor shall notify the Project Manager
of the emergency as soon as possible, but shall begin work prior to providing notice if
immediate work is necessary to protect life or property.

6. 7 Unforeseen Difficulties.  A delay beyond the Contractor' s control occasioned by an
act of God, or by strikes, lockouts, fire, etc., may entitle the Contractor to an extension
of time to complete the Project as determined by the Project Manager,  provided

however,  that the Contractor shall immediately give written notice to the Project
Manager of the cause of such delay.  In no event shall the Contractor be entitled under

the Contract to collect or recover any damages, loss or expense incurred by any delay
other than as caused by the City as stipulated hereinabove in Subsection 6. 3
Prosecution of the Project".

6. 8 Use of Completed Portions.  The City shall have the right to take possession of and
use any completed or partially completed portions of the Project.  Such use shall not

be considered as final acceptance of any portion of the Project, nor shall such use be
considered as cause for an extension of Contract completion time unless authorized

by a change order issued by the City.
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6. 9 Liquidated Damages.  If the Contractor fails to complete the work, or any part thereof,
in the time agreed upon in the Contract or within such extra time as may have been
allowed for delays by extensions granted as provided in the Contract, the Contractor
shall reimburse the City for the additional expense and damage for each calendar day
that the Contract remains uncompleted after the Contract completion date.  It is agreed

that the amount of such additional expense and damage incurred by reason of failure
to complete the Contract is the per diem rate as stipulated in the Bid.  The amounts

are hereby agreed upon as liquidated damages for the loss to the City.

It is expressly understood and agreed that this amount is not to be considered in the
nature of a penalty but as damages for delay which have accrued against the
Contractor.  The exact amount of damage that would be sustained by the City due to
delay is difficult, if not impossible, to accurately ascertain, but the parties believe the
specified amount of liquidated damages to be a reasonable forecast of the damage for

delay that the City would likely sustain.   Such liquidated damages are in addition to

any other ascertainable damage,  other than for delays that the City sustains for
Contractor' s breach of the Contract.   The City may deduct such damages from any
amount due, or that may become due the Contractor or the amount of such damages
becomes due and may be collected from the Contractor of is Surety.

6. 10 Substantial Completion.  Substantial Completion shall have the meaning set forth in
Subsection 1. 1 " Definitions" of these General Conditions.

Upon consideration by the Contractor that a determination of Substantial Completion
of the Project, or a designated portion thereof, is completed, the Contractor shall so

notify the Project Manager in writing.  This notice shall include the Contractor' s list of

any minor incomplete contract work items to finish the Project.   Upon receipt of the

written notification,  the Project Manager will promptly,   by personal inspection,

determine the actual status of the work in accordance with the terms of the Contract.

If the Pro' ect Mana er finds that the terms of Substantial Com letion of the ContractJ g p

have not yet been met, the Project Manager will so inform the Contractor.  If, instead,

the Project Manager determines from the inspection that the work, or the designated

portion thereof, has met the terms of Substantial Completion, the Project Manager will

issue to the Contractor a  " Written Notice of Substantial Completion"  along with a

Punch List of any deficient work items needing repair or correction.   The Contractor

agrees to complete all such corrective work within thirty  ( 30)  calendar days after

submission of the Punch List to the Contractor by the Project Manager.    If the

Contractor fails to complete the corrective work within the thirty ( 30) calendar days, the
Contractor is liable to the City in the amount stated in the liquidated damages section
of the Contract for each day thereafter until all corrective work is completed.  The City
shall be entitled to deduct liquidated damages from final payment.

6. 11 Final Completion.    The Contractor shall notify the Project Manager in writing
requesting a designation of Final Completion at the completion of the punch list items
related to the Substantial Completion designation, and at the completion of any other
items necessary to the completion of the Project.   The Project Manager will inspect

these remaining items, and upon satisfactory completion, will issue a written " Notice of
Final Completion" which shall be subject to the City's Final Acceptance.   In the event
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some items are not ready for the City's Final Acceptance the City may, without waiving
any of the City' s right to the portion( s)  of the Project not yet receiving Final
Acceptance, nonetheless provide Final Acceptance for those portion( s) of the items of
the Project the City deems appropriate.  As stated in Subsection 4. 13, the terms of the

guarantee commence on the date of the City' s Written Notice of Final Acceptance for
that portion of the work.

7.       1" I E' I N'"' A[ F"AY 9l"

7. 1 General.

7. 1. 1 All work acceptably completed under the Contract shall be measured by
the Project Manager according to United States Standard Measures, and the
quantities of work performed or materials furnished shall be computed on the
basis of such measurements.

i
7. 1. 2 The Contractor shall accept the compensation as herein provided in full

payment for furnishing all materials not provided by the City and all labor, tools
and equipment;  for perForming all work under the Contract;  for all loss or

damage arising from the nature of the Project other than unforeseeable
environmental conditions as described in ORS 279C. 525,  the action of the

elements or any unforeseen difficulties which may be encountered during the
prosecution of the Project, until its final acceptance by the City.

7. 2 Payments.  The City shall make monthly progress payments within thirty ( 30) calendar
days from the date of the pay request for work which has been completed and
accepted by the City per ORS 279C. 570.

7. 3 Final Payment. The City shall retain five percent ( 5%) of all payments until the entire

j Project has been given Final Acceptance by the City.   The entire Project must be

accepted by the City prior to releasing retainage. Upon the City' s acceptance of the
entire Project, the retainage will be released and the Contractor shall be responsible
for the workmanship and materials for one year thereafter as provided in Subsection
4. 13.

7. 4 City' s Right to Withhold Payment. The City may withhold payment in whole or in
part on an approved invoice to the extent necessary to protect City from loss due to
any of the following causes discovered subsequent to approval of the invoice by the
Project Manager or the Project Manager' s representative:

7. 4. 1 Defective work;

7. 4. 2 Evidence indicating the probable filing of claims by other parties
against the Contractor;

7. 4. 3 Failure of the Contractor to make payments to Subcontractors,
material suppliers or workers; or

7. 4.4 Damage to another contractor
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7. 5 Payment for Uncorrected Work.   Should the Project Manager direct the Contractor

not to correct work that has been damaged or that was not performed in accordance

with the Contract Documents,  the City may make an equitable deduction from the
amount due to the Contractor on the Project in order to compensate the City for the
uncorrected work.

7. 6 Payment for Extra Work.    In any case where the Contractor deems additional
compensation is due Contractor for work or materials not clearly covered in the
Contract Documents or not ordered by the Project Manager according to provisions of
the Contract Documents, the Contractor shall notify the Project Manager, in writing, of
his intention to make a claim in order that such matters may be settled, if possible, or
other appropriate action promptly taken.  If such notification is not given, or the Project

Manager is not afforded proper facilities by the Contractor for keeping strict account of
actual cost, then the Contractor hereby waives the claim for such extra compensation.
Such notice by the Contractor, and the fact that the Project Manager has kept account
of the cost as aforesaid, shall not in any way be construed as proving the validity of the
claim.  Claims for additional compensation shall be made in itemized detail and
submitted, in writing, to the City and Project Manager within ten ( 10) calendar days

following completion of that portion of the Project for which the Contractor makes his
claim.   In case the claim is found to be just,  it shall be allowed and paid under a

supplemental agreement to be entered into between the parties to the Contract.

7. 7 Release of Liens.

7. 7. 1 Before the City pays the Contractor for the work included under the
Contract, the Contractor shall sign and deliver to the City a release of liens or
claims sworn to under oath and duly notarized. The release shall state that the
Contractor has satisfied all claims and indebtedness of every nature in any way
connected with the Project,  including but not limiting the generality of the
foregoing,  all payrolls,  amounts due to subcontractors,  accounts for labor

perFormed and materials furnished, incidental services, liens and judgments.

7. 7. 2 If any lien or claim remains unsatisfied after payment to the Contractor is
made, the Contractor shall refund to the City all monies that the City may be
compelled to pay in discharging such a lien or claim,  including all costs and
reasonable attorneys' fees.

7. 8 Acceptance of Payment Constitutes Release.  The acceptance by the Contractor of
a payment for the invoice shall release the City from all claims and liability to the
Contractor for all things done or furnished in connection with the work specified on

said invoice,  and every act of the City and others relating to or arising out of the
Project.    No payment,  however,  final or otherwise,  shall operate to release the

Contractor or his Sureties from obligations under the Contract, the Performance Bond

or the Payment Bond as herein provided.

7. 9 Correction of Defective Work.   The Project Manager's approval of the invoice for

work completed and the City's payment to the Contractor on such invoice, shall not
relieve the Contractor of the responsibility for faulty materials or workmanship on said
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work during the one- year guarantee period as stipulated in Subsection 4. 13.  The one-

year guarantee period for each portion of the Project begins when each portion of the
Project receives written notice of Final Acceptance from the City.    The City shall
promptly give notice of faulty materials or workmanship which are discovered within
the one- year guarantee period and the Contractor shall promptly replace any such
defects.   If the Contractor fails to make the repairs and replacements promptly, the
City may do the work, and the Contractor and Contractor' s Surety shall be liable for the
cost thereof.

8.       ENVIRONME 1" AL MATTERS

8. 1 Contractor Compliance.  Contractor shall comply with, and require its Subcontractors
to comply with, all applicable federal, state and local statues, ordinances, orders, rules
and regulations relating to the protection of human health and environment, including
but not limited to,  the use,  storage,  release,  spill,  disposal or other handling of
petroleum products and other hazardous substances.

8. 2.     Unanticipated Regulatory Compliance and Site Conditions.

8. 2. 1 If Contractor is delayed or additional work is required due to the
enactment of new or an amendment to existing statutes,  ordinances or

regulations relating to the prevention of environmental pollution and the
preservation of natural resources occurring after submission of the successful
bid, City may, at its sole discretion:

8. 2. 1. 1 terminate the Contract;

8. 2. 1. 2 complete the Project itself;

8. 2. 1. 3 use non- City forces already under contract with the City;

8. 2. 1. 4 require that the underlying property owner be responsible
for the additional work;

8. 2. 1. 5 call for bids for a new contractor to provide the necessary
services; or

8. 2. 1. 6 issue Contractor a change order setting forth the additional
work that must be undertaken.

8. 2. 2 If Contractor encounters a condition not referred to in the Contract

Documents,  not caused by Contractor and not discoverable by a reasonable
pre- bid visual site inspection, and such condition requires compliance with the

regulations referred to in Paragraph 8.2. 1 above, Contractor shall immediately
provide City notice of the condition.   Except as required by any environmental
or natural resource regulation, or, in case of an emergency, Contractor shall not
commence work or incur any additional job site costs with regard to the
condition encountered without written direction from the City.   Upon request,

Contractor shall estimate emergency or regulatory compliance costs as well as
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the anticipated delay and costs resulting from the encountered condition, and
promptly deliver such estimate to City for resolution.

8. 2. 3 In the event of an occurrence of an unanticipated site condition as

described in Paragraph 8. 2. 2 above, City, within a reasonable period of time,
may do any of the following at its sole discretion:

8. 2. 3. 1 terminate the Contract;

8. 2. 3. 2 complete the Project itself;

8. 2. 3. 3 use non- City forces already under contract with the City;

8. 2. 3. 4 require that the underlying property owner be responsible
for the additional work;

8. 2. 3. 5 call for bids for a new contractor to provide the necessary
services; or

8. 2. 3. 6 issue Contractor a change order setting for the additional
work that must be undertaken.

8. 2. 4 In the event City terminates the Contract under Subparagraph 8. 2. 1. 1 or
8. 2. 3. 1, Contractor shall be entitled to all costs and expenses incurred to the

date of the termination,  including overhead and reasonable profits,  on the

percentage of the Project completed.  Contractor shall not be entitled to profits

or consequential damages on the uncompleted portion of the Contract.  If the

City chooses to issue a change order or terminate the Contract for either of the
reasons set forth in Paragraph 8. 2. 1 or 8. 2. 3, Contractor agrees to provide the

City access to Contractor' s documentation used to prepare Contractor' s bid in
order to assist City in making the City' s determination of the additional
compensation to be paid.

9.       CHANGE ORDERS.

9. 1 Authorized Changes in the Work.     Changes to the drawings,  specifications,

quantities or details of the Project are inherent in the nature of construction and may
be necessary or desirable during the course of Project construction.  Without impairing
or invalidating the Contract, the City may at any time, without notice to any surety, by
written order designed or indicated to be a Change Order or a Proposal Request,

make any change in the work within the general scope of the Contract, including, but
not limited to changes:

9. 1. 1 In the Plans and S ecifications includin drawin s and desi ns p 9 9 9

9. 1. 2 In the time, method, or manner of performance of the work;

9. 1. 3 In the City-furnished facilities, equipment, materials, services or
site; or
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9. 1. 4 Directing acceleration in the performance of the work.

9. 2 Unauthorized Changes in the Work.   The Contractor shall not be entitled to an

increase in the Contract price or an extension of the Contract times with respect to any
work performed that is not required by the Contract Documents as amended, modified
or supplemented except in the case of an emergency.  In the event of an emergency,
the Contractor has seven ( 7) calendar days to notify the Project Manager of the nature
and extent of the emergency.   If notification is not provided within seven ( 7) calendar

days, no time adjustment or cost compensation will be allowed.

9. 3 Execution of Change Orders.  The City and the Contractor shall execute appropriate
Change Orders and Proposal Requests and upon receipt of an approved Change
Order or Proposal Request, the Contractor shall perform the work as modified.  If the

Change Order increases the Contract amount, the Contractor shall notify Contractor' s
Surety of the increase and shall provide the City with a copy of any resulting
modification to the Bond documents.   Change Order and Proposal Requests shall

clearly state all costs and schedule adjustments.

9. 4 No Oral Change Orders.  No oral order, statement or conduct of the City constitutes
a Change Order or entitles the Contractor to an equitable adjustment.

9. 5 Change of Contract Price

9. 5. 1 The Contract price may only be changed by a Change Order.

9. 5. 2 The value of any work covered by a Change Order or of any claim
for an adjustment in the Contract price will be determined as follows:

9. 5. 2. 1 Where the work involved is covered by the unit prices
contained in the Contract Documents,  by application of
such unit prices to the quantities of the items involved; or

9. 5. 2. 2 Where the work involved is not covered by unit prices
contained in the Contract Documents, by a mutually agreed
lump sum; or

9. 5. 2. 3 Where the work involved is not covered by the unit prices
contained in the Contract Documents and agreement to a

lump sum is not reached under Subparagraph 9. 5. 2. 2, time
and materials basis plus the Contractor' s fee for overhead

and profit as defined in Paragraph 9. 5. 3.

9. 5. 3 Percentage Allowances.  For work negotiated and completed on a time

and materials basis the Contractor' s maximum allowable percentage markup of
such costs shall be as follows:

Materials 15%

Equipment 15%

Labor 20%
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Special Services 15%

9. 5. 3. 1 When a subcontractor perForms work under a time and

materials Change Order, the Contractor will be allowed a

supplemental markup of 5%   on the subcontractor' s

charges.

9. 6 Lump Sum Change Orders.    Whenever practicable,  changes in Contract price

resulting from extra work will be determined by a mutually agreed- upon lump sum
price. The Contractor' s proposal for such changes must include a detailed breakdown

of all labor and materials to be perFormed by its forces and by the forces of its
Subcontractors and material suppliers.

Costs for labor, material, rentals, approved services, and for overhead and profit for

the Contractor, Subcontractor and material suppliers must be calculated as specified

under the Subsection 9. 7.

When the City desires a price quotation from the Contractor for a proposed change to
the Contract,  the Project Manager will issue a Proposal Request describing the
proposed changes.   The Contractor shall respond with a price quote within ten ( 10)

calendar days of the issuance of the Proposal Request.

Contractor' s quotations for Change Orders and Proposal Requests must be in writing
and firm for a period of thirty  ( 30)  calendar days.    Any compensation paid in
conjunction with the terms of a Change Order compromises the total compensation

due the Contractor for the modification defined in the Change Order.   By signing the
Change Order or Proposal Request, the Contractor acknowledges that the stipulated

compensation includes payment for the modification plus all payment for the

interruption of schedules, extended overhead, delay or any other impact claim or ripple
effect, and by such signing specifically waives any reservation or claim for additional
compensation or claim for Contract time extension in respect to the subject Change

Order or Proposal Request.

The City' s request for quotations on modifications to the work is not considered
authorization to proceed with the work prior to the approval of a formal Proposal

Request or Change Order,  and such request does not justify any delay in existing
work.

9. 7 Time and Material Change Orders.  Whenever the Contractor is directed by written
notice from the Project Manager as the City' s representative, to perForm extra work on
a time and material basis, the Contractor shall furnish labor, equipment and materials

necessary to complete the work in a satisfactory manner and within a reasonable
period of time.   For the work performed, payment will be made for the documented

1 actual necessary expense of the following:

1 9. 7. 1 Field and office labor, including estimating and procurement personnel
and foremen, who are directly assigned to the time and materials work ( actual
payroll cost, including wages, fringe benefits as established by law).  The cost

of labor includes any employer payment to or on behalf of the worker for health
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and welfare, pension, vacation and similar purposes.   Where subsistence and
travel allowances are required for perFormance of extra work,  the charges

consist of the actual amount paid to each worker. No other fixed labor burdens

will be considered unless approved in writing by the City.

9. 7. 2 Material delivered and used on the designated work, including sales tax,
if paid by the Contractor or its Subcontractor.

9. 7. 3 Rental or equivalent rental cost of equipment,  including necessary
transportation, for items having a value in excess of $ 100.  When equipment is

not rented, the equivalent rental cost of equipment is based on the standard
rental rates for Contractor- owned equipment, but in no event exceeds the rental
rates set forth in the most current edition of the " Equipment Watch Rental Rate
Blue Book", published by Penton Media.   For equipment not listed in the Blue

Book, the rental rate is as listed by the local section of the Associated General
Contractors.     If the equipment is not listed by the Associated General

Contractors, the rental rate will be mutually agreed upon in writing between the
Contractor and City prior to the use of the unlisted equipment.  The reasonable
cost of moving equipment onto and off the job site may be included,  but

equipment rental will not be paid when the equipment is inoperative due to
breakdowns.      Individual pieces of equipment or small tools having a

replacement value of $ 100 or less are considered as included in the overhead
allowances and no additional payment therefore will be made.

When equipment is used on the extra work for less than five ( 5) business days,
hourly rates will be used.    Less than thirty  (30)  minutes of operation are

considered '/ z hour of operation.  When equipment is used on the extra work
for more than five ( 5) business days, weekly rates apply.   In this case, less
than four  ( 4)  hours of operation is considered to be  '/ 2 calendar day of
operation.

Rental or equivalent rental cost will be allowed for only those days or hours
during which the equipment is in actual use.    Rental and transportation

allowances must not exceed the current rental rates prevailing in the locality.
The rentals allowed for equipment are understood to cover all fuel, supplies,
repairs, and renewals.

The City reserves the right to furnish such materials and equipment as it
deems expedient, and the Contractor has no claim for profit or added fees on
the cost of such materials and equipment.

9. 7. 4 The added fixed fees defined in Paragraph 9. 5. 3 constitute full
compensation for the cost of general supervision,  overhead,  profit and any
other general expense.

9. 7. 5 If a dispute occurs over payment for work provided on a time and
material basis, the dispute is not cause for stopping work.
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9. 7. 6 The Contractor shall maintain accurate and detailed records for all work

performed on a time and materials basis.   These records must reflect all the

actual necessary expenses pertaining to the extra work and must at all times be
available for audit by the City.

9. 7. 7 The Contractor shall make clear distinction in its records between the

direct costs of work paid for on a time and materials basis and the costs of other

work.    The Contractor shall furnish the Project Manager report sheets in

duplicate of each day's work that itemize the labor,  materials and equipment
used, and shall make the report sheets available for the City' s review.  The daily
report sheet must provide names or identifications and classifications of

workers,  the hours worked,  the sizes,  types and identification numbers of

equipment, and hours operated.   Daily report sheets must be signed by the
Contractor or its authorized agent and verified by the Project Manager.

9. 7. 8 To receive partial payments and final payment for time and materials

work, the Contractor shall submit to the Project Manager, in a manner approved

by the Project Manager, detailed and complete documented verification of the
Contractor' s and any of its Subcontractor' s actual cost incurred.   Material and

rental charges must be substantiated by copies of vendors'  invoices.   Such

costs must be submitted within thirty ( 30) calendar days after said work has

been satisfactorily competed.
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WORK TO BE DONE

The work to be done under this Contract consists of the following Pavement Management
Program:  Slurry Seals 2016 in the City Limits of Roseburg in Douglas County:

1.  Implement temporary traffic control measures.
2.  Construct slurry seal wearing surFace.
3.  Install permanent pavement marking.
4.  PerForm additional and incidental work as called for by the specifications and plans..

APPLICABLE SPECIFICATIONS

The Specifications that are applicable to the Work on this Project are the APWA/ ODOT 2015

editions of the " Oregon Standard Specifications for Construction"

All number reference in these Special Provisions shall be understood to refer to the Sections

and subsections of the Standard Specifications and Supplemental Specifications bearing like
numbers and to Sections and subsections contained herein in their entirety.

SECTION 00110 - ORGANIZATION,

CONVENTIONS, ABBREVIATIONS AND DEFINITIONS

Comply with Section 00110 of the Standard Specifications, as modified as follows:

00110. 00 Meaning of Terms —Add the following after the last bullet:

This is a City of Roseburg project.  Substitute terms pertaining to:

Transportation Commission with Roseburg City Council
Engineer with Public Works Director or authorized representatives

Department with the City of Roseburg
Other like terms with City of Roseburg substitutes

SECTION 00120 - BIDDING REQUIREMENTS AND PROCEDURES

Comply with Section 00120 of the Standard Specifications, as modified as follows:

The plans, which are applicable to the work to be perFormed under the contract, bear title and
date as follows:

Pavement Management Program

Slurry Seals 2019
City of Roseburg

City Project No. 19PW02
Dated: May 2019
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Examination of Work Site and Bidding Documents

Before submitting a bid, bidders shall carefully examine the site of the proposed work, the bid
booklet, plans, and specifications.  Submission of a bid will be considered proof that the bidder

has examined the site and bidding documents and understands the conditions to be
encountered in performing the work and all requirements of the contract.

The City or its employees or agents will not be responsible for loss or unanticipated costs
suffered by the bidder because the bidder failed to become fully informed about all conditions
of the work.  Any explanation or interpretation of plans and specifications needed by the
bidder shall be requested in writing and directed to the following:

Information pertaining to work on this project contact:  Rick Castle, City or Roseburg, Public
Works Department, Roseburg, 900 SE Douglas Avenue, Roseburg, OR, 97470 O:
541. 492. 6730, C: 541. 580. 7981, email: rcastle(c citvofroseburq. orq

The request shall be made in sufficient time for the reply to reach all bidders before
submission of the bidder' s bid.  No request will be answered that are submitted within 5

working days of bid submittal.  Refer to " Information to Bidders".  Oral explanations or

interpretations given before receiving bids for a project will not be binding.  To be binding,
interpretation of the plans and specifications by the City must be made by written addendum
or written clarification furnished to all plan holders.

Changes to plans, Specifications, or Quantities before Opening of Bids

The City reserves the right to issue addenda making changes or corrections to the plans,
specifications, or quantities.  Only holders of bidding documents obtained from the ORPIN will
be notified of these changes or corrections by email, sent to the bidder' s email address as it
appears on the plan holders' list files.

The City will not be responsible for failure of bidders to receive addenda sent as described in
the preceding paragraph.  Bids will be rejected if opened and found not to be based on

changes or corrections sent before bids were opened.

Disqualification of Bidders — Any of the following reasons may be sufficient to disqualify a
bidder and cause its proposal( s) to be rejected:

More than one proposal for the same work from an individual, partnership, corporation,
or joint venture under the same or different name.

Evidence of collusion among bidders.    Participants in collusion will be found not

responsible, and may be subject to criminal prosecution.
The reasons cited in ORS 279. 037

A bidder will be disqualified if the bidder has:

Not been disqualified as required by the Information for Bidders, Section 9
Been declared ineligible by the Commissioner of the Bureau of Labor and Industries
under ORS 279. 361

w Not registered with the Oregon Construction Contractors Board or been licensed by
State Landscape Contractors Board before submitting a bid ( ORS 279. 025( 2)( k) and
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671. 530).  The bidder' s registration number and expiration date shall be shown in the

proposal form, if requested.  Failure to furnish the registration number, if requested, will

render the bid non- responsive and subject to rejection.

SECTION 00130 - AWARD AND EXECUTION OF CONTRACT

Comply with Section 00130 of the Standard Specifications, modified as follows:

Award of Contract— Notice of award will be sent within 45 calendar days from the bid

opening.

SECTION 00150 - CONTROL OF WORK

Comply with Section 00150 of the Standard Specifications, modified as follows:.

00150. 10 Coordination of Specifications and Plans: - Add the following paragraph at the
end of ( b) Immaterial Discrepancies

During the progress of construction, it is expected that minor adjustments in the locations of
some improvements will be necessary.  Such relocations shall be made only by direction of
the Engineer.  Unforeseen obstructions encountered as a result of such relocations will not be

subject for claims for additional compensation by the contractor to any greater extent than
would have been the case had the obstructions been encountered along the original location.

00150. 40 Cooperation and Superintendence by the Contractor: - Add the following
paragraphs at the end of ( a) General

The contractor shall, at his own expense, procure all permits, certificates and licenses

required of him by law for the execution of his work. He shall comply with all federal, state and
local laws, ordinances or rules and regulations relating to performance of the work.  All

construction work shall be performed in conformance with the requirements of the Oregon

State Department of Environmental Quality, the Environmental Protection Agency and the
Agency.

The contractor acknowledges that he has satisfied himself as to the nature and location of the

work; the general and local conditions, particularly those bearing upon availability of
transportation, disposal, handling and storage of materials; availability of labor, water, electric
power, roads; uncertainties of weather, or similar physical conditions at the site; the

conformation and conditions of the ground; the character of equipment and facilities needed

preliminary to and during the prosecution of the work; and all other matters which can in any
way affect the work or the cost thereof under this Contract.

The contractor further acknowledges that he has satisfied himself as to the character, quality,

and quantity of surface materials to be encountered from inspecting the site, all exploratory
work done by the Agency, as well as from information presented by the drawings and
specifications made a part of this Contract.
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Any failure by the contractor to acquaint himself with all the available information will not
relieve him from responsibility for properly estimating the difficulty or cost of successfully
perForming the work.

The contractor warrants that as a result of his examination and investigation of all the
aforesaid data that he can perform the work in a good and workmanlike manner and to the
satisfaction of the Agency.  The Agency assumes no responsibility for any representations
made by any of its officers or agents during or prior to the execution of this Contract, unless ( I)
such representations are expressly stated in the Contract, and ( 2) the Contract expressly
provides that the responsibility therefore is assumed by Agency. Representations for which
liability is not expressly assumed by the Agency in the Contract shall be deemed only for the
information of the contractor:

00150. 50 Cooperation with Utilities - Add the following subsection:

Utility Information:

At points where the contractor' s operations could cause damage which might result in
considerable expense, loss and inconvenience when his operations are adjacent to or near
telephone,  power,  gas,  water,  sewer,  irrigation or other private or municipal systems,  the
operations shall be suspended until all arrangements for the protection thereof have been
made by the contractor.

Notify all utility offices which are affected by the construction operation at least 48 hours in
advance; see utility contact information listed below.   Under no circumstances expose any
utility without first requesting permission and being granted to do so from the affected agency.
Once permission has been granted, locate, if necessary, and expose all existing underground
utilities in advance of any excavation operation.

The contractor shall be solely and directly responsible to the individual utilities for damage,
injury, expense, loss, inconvenience, delay, suits, actions or claims of any character brought
because of any injuries or damage which may result from the carrying out of the work to be
done under the Contract.

In the event of interruption to domestic water, sewer, storm drain or to other utility services as
a result of accidental breakage,  or as a result of being exposed or unsupported,  promptly

notify the proper authority. Cooperate with said authority in restoration of service as promptly
as possible.   In no case shall interruption of any water or utility service be allowed to exist
outside working hours unless prior approval is received.

Neither the Agency nor its officers or agents shall be responsible to the contractor for
damages as a result of the location of the underground utilities being other than that shown on
the Plans or for the existence of underground utilities not shown on the Plans.

The contractor shall replace,  at his own expense,  any and all other existing utilities or
structures removed or damaged during construction,  unless otherwise provided for in these
Contract Documents or ordered by the Engineer.
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Utility Contact Person' s

Name and Phone Number

1.  Pacific Power ( electricity)  Mark Hammer 541- 430-6211

2.       Avista Utilities ( natural gas) Ryan Forsloff 800- 227- 9187

x1162

3. Roseburg Urban Sanitary Authority ( sanitary)      Greg O' Neil 541- 672- 1551

4. Roseburg Public Works Department ( water) Tony Dietrich 541- 492- 6896

5.  Roseburg Public Works Department ( storm sewer)   Jim Johnson 541- 492-6896

This Project is located within the Oregon Utility Notification Center area which is a Utilities
notification system for notifying owners of Utilities about Work being performed in the vicinity
of their facilities.   The Utilities notification system telephone number is 811 ( or use the old

number which is 1- 800- 332- 2344).

SECTION 00165 - QUALITY OF MATERIALS

Comply with Section 00165 of the Standard Specifications, modified as follows:

Delete Section 00165.03 of the Standard Specifications and substitute the following:

00165. 03 Testing by Agency - No testing will be performed by the City.  All testing shall be
the responsibility of the Contractor.

Delete Section 00165. 04 of the Standard Specifications and substitute the following:

00165. 04 Cost of Testing - All testing required to be performed by the Contractor will be
considered incidental and will be at the Contractor' s expense.

Delete Section 00165. 10 of the Standard Specifications and substitute the following:

00165. 10 Contractor Quality Control:

a) Responsibilities = Be responsible for:

Furnishing material of the quality specified.
PerForming testing as required by the Special Provisions or Supplemental Standard
Specifications.

SECTION 00170 - LEGAL RELATIONS AND RESPONSIBILITIES
I

Comply with Section 00170 of the Standard Specifications, as modified in the Roseburg
Standard Construction Documents, included with these contract documents, and as follows.
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00170. 02 Permits, Licenses, and Taxes

The City of Roseburg requires a no fee Bulk Water Permit to be issued when using fire
hydrants or other City devices to obtain water for construction or bulk purposes.  A Bulk

Water Meter Permit is available from the City of Roseburg Public Works Department.
City of Roseburg requires a permit for all street or lane closures.
Contractor shall be licensed to do business in the City of Roseburg.

00170. 60 — Safety, Health, and Sanitation Provisions — Add the following paragraph to the
end of this subsection:

The Contractor shall provide and maintain proper portable sanitary facilities for his employees
and his subcontractors' employees during day and night shifts that will comply with the
regulations of the local and State departments of health and as directed by the Engineer.

SECTION 00180 - PROSECUTION AND PROGRESS

Comply with Section 00180 of the Standard Specifications, modified as follows:

00180. 31 Required Equipment and Methods

Add the following to the end of this subsection:

d) Substitution of Materials or Equipment to be Incorporated into the Work —After

execution of the contract, the Engineer will approve substitution of materials or equipment to
be incorporated into the work as follows:

1)  The Engineer will consider substitutions only if:

The proposed materials or equipment are equal to or superior to the specified items in
the construction, efficiency, and utility, or

Due to reasons beyond the control of the Contractor, the specified materials or
equipment cannot be delivered to the project in sufficient time to complete the work in
proper sequence.

2)  Submit request for substitution to the Engineer, including manufacturers' brochures and
other information needed to verify suitability of the proposed items.

00180. 40 Limitation of Operations —Add the following at the end of this subsection:

c) Limitation of Operations — Limitation of operations specified in these special provisions
include, but are not limited to the following:

Limitations

Subsection
Cooperation with Utilities.............................,....................,,..,..

w.,,,.. 00150. 50
Commencement and PerFormance of Work........................................... 00180.43
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Final completion time................................................   .....   ... ........... 00180. 50

Trafficand Work Restrictions................................,........,...,.,.,...,...,... 00220. 40

Be aware of and subject to schedule limitations in the Standard Specifications and

supplemental Standard Specifications which are not listed in this subsection

Under Section 00180. 41 — Project Work Schedules:  Contractor to submit a Type " A"

Schedule 3 days prior to preconstruction conference.

00180. 50 ( c) Beginning of Contract Time — Remove and replace with:

When the Contract Time is stated in Calendar Days, counting of Contract Calendar Days will
begin on the date of issuance of the Notice to Proceed.

00180. 85 ( b) Liquidated Damages — add the following:
Liquidated Damages shall be as stated in section 11 of the Bid Form

SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC

Comply with Section 00220 of the Standard Specifications modified as follows:

00220. 03 Work Zone Notifications — Add the following section;

c)  Permitting and Public Notification

Obtain a City of Roseburg Street Closure Permit for all lane, shoulder or sidewalk closures
prior to closing.  Obtain permit at least 7 days in advance of actual closure.

The City will provide general notification through the news media of the scope of the project.
However, the Contractor shall provide a minimum of three business days' ( 72 hours) notice to

each property owner who is affected by the temporary interruption of their access, one way
restrictions,  detours,  temporary road closures,  restricted parking,  etc.     It shall be the

Contractor's responsibility to provide written and verbal notice to each property owner,
resident, or business manager whose access is restricted or limited.

It shall be the Contractor' s responsibility to contact all emergency responding facilities such
as, but not limited to, City police, City fire department and ambulance services before any one
way or detour routes are established.

00220. 40( e) ( 1)  Closed Lanes — add the following:

A) Specific Street Closures — these streets cannot be closed to traffic at the same time:

Rosemary and Taragon cannot be closed at the same time of Woodside and Basil.
Barager Ave. and Todd St. cannot be closed at the same time as Sunset Ln and

Sunset Loop.
Kathleen Ct and Waldon Ave cannot be closed at the same time as Clearwater Ct.,

Chinaberry Ave, Oakbriar Ave. and Rifle Range St.
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One lane of Rifle Range St. is to remain open at all times between Rifle Range St.

and the Eastwood Elementary Scholl driveway.

00220. 40( e) ( 2) ( b) Special Events — add the following:

The following special events may occur during this Project:

Graffiti Weekend Events — July 10- 14, 2019
Douglas County Fair— August 6- 10, 2019

SECTION 00225 - WORK ZONE TRAFFIC CONTROL

Comply with Section 00225 of the Standard Specifications modified as follows:

00225. 05 Contractor Traffic Control Plan - Replace this subsection with the following:

The Contractor must supply their own detailed TCP that minimizes lane closures.  The TCP

must show number of flaggers and hours.  This must not exceed the bid item quantity for
flagger hours.  Any hours over bid quantity for flaggers must be pre- approved.  The TCP shall

include proposed signing, staging, detouring and intersection control for each street and on/ off
ramps.    Special consideration will also be required at intersections and access to major
businesses and employers. The TCP will be reviewed and approved by the Engineer.  Submit

the following, for approval, three calendar days before the preconstruction conference:

a)  Contractor TCP

Proposed TCP showing all TCM and quantities of all TCD, including number of flaggers
and hours.

Detailed location of all TCD' s.

Proposed order and duration of the TCM.

A detailed temporary striping plan.

Proposed pedestrian ramp closures, detours, and durations.

c) Protect Street

Since slurry seals cannot be driven upon until the emulsion has " broken back," at City' s
request,  the contractor shall provide laborers and barricades or flaggers at each
entrance or intersection of the street being surfaced.   The laborers or flaggers shall

remain in place informing and directing the traveling public until the barricades are
removed and normal traffic resumes.

00225. 90 Payment— Payment will be by Method " A" — Unit Basis.  Payment shall include

payment for temporary striping.
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SECTION 00280 - EROSION AND SEDIMENT CONTROL

Comply with Section 00280 of the Standard Specifications modified as follows.

00280. 90 Payment— Replace this subsection, except for the subsection number and title,

with the following:

No separate or additional payment will be made for Erosion and Sediment Control, as it is

considered incidental to the project cost and the expense shall be included in the lump sum
bids or unit price bids, as applicable.

SECTION 00290 - ENVIRONMENTAL PROTECTION

Comply with Section 00290 of the Standard Specifications modified as follows:

00290. 32 Noise Control - Add the following paragraphs to the end of this subsection;

The Contractor' s attention is directed to City of Roseburg Ordinance No. 7. 02. 140 which
describes noise control regulations. Comply with the applicable noise control requirements of
the ordinance for project work.

Copies of the ordinance and noise control code are available at the office of the Project

Manager.

00290. 90 Payment— Replace this subsection, except for the subsection number and title,

with the following:

No separate or additional payment will be made for Environmental Protection, as it is

considered incidental to the project cost and the expense shall be included in the lump sum
bids or unit price bids, as applicable.

SECTION 00706 — EMULSIFIED ASPHALT SLURRY SEAL SURFACING

Comply with Section 00706 of the Standard Specifications, Modified as follows:

00706. 41 Preparation of Surface

g) Pavement Markings — Add the following at the end of the paragraph of this subsection:

Tape/ protect all thermoplastic markings, unless otherwise noted by Engineer or appointee,
j and remove when finished.

00706. 41 Provisions for Traffic— replace first sentence with " Be responsible for notifying all
abutting property owners who is affected by the temporary interruption of their access, one
way restrictions, detours, temporary road closures, restricted parking, etc., 72 hours prior to

specific work."
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SECTION 00855 — PAVEMENT MARKERS

Comply with Section 00855 of the Standard Specifications, modified as follows;

00855. 90 Payment— Insert the following at the end of the Pay Item Table

Pay Item
Unit of Measurement

i) Bi- Directional Blue Type I Markers...................................... Each

SECTION 00860 - LONGITUDINAL PAVEMENT MARKINGS - PAINT

Comply with Section 00860 of the Standard Specifications modified as follows:

00860. 45 Installation - Replace this subsection, except for the subsection number and title,

with the following:

Apply painted longitudinal pavement markings as follows:

Apply one application at thickness of 15 mils wet, equivalent to 17 gallons per mile for a
4 inch wide solid stripe.

Apply reflective elements at a minimum rate of 5 pounds per gallon of paint.   Embed by
means of wicking, a minimum of 80 percent of the reflective elements in the paint to a
minimum depth of 50 percent of their diameter.

For yellow colored markings that delineate two- way traffic, apply the second application in
the opposite direction of the first application.   For yellow colored markings on one- way
roadways, apply the second application in the same direction of the first application.

Minimum initial retroreflectivity shall bew

White - 250 mcd/
m2/

Ix

Yellow - 200 mcd/
m2/

Ix

00860. 80 Measurement - Replace this subsection, except for the subsection number and title,

with the following:

No measurement of quantities will be made for work perFormed under this Section.

00860. 90 Payment - Replace this subsection, except for the subsection number and title, with
the following:

The accepted quantities of painted longitudinal pavement markings will be paid for at the
Contract unit price, per unit of ineasurement, for the items labeled " Permanent Pavement

Page 93 — ( Prevailing Wage Projects)  Revised 3/ 2019



Markings, except Thermoplastics" on the Contract Documents, on a Lump Sum basis per
street identified.  Payment will be payment in full for furnishing and placing all materials, and
for furnishing all equipment, labor, and incidentals necessary to complete the work as
specified.

SECTION 02030 - MODIFIERS

Comply with Section 02030 of the Standard Specifications modified as follows:

02030. 10 Fly Ash - Replace this subsection with the following subsection:

02030. 10 Fly Ash - Furnish Class C, Class F, or Class N fly ash from the QPL and meeting
the requirements of AASHTO M 295 ( ASTM C 618).
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