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CITYOFROSEBURG
ADVERTISEMENTFORBID

ProjectName: 2019STORM CIPP
ProjectNumber: 19PW0
Project Description:    
Theproposed workgenerally consistsoffurnishing all labor, equipment, materials and
supervision forstormlinerehabilitation ofapproximately 2300 linealfeetof48inchdiameter,  
470linealfeetof42inchdiameter, 70linealfeetof30inchdiameter and570linealfeetof24
inchdiameter pipeutilizingcured-in-placepipe (CIPP). Stormlinerehabilitation willtakeplace
at5locations within theRoseburg Citylimits.  

Bidsaredueby2:00p.m. onThursday May16, 2019
Allbidswillbeopenedat2:00p.m.    
Additional formsdisclosing firsttiersubcontractors aredueby4:00p.m.  
Nobidsshallbereceived afterthisdateandtime.  

ContactÎSubmitbidsto:  Address Technical Questions to:  
CityofRoseburg CityRecorder RyanHerinckx
900SEDouglas CityofRoseburg
Roseburg OR 97470 900SEDouglasAve
541) 492-6866Roseburg, OR97470

541) 492-6884
rherinckx@cityofroseburg.org

SOLICITATION DOCUMENTS:  Solicitation documents, including contract terms, conditions,  
specifications, allattachments and/oraddenda fortheInvitation toBidareavailable forreview
attheabovecontactaddress.  Biddocuments willnotbemailedtoprospective bidders, but
maybedownloaded fromtheOregon Procurement Information Network (ORPIN) through the
following internet address:  http://orpin.oregon.gov/open.dll/welcome.  Bidderswithoutaccess
toORPINmaydownload thedocuments ataPlanCenterortheCityofRoseburgÓs website
atwww.cityofroseburg.orgunderÐBidding Opportunities.Ñ

Bidders arenotrequired tobepre-qualified tosubmitbidsonthisproject.  Bidders mustbe
licensedwiththeOregonConstruction Contractors BoardandcomplywithCityofRoseburg
Municipal Code.    

Theresulting publicworkscontract issubject toORS279C.800to279C.870ortheDavis- 
BaconAct (40U.S.C. 3141to3148).  Nobidwillbeconsidered unlessthebidcontainsa
statement thatthebidderwillcomplywiththeprovisions ofORS279C.840 (Prevailing Wage
Rates).    
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INVITATIONTOBID

TheCityofRoseburg willreceivesealedbidsmarked "Bidfor2019StormCIPP, Project
No. 19PW09untilthehourof2:00p.m. onThursday,May16, 2019, atwhich timetheywill
bepubliclyopenedandread.  WhenrequiredbyORS279C.370, biddersmustsubmitalistof
theirfirst-tiersubcontractors providing labor, orlaborandmaterials, nolaterthan4:00p.m.  
thatsameday.  Bidsshallbeaddressed anddelivered toAmyL. Sowa, CityRecorder, City
Hall, 900SEDouglas Avenue, Roseburg, Oregon97470.  Anyandallbidsreceived afterthe
2:00p.m. deadline forsubmission, orforwhichthelistoffirst-tiersubcontractors hasnot
beensubmitted by4:00p.m. thatsameday, shallbeconsidered nonresponsive andreturned
tothebidder.  Allbiddersmust listtheir "Construction Contractors Board" orÐState
Landscape Contractors BoardÑ license numberasrequiredbyORS701.021or671.530on
thebidform.  

Theproposed workgenerally consistsoffurnishing alllabor, equipment, materials and
supervision forstormlinerehabilitation ofapproximately 2300 lineal feetof48inchdiameter,  
470linealfeetof42inchdiameter, 70linealfeetof30inchdiameter and570linealfeetof24
inchdiameter pipeutilizingcured-in-placepipe (CIPP). Stormlinerehabilitation willtakeplace
at5locations within theRoseburg Citylimits.  

Thebidswillbeevaluated asunitpricepursuant toOAR137-049-0380(2)(b).Theproposed
workwillrequire thebiddertomeetthehighest standards prevalent intheindustryor
business relatedtotheworktobeperformed.  Failuretomeetsuchstandards mayresult ina
reductionorwithholding ofpayment; require biddertoprovide, atbidderÓs ownexpense,  
additional workrequired tomeetsuchstandards; ortermination ofthecontract, withdamages
beingsought.  Technical questions regarding theworktobeperformed shouldbeaddressed
to:  

RyanHerinckx
CityofRoseburg
900SEDouglasAve
Roseburg, OR97470
541-492-6884
rherinckx@cityofroseburg.org

Bidsmustbeaccompanied byacertified check, cashier'scheck, irrevocable letterofcreditor
BidBondinanamountequaltonotlessthantenpercent (10%) ofthetotalamountofthebid.   
Biddersshallstateaspartofthebidthattheprovisions ofORS279C.800to279C.870
Prevailing WageRates) shallbecomplied with; provided however, iftheproject issubject to

thefederalprevailing ratesofwageundertheDavis-BaconAct (40U.S.C. 3141etseq.) orif
theproject issubject toboththestateandfederalprevailing ratesofwage, thebidmust
containastatement bythebidder thatcontractor andeverysubcontractor shallpaythe
higheroftheapplicable stateorfederalprevailing rateofwagetoallworkers ontheproject.   
Biddersmustalsocertifyaspartofthebidthattherequirements ofORS279C.505(2)  
Employee DrugTestingProgram) shallbecomplied with. Biddersarenotrequired tobe

pre-qualified tosubmitabidonthisproject.  Eachbidmustcontainastatement astowhether
thebidder isaresident bidder, asdefined inORS279A.120.  Biddersarenotrequired tobe
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licensed underORS468A.720 (AsbestosAbatement).   However, thesuccessful biddershall
atalltimesduringtheprojectprovidequalified staffonsitethatisabletoidentifyasbestos
containing material.  Bidders areherebynotified thereareunderground pipelines and
structures containing asbestos within theCityofRoseburg.  Ifanysuchmaterial is
encountered duringtheproject, thebiddershall thereupon berequiredtonotifytheCityand
complywithallrequirements ofapplicable lawsandregulations.  Unlessexempt underORS
279C.800to279C.870, thesuccessful biddermustfilea $30,000PublicWorksBondwiththe
Construction Contractors Boardpriortobeginning workontheproject, andcertify thatallsub- 
contractors havealsofiledsuchbond.  Biddersmustagreetouserecyclable products tothe
maximum extent financially feasible.  

TheCityofRoseburg mayrejectanybidnotincompliance withallpublicbiddingprocedures
andrequirements, including therequirement todemonstrate thebidderÓs responsibility under
ORS279C.375(3)(b), maywaiveanyirregularities, andmayrejectforgoodcauseanyorall
bidsuponafindingoftheCityitisthepublic interest todoso.  TheCitymayalsocancel this
invitation inaccordance withOAR137-049-0270.  

Datedthis dayofApril, 2019.  

CITYOFROSEBURG, DOUGLASCOUNTY, OREGON
s/ AmyL. Sowa, CityRecorder
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INFORMATIONTOBIDDERS

1. FORMOFBID

AllbidsmustbemadeupontheblankBidFormattached heretoandmustgiveaprice
foreachitemandanaggregate amountoralumpsumpriceasrequired intheBid
Form.  

TheCityreserves therighttorejectanyorallbidsortoaccept thebiddeemed inthe
bestinterestoftheCity.  Without limiting thegenerality oftheforegoing, theCitymay
rejectanybidwhichisincomplete, obscureorirregular; whichomitsanyoneormore
itemsinthepricesheet; inwhichunitpricesareobviously unbalanced; orwhich is
accompanied byaninsufficient orirregularBidBond.  

ThebiddershallsigntheBidFormintheblankspaceprovided therefore.  Allbids
mustcontain thebidderÓs taxidentification number.  Bidsmadebyacorporation,  
generalorlimitedpartnership, orL.L.C., shallcontain thenameandaddressofsuch
organization, togetherwithnamesandaddresses ofofficers, partnersormanaging
members.  Ifthebidismadebyacorporation, itmustbesignedbyoneofthe
corporate officerswiththeauthority tosignforthecorporation; ifmadebya
partnership, byoneofthepartners.  

Allbidsmustbesubmitted atthetimeandplace, andinthemannerprescribed inthe
Invitation toBid.  

2. BIDPROTEST; REQUESTFORCHANGEORCLARIFICATION

Abiddermayprotest, orrequestachange initemsinthebiddocuments, including
contract termsandconditions orspecifications, byfilingawrittenprotestwiththeCity
notlessthanten (10) calendar dayspriortothebidsubmission deadline.   Such
writtenprotestorrequest forchangemustincludeadetailed statement ofthegrounds
fortheprotestandastatement ofthedesiredchanges tothecontract termsand
conditions orspecifications.  

TheCityshallnotconsiderabidderÓs protestorrequest forchange afterthedeadline
forsubmitting suchprotestorrequest.  TheCityshallprovidenotice tothebidderifit
entirely rejects thebidderÓs protestorrequest forchange.  IftheCityagreeswiththe
bidderÓs protestorrequest, inwholeorinpart, theCityshall issueawrittenAddendum
tothebiddocuments orspecifications.  

Priortothedeadline forsubmitting awrittenprotestorrequest forchange, abidder
mayrequest thattheCityclarifyanyprovisionofthebiddocuments.  TheCityÓs
clarification toabidder, whether orallyorinwriting, shallnotchange thebid
documents andisnotbindingontheCityunlesstheCityamends thebiddocuments
byissuingawrittenaddendum.  

Ifawrittenaddendum isissuedbytheCity, allbiddersmustprovidewritten
acknowledgement, withtheirbids, ofreceiptofallissuedaddenda.  
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3. CONTRACTDOCUMENTS

TheContract Documents forthisProjectconsistof, butarenotnecessarily limitedto,  
theInvitation toBid, Information toBidders, BidForm, Construction Contract including
ExhibitÐAÑStandard CityContract Provisions, First-TierSubcontractor Disclosure
Form, DrugTestingProgram Certification Form, BidderÓs Responsibility Form,  
Performance Bond, Payment Bond, PublicWorksBondFilingCertification form (when
required), GeneralConditions, Technical Provisions, SpecialConditions, Standard
Drawings, Specifications andPlansandSupplemental Specifications, allasrequired
forthefullexecution andsatisfactory completion oftheProject.  Anyperson
contemplating thesubmission ofabidandbeingindoubtastothemeaning orintent
ofsaidContract Documents shouldrequestoftheCity, inwriting, aninterpretation
thereof.  Anyinterpretation ofsaidContract Documents shallbemadeonlyinwriting
bytheCity.  

4. ESTIMATEOFQUANTITIES

Theestimate ofquantities ofworktobedoneasstated intheBidForm, although
statedwithasmuchaccuracyaspossible, isapproximate onlyandisassumedsolely
forthepurposeofcomparing bids.  Thequantities onwhichpayments willbemadeto
theContractor aretobedetermined bymeasurement oftheworkactuallyperformed
andpaidattheunitpricebid, regardless oftheamountofincreaseordecrease inthe
estimated quantities asspecified intheContract Documents.  TheCityreserves the
righttoincreaseordiminish theamountofanyclassofworkasmaybedeemed
necessary.  

5. CONSTRUCTIONCONTRACTORS' BOARD - STATELANDSCAPE
CONTRACTORS’ BOARD

Allcontractors biddingonpubliccontracts mustbelicensedwiththeConstruction
Contractors' BoardortheStateLandscape Contractors BoardasrequiredbyORS
701.021or671.530.  Bidsmustbeidentified withtheContractors' Board license
number.  Nobidswillbeconsidered without thisinformation.  

6. DISCLOSUREOFFIRST-TIERSUBCONTRACTORS

Whenapublic improvement contract valueisgreater than $100,000, allbidders are
required todisclose information aboutfirst-tiersubcontractors, providing labororlabor
andmaterials, whenthecontract amountofsuchfirst-tiersubcontractor isequal toor
greater than:   

1) 5% oftheprojectbid, or $15,000, whichever isgreater; or
2) $350,000regardless ofthepercentage ofthetotalbid.  

Biddersmustdisclose thefollowing information aboutsuchsubcontracts, ontheFirst- 
TierSubcontractor Disclosure Formprovided bytheCityandincluded herein, within
twohoursofthebidsubmission deadline:  

Page7Î (Prevailing WageProjects)  Revised 3/2019



1) ThesubcontractorÓs name;  
2) Thesubcontract dollarvalue; and
3) Thecategoryofworktobeperformed bythesubcontractor.  

Anybiddernotusingsubcontractors subject totheabovedisclosure form, mustwrite
ÐNONEÑ ontheDisclosure Formandsignandsubmit theform.  TheCitywillrejecta
bidifthebidder failstosubmit theDisclosure Formbeforethedeadline.  

7. DRUGTESTINGPROGRAM

ORS279C.505(2) requirespublic improvement contracts toincludeaprovision
requiring contractors todemonstrate thattheyhaveanemployee drugandalcohol
testingprogram inplace.  Allbiddersarerequired tocertify, ontheDrugTesting
Program Certification Formprovided bytheCityandincluded herein, thattheyhave
suchprogram inplace. Thiscertification willbecomepartoftheContract ifawarded
andcontractor willberequired tomaintainsuchprogram throughout theperformance
oftheContract.  Failuretomaintainaprogram shallconstitute amaterial breachofthe
Contract.  

8. PROMPTPAYPOLICY - TIMELYPROGRESSPAYMENTS

ORS279C.570and279C.580requireprompt payment tocontractors and
subcontractors andprovides forsettlement ofcompensation disputes between the
parties.  TheCityisrequired toautomatically calculate andpayinterestoninvoices
fromthecontractor whenpayments becomeoverdue.  Theinterest commences thirty
30) calendar daysafterreceiptoftheinvoice fromthecontractor, orfifteen (15)  

calendar daysafter thepayment isapproved bytheCity, whichever isearlier.  The
rateofinterestcharged totheCityontheamountdueshallequal threetimesthe
discount rateon90-daycommercial paper, butshallnotexceed30percent.   

TheCityisalsorequired toensure thatthecontractor includesaclause ineach
subcontract thatobligates thecontractor topayfirst-tiersubcontractors forsatisfactory
performance underitscontract.  Contractors mustpaysubcontractors withinten (10)  
calendar daysofreceiving payment fromtheCity.  Contracts between primary
contractors andsubcontractors mustalsocontainaninterest penaltyclause that
obligates thecontractor, ifpayment isnotmadetothesubcontractor within thirty (30)  
calendar daysafterreceiptofpayment fromtheCity, topaythefirst-tiersubcontractor
aninterestpenaltyonamounts dueinthecaseofeachpaymentnotmadein
accordance withthesubcontract payment clause.  Thecontractor isalsorequired to
ensurethatfirst-tiersubcontractors include theserequirements ineachofits
subcontracts withlower-tiersubcontractors orsuppliers.   

Ifrequested inwritingbyafirst-tiersubcontractor, withinten (10) calendar daysafter
receiving therequest, thecontractor mustprovide thefirst-tiersubcontractor, acopyof
thatportionofanyinvoiceorrequest forpayment submitted totheCity, orpay
document providedbytheCitytothecontractor, specifically relatedtoanylaboror
materials suppliedbythefirst-tiersubcontractor.  
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9.  PRE-QUALIFICATIONOFBIDDERS

Whenrequired, bidders shallpre-qualifyunderORS279C.430and279C.435, and
shallsubmit theinformation requested ontheformfurnished bytheCityThis
information shallbesubmitted atleastten (10) calendar dayspriortothedateofbid
opening.  Bidderqualifications areapproved onacalendar yearbasisandmustbe
renewed annuallybyfilinganewpre-qualification application andobtaining approval
afterJanuary1ofeachyear.  TheCitywillaccept theapprovalofqualifications
granted fromtheDepartment ofTransportation andtheDepartment ofAdministrative
Services, including thetimeperiodsusedbythoseagencies.  

10. BIDBOND, PUBLICWORKSBOND, PAYMENTBONDANDPERFORMANCE
BOND

ABidBond, PublicWorksBondFilingCertification, Payment BondandPerformance
Bondshallbeprovided asspecified inSubsection 5.4oftheGeneralConditions.  No
waivers, special requirements oremergency provisions havebeenestablished forthis
Contract.  

11. HIGHESTSTANDARDSOFWORKANDCONSEQUENCESFORFAILURE

Theworktobeperformed mustmeetthehigheststandards prevalent intheindustryor
business mostclosely related totheworktobeperformed.  Failuretomeetsuch
standards mayresult inconsequences including, butnotlimitedtoareductionor
withholding ofpayment; arequirement thatbidderperform, atbidderÓs ownexpense,  
additional workrequired tomeetsuchstandards; ortermination ofthecontract, with
damages beingsought.   

12. CONDITIONSOFWORK

Biddersmustmaketheirowndetermination ofthenatureoftheworkproposedunder
thisContract, thelocalconditions whichcanbeencountered inthisarea, andallother
matterswhichcaninanywayaffect theworkproposed underthisContract.  Itshall
alsobethebidder'sresponsibility tobethoroughly familiarwiththeContract
Documents.  Failuretomaketheexamination necessary forthisdetermination orto
examine anyform, instrument ordocument oftheContract shallnotrelease thebidder
fromtheobligations ofthisContract.  

13. REVIEWOFBIDS; BASISFORAWARD; NOTICEOFINTENTTOAWARD; AND
RIGHTTOPROTESTAWARD

Inreviewing allbidsreceived anddetermining thelowest responsible bidder, theCity
reserves therighttotakeintoaccountandgivereasonable weight totheextentofthe
bidder'sexperience onworkofthenature involved, onthebidder'srecordasto
dependability incarrying outofcontracts, andevidenceofpresentability toperform
theContract inasatisfactory manner.  
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TheCitymaymakesuchinvestigations asdeemed necessary todetermine theability
ofthebidder toperformthework, andthebiddershall furnishtotheCityallsuch
information anddataforthispurposeastheCitymayrequest. TheCityreserves the
righttorejectanybidiftheevidence submitted by, orinvestigation of, suchbidder fails
tosatisfytheCitythatsuchbidder isproperly qualifiedtocarryouttheobligations of
theContract, tocomplete theworkcontemplated therein, andtodosoinatimely
manner.  TheCityspecifically reserves therighttorejectabidfromabidderwho, at
thetimebidsareopened, hasfailedtocomplete workinatimelymannerundera
contract previously awardedtothebidderbytheCity.  Conditional bidswillnotbe
accepted.  

Inaccordance withORS279A.120(2)(b), indetermining thelowest responsible bidder,  
theCityshall, forthepurposeofawarding theContract, addapercentage increaseon
thebidofanon-resident bidderequaltothepercent, ifany, ofthepreference givento
thatbidder inthestateinwhichthebidder resides.  

Within forty-five (45) calendar daysafterthebidopening, theCitywillacceptoneof
thebidsorrejectallofthebidsreceived.  IftheCityintends toacceptoneofthebids,  
itshall issueaNoticeofIntenttoAwardtheContract toallbidders.  TheCityÓsaward
willnotbefinaluntilseven (7) calendar daysafterthedateofthenoticeifnoprotest is
filed; orifaprotest isfiled, untiltheCityprovidesawritten response toalltimely-filed
protests thatdeniestheprotestandaffirmstheaward.  

Abiddermaysubmitaformalwrittenprotest totheCityÓsNoticeofIntent toAwardthe
Contract withinseven (7) calendar daysofthedateoftheCityÓsNoticeofIntent.  The
writtenprotestmustspecify thegroundsuponwhichtheprotest isbasedandmust
showthattheprotesting partyisanadversely affectedoraggrieved bidder.  Abidder is
adversely affectedoraggrieved onlyifthebidder iseligible forawardoftheContract
astheresponsible biddersubmitting thelowest responsible bid, isnextinlinefor
awardandclaimsthatalllowerbidders areineligible forawardinaccordance withlaw.    

Suchprotest mustbesubmitted totheCityRecorder, 900SEDouglas, Roseburg, OR
97470.  Anyprotest received afterthe7-daydeadlinewillnotbeconsidered.  TheCity
Recorder shall forwardsuchprotest totheCityManager whoshallhavetheauthority
tosettleorresolve theprotestbywritten decision.   

14. EXECUTIONOFCONTRACT, BONDSANDDAMAGESFORFAILURETO
EXECUTE

Thebidderwhosebidisacceptedwillberequired toappearwithinten (10) calendar
daysafternoticethattheContract hasbeenawarded tobidderandtoexecute the
ContractwiththeCityforthefullandcomplete performance ofallworkspecified, and
asrequiredbySubsection 5.4oftheGeneral Conditions, deliver thePublicWorks
BondFilingCertification form, thePayment Bondtoassurepayment oftheobligations
incurred intheperformance oftheContract andthePerformance Bondandtoensure
performance oftheContract.   
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Should thesuccessful bidderfailorrefusetoexecute theContract andfurnish the
PublicWorksBondFilingCertification form, Payment Bondand/orPerformance Bond
whenrequired, thentheBidBonddeposited bysaidbiddershallberetained bythe
Cityasliquidated damages.  

15.  COMMENCEMENTDATEANDEXPIRATIONDATEOFCONTRACT

ThisContract shallbeineffectfromthetimetheContract issigneduntiltheProject is
completed.  TheContractor mustbecapableofcommencing construction onthework
contemplated intheContract Documents withinten (10) calendar daysafterthe
execution oftheContract andreceiptoftheCity'snotification toproceedandshall
complete thesamewithinthetimespecified inthebid.  

16. DURATIONOFBIDS; RETURNOFBIDBONDS

Allbidswillbebindinguntilthelaterof:  

1) thedaythecontract isexecuted; or
2) sixty (60) calendardaysafterthedateofbidopening.  

Bidbondswillbereturned tounsuccessful biddersnotlaterthanthedateonwhich the
bidsarenolongerbinding.  

17. PUBLICRECORDS

TheseContract Documents andeachbidreceived inresponse toit, togetherwith
copiesofdocuments pertaining totheawardofacontract shallbekeptonfileasa
publicrecordbytheCityRecorder; provided however, suchrecordsshallnotbe
disclosed untilafterthenoticeofintenttoawardthecontract hasbeenissued.  

18. RECORDSREVIEW; CONFIDENTIALITY

Afternoticeofintenttoawardtheresulting contract hasbeenissued, allbidsshallbe
available forpublic inspection except forthoseportionsofabidthatthebidder
designates initsbidastradesecretsorasconfidential proprietary datainaccordance
withapplicable statelaw.  IftheCitydetermines suchdesignation isnotinaccordance
withapplicable law, theCityshallmakethoseportions available forpublic inspection.   
Thebiddershallseparate information designated asconfidential fromothernon- 
confidential information atthetimeofsubmitting itsproposal.  Prices, makes, models
orcatalog numbersofitemsoffered, scheduled deliverydatesandtermsofpayment
arenotconfidential, andshallbepubliclyavailable regardless ofabidderÓs designation
tothecontrary.  

19. MATERIALSCONTAININGASBESTOS

Materials containing asbestos maybepresent inunderground pipesystems.  All
appropriate Federal, State, CountyandMunicipal rules, regulations andguidelines
mustbefollowed whenworkingwithasbestos containing material.  Nonfriable

Page11Î (Prevailing WageProjects)  Revised 3/2019



materialmustbehandled, transported anddisposed ofinawaythatprevents itfrom
becoming friableandreleasing asbestos fibers.  IfACpipeisshattered, damagedor
badlyweathered, itisconsidered tobefriableandwill likelyreleaseasbestos fibers.  A
DEQlicensed asbestos abatement contractor usingDEQcertifiedworkers must
removeallfriableasbestos material.  Anyandallpermitsandfeesthatarerequiredby
theDEQ, Douglas County andanyotherregulatory agencymustbeobtained andpaid
forbytheContractor priortodisposingoftheasbestos containing material.  For
information aboutasbestos rules, contact theDEQWestern RegionofficeinMedford,  
Oregon.   
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BIDDER'SCHECKLIST

Bidder'sattentioniscalledtothefollowingforms, whichmustbeexecutedinfullas
requiredwiththebid:  
A. BIDFORM(S):  Eachbiddershallcomplete thebidform(s).  Pricesmustbeshownin

thespacesprovided andmustbeexpressed infigures.   

B. BIDBOND:  Thisformistobeexecuted bybidderandbidder'sSurety.  Theamountof
cash, certifiedcheck, cashier'scheck, irrevocable letterofcreditorBidBondshallnot
belessthan10% ofthetotalBidamount.  

C. FIRST-TIERSUBCONTRACTORDISCLOSUREFORM:  Whenrequired bylaw, this
formmustbesubmitted bythebidsubmission deadline, atwhichtimebidswillbe
openedandread, orwithintwo (2) workinghoursofsuchsubmission deadline.  Ifno
subcontractors forlabororforlaborandmaterialswillbeused, thebiddermustwrite
ÐNONEÑ onthedisclosure form, signandsubmit theformasrequired. Failureto
submit thisformwithintwohoursofthebidsubmission deadlinewillresult inthebid
becoming non-responsive andsuchbidwillbereturned tothebidder.  

D. DRUGTESTINGPROGRAMCERTIFICATIONFORM: Thisformmustbesubmitted
withthebidtodemonstrate thatbidderhasanemployee drugandalcohol testing
program inplaceandwillcontinue tokeeptheprogram inplacethroughout the
durationofperforming theContract awarded.  

E. PUBLICWORKSBONDPRE-BIDNOTICE & CERTIFICATIONFORM: Thisform
mustbesubmitted withthebidtodemonstrate contractorÓs awareness ofandintended
compliance withtherequirement tofileaPublicWorksBondwiththeConstruction
Contractors Boardpriortobeginning workontheproject ifawarded thebid.   

ThefollowingformsaretobeexecutedaftertheContractisawarded, priorto
beginningworkontheproject:  
A. CONSTRUCTIONCONTRACT:  Thisagreement istobeexecuted bythesuccessful

bidder.  

B. PERFORMANCEBONDANDPAYMENTBOND:  BothaPerformance Bondanda
Payment Bondaretobeexecuted bythesuccessful bidderandbidder'sSurety
Company andsubmitted atthetimetheContract isexecuted.  

C. PUBLICWORKSWAGECERTIFICATIONFORM:  Thisformistobecompleted in
accordance withstate lawandsubmitted withthefirstandlastrequest forpayment.  

D. CERTIFICATEOFINSURANCE:  Thiscertificate istobeexecuted bythesuccessful
bidderandbidder'sinsurance company andsubmitted atthetimetheContract is
executed.  

E. PUBLICWORKSBONDFILINGCERTIFICATION:  Thisformistobeexecuted by
thesuccessful bidderandsubmitted atthetimetheContract isexecuted tocertifyif

Contractor hasfiledtherequired PublicWorksBondorelectednottofiletheBonddue
toqualifying underORS200.055. 
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BIDFORM
CityofRoseburg
900SEDouglasAvenue
Roseburg, Oregon97470

Theundersigned bidderhascarefully examined theContract Documents fortheconstruction
ofthe

2019STORMCIPP
PROJECTNo. 19PW09

referred tointheInvitation toBiddatedApril17, 2019, inviting bidsonsuchProjectandalso
thesiteoftheProject.  Bidderwillprovideallnecessary labor, equipment, tools, apparatus
andothermeansofconstruction, doalltheworkandfurnishallthematerials calledforby
saidContract Documents inthemannerprescribed thereintoprovideacompleteProject.  

Theundersigned bidderunderstands thatthequantitiesofworkasshownhereinare
approximate only, unlessnotedotherwise, andaresubject toincreaseordecrease.  The
bidderoffers toperformthework, attheunitpricestatedinthefollowing schedule, whether
thequantities areincreased ordecreased.  

BidSchedule
EstimatedItemNo.DescriptionUnitUnitCostTotalCostQuantity

1MobilizationLS100% 

2TemporaryTrafficControlLS100% 

3CIPPLiner24InchLF 569
4CIPPLiner30InchLF70

5CIPPLiner42InchLF 466
6CIPPLiner48inchLF2303

76"ServiceLineConnectionEA2

88"ServiceLineConnectionEA3

912"ServiceLineConnectionEA7

1018"ServiceLineConnectionEA1

11AsphaltTrenchResurfacingSY180

12ConcreteTrenchResurfacingSF90

13PostInstallationVideoLF3408

BidItemTotal:$ 
Abbreviations:  
LSÎLumpSum EAÎEach SFÎSquareFeet
LFÎLinealFeet SYÎSquareYard TONSÎTons
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Theundersignedalsodeclaresandagreesasfollows:  

1. Thattheonlypersonsorparties interested inthisbidarethosenamedherein, thatthe
bidisinallrespects fairandwithout fraud, andthatitismadewithoutanyconnection
orcollusion withanypersonmaking anotherbidonthisContract.  

2. Thatthebidder, andanysubcontractor uponwhichthebidder isrelying, havecarefully
examined andhadanopportunity tocomment on, theContract Documents forthe
construction oftheproposed improvements includingafullsetoftheplansand
specifications, including alladdenda thereto; thatbidderhaspersonally inspected the
contemplated construction areaorareas; thatbidder issatisfiedastotheadequacy
andcompleteness oftheplansandspecifications, thefeasibilityoftheworkdescribed
therein, quantities ofmaterials, itemsofequipment andconditions ofworkinvolved,  
including thefactthatthedescription ofworkandmaterialsasincluded hereinare
approximate only; andthatthisbidismadeaccording totheprovisions andunderthe
termsoftheSpecifications whichareheretoattached andherebymadeapartofthis
bid.  

3. AlloftheSpecifications andPlanswhicharelistedhereinhavebeenexamined bythe
undersigned bidderandthetermsandconditions thereofareherebyaccepted.  

4. Itisunderstood thatthePlansmaybesupplemented byadditional Drawings and
Specifications inexplanation andelaboration ofthePlansanditisagreed thatsuch
Supplemental Drawings, whennotinconflictwiththosereferred toinParagraph 3
above, willhavethesameforceandeffectasifcompleted andattached hereto, and
thatwhenreceived, willbeconsidered apartoftheContract Documents.  

5. Itisunderstood thatallworkwillbeperformed underthepriceschedule outlined
hereinandthatallservices, materials, laborandequipment andallworknecessary to
complete theProject inaccordance withthePlansandSpecifications shallbe
furnished forthepricesnamed inthebid.  Ifthereisachange inthescopeofworkor
workwhichcannotbeproperly classified underthepriceschedule thenbidderagrees
todothisworkas "extrawork".  Theundersigned bidderagreestodoanyextrawork
andfurnishmaterials, andtoacceptasfullcompensation thereforeatsuchpricesas
maybeagreeduponinwritingbytheCityandtheContractor beforeextrawork
begins.  Eachpartybindsitselftoagreetoreasonable prices.  

6. Itisunderstood theworktobeperformed mustmeetthehigheststandards prevalent
intheindustryorbusiness mostcloselyrelated totheworktobeperformed.  Itis
furtherunderstood thatfailuretomeetsuchstandards mayresult inconsequences
including, butnotlimitedto, areduction orwithholding ofpayment; arequirement that
bidderperform, atbidderÓs ownexpense, additional workrequired tomeetsuch
standards; ortermination ofthecontract, withdamages beingsought.  

7. Thebidderagreesthatifthisbidisaccepted, thebidderwill, withinten (10) calendar
daysafter thenotification ofacceptance, execute theConstruction Contract withthe
CityintheformofContract specified, andwill, atthetimeofexecution oftheContract,  
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deliver totheCitythePerformance Bond, Payment BondandPublicWorksBond
FilingCertification formasrequired herein, andwillfurnishallthematerials necessary
tocomplete theProject inthemanner, inthetimeandaccording tomethods as
specified intheSpecifications andrequired bytheCity.  

8. Thecash, certifiedcheck, cashier'scheck, irrevocable letterofcreditorBidBondshall
bepayable totheCitytotheextentof10% oftheamountofthebidincasethisbidis
accepted bytheCityandtheundersigned shallfailorrefusetoexecute theContract
andfurnishaPayment Bond, aPerformance BondorthePublicWorksBondFiling
Certification formasrequiredbytheSpecifications withinthetimelimitnamedtherein
afternotification thatsaidbidisaccepted, allinaccordance withtheprovisionsofthis
bidandthePlansandSpecifications whichareaparthereof.  

9. AllitemsfortheContract forwhich formsareprovided hereinhavebeencompleted in
fullbytheshowingofpricesforeachandeveryitemthereof, andfortheshowingof
other information indicated bytheBidForm.  

10. Bidderagreestobeginworkwithin ten (10) calendar daysaftertheexecution ofthe
Contract proposed hereinandreceiptoftheCity'snotification tobeginworkandto
complete workinallrespects withinonehundredfifty (150) calendar daysafter
NoticetoProceed" hasbeenissuedbytheCity.  

11. Intheeventthebidder isawarded theContract andfailstocomplete theProjectwithin
thetimelimitorextended timeagreedupon, asmorespecifically setforthinthe
GeneralConditions, liquidated damages shallbepaidtoorwithheldbytheCity
pursuant toParagraph 4oftheConstruction Contract (TimeofPerformance -  
Liquidated Damages) attherateoffivehundredDollars ($500.00) perday, untilthe
Projecthasbeencompleted asprovided intheGeneralConditions.  

12. Theundersigned bidderherebystates, aspartofthisbid, thattheapplicable
provisions ofOregonÓs Prevailing WageLaw (ORS279C.800to279C.870) andthe
FederalPrevailing WageLaw (Davis-BaconAct, 40U.S.C. 3141-3148), shallbe
complied with.  WhentheProject issubject toboththeStateandFederalPrevailing
WageLawsandrates, workers ineachtradewillbepaidthehigherofthetworates.  

13. Theundersigned bidderandbidder'ssubcontractors shallcomplywithORS656.017,  
which requires themtoprovideWorkers' Compensation coverage foralltheirsubject
workers.  

14. Theundersigned bidderherebystates, aspartofthisbid, thatbiddershallcomplywith
ORS279C.505(2) whichrequires biddertohaveanemployee drugtestingprogram in
place.  

15. Theundersigned bidderandbiddersÓ subcontractors shallcomplywithORS279C.570
and279C.580, whichrequire timelyprogresspayments forpublic improvement
projectsandprovide interestpenalties forlatepayment.   
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16. Theundersigned bidderherebystates, aspartofthisbid, bidderandbidder's
subcontractors shallcomplywiththeprovisions ofExhibit "A" - "Standard CityContract
Provisions".  

17. Ifthebidder isawarded theContract forthiswork, thenameandaddressoftheSurety
whowillprovide thePayment Bond, Performance BondandPublicWorksBond (if
required) willbe:_______________________________________________________.  

18. Thenameandaddressofthebidderwhoissubmitting thisbidis:  
which istheaddress

towhichallcommunications pertinent tothisbidandtheContract shallbesent. The
bidderÓs emailaddress is:______________________________________________.     

19. Thenamesoftheprincipal officersofthecorporation submitting thisbidorofthe
partnership, orofallparties interested inthisbidasprincipals areasfollows:  

20. Theundersigned bidderacknowledges thatAddenda No. _____ through ______ have
beendelivered tobidderandhavebeenexamined aspartoftheContract Documents.  

21. Intheprosecution ofthiswork, thebidderproposes tousethesubcontractors listedon
theFirst-TierSubcontractor Disclosure Formpresented withintwoworking hoursof
thebidsubmission deadline assetforthintheInvitation toBid.  Anybiddernotusing
subcontractors subject totheabove referenced Disclosure Formshall indicateÐNONEÑ
ontheDisclosure Formandsignandsubmit theformasrequired.  

22. Declaration ofResidency:  I "am" or "amnot" (circleone) a "resident bidder"* as
definedbyORS279A.120, acontractor thathaspaidunemployment taxesorincome
taxesinOregonduring the12calendar months immediately preceding submission of
thebid, hasabusiness address inthisstateandhasstatedinthebidwhether the
bidder isa "residentbidder" pursuant toORS279A.120.  

23. Thebidder'sConstruction Contractors BoardLicenseNumberorLandscape
Contractors BoardLicenseNumber is: ________________.  

24. BidderÓs TaxIdentification Number:                            .  Email:____________________.  

25. PublicWorksBond:  Ifthebidisaccepted, priortobeginning workontheproject, the
bidderwillfilewiththeConstruction Contractors Board, aPublicWorksBondinthe
amountof $30,000withacorporate suretyauthorized todobusiness intheStateof
Oregon; andbeforepermitting asubcontractor tobeginworkontheproject, thebidder
willverifythatthesubcontractor hasalsofiledtheaforementioned bond.  Ifthebidder,  
asacertified disadvantaged, minority, womenoremerging smallbusinessenterprise,  
electsnottofilethePublicWorksBond, bidderwillfilewrittenverification ofsuch
certification withtheConstruction Contractors Boardandprovide theBoardandthe
CityofRoseburg withnoticeofsuchelection.  
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IfsoleProprietororPartnership:  
Inwitness hereto, theundersigned assethis/herhandthis __________ dayof

2019.  
Printedname ofbidder:_______________________  

Signature ofbidder:  

Title:_____________________________________  
IfCorporation: 
Inwitnesswhereof, theundersigned corporation hascausedthisinstrument tobeexecuted
anditssealaffixedbyitsdulyauthorized officers this ____ dayof _________________,  
2019.  

NameofCorporation:________________________________________________________  

Printednameofpersonsigning:________________________________________________  

Signature:_________________________________  

Title:______________________________________  

Attest: ____________________________________  
Secretary
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STANDARDBIDBOND

We, _________________________________________, ÐasPrincipal,Ñ
NameofPrincipal)  

and _________________________________________, an _________________Corporation,  
NameofSurety)  

authorized totransactSurety business inOregon, asÐSurety,Ñhereby jointlyandseverally bind
ourselves, ourrespective heirs, executors, administrators, successors andassignstopayunto
theCityofRoseburg (ÐObligeeÑ) thesumof ($__________________________________)  

dollars.  

WHEREAS, theconditionoftheobligation ofthisbondisthatPrincipal hassubmitted its
proposal orbidtoanagencyoftheObligee inresponse toObligeeÓs procurement document
No. _________________) fortheproject identified as:    

whichproposalor
bidismadeapartofthisbondbyreference, andPrincipal isrequired tofurnishbidsecurity in
anamountequaltotenpercent (10%) ofthetotalamountofthebidpursuant totheprocurement
document andORS279C.365(5) forcompetitive biddingor279C.400(5) forcompetitive
proposals.  

NOW, THEREFORE, iftheproposal orbidsubmitted byPrincipal isaccepted, andifacontract
pursuant totheproposal orbidisawarded toPrincipal, andifPrincipal entersintoandexecutes
suchcontractwithinthetimespecified intheprocurement document andexecutes anddelivers
toObligee itsgoodandsufficient performance bond, payment bondandpublicworksbondas
requiredbyObligeewithinthetimefixedbyObligee, thenthisobligationshallbevoid;  
otherwise, itshallremain infullforceandeffect.  

INWITNESS WHEREOF, wehavecaused thisinstrument tobeexecuted andsealedbyour
dulyauthorized legalrepresentatives this _____ dayof ___________________, 2019.  

PRINCIPAL: ___________________________ SURETY: ____________________________  

By ___________________________________ BYATTORNEY-IN-FACT:  
Signature

OfficialCapacity Name

Attest: ________________________________ _____________________________________  
Corporation Secretary Signature

Address

City State Zip

Phone Email
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FIRSTTIERSUBCONTRACTORDISCLOSUREFORMINSTRUCTIONS

InstructionsforFirst-TierSubcontractorDisclosure:  

Biddersarerequired todisclose information regarding certain first-tiersubcontracts (ORS
279C.370).  Specifically, whenthecontract amountofafirst-tiersubcontract furnishing labor
orlaborandmaterials wouldbegreatthanorequalto:   (1) 5% oftheprojectbid, butatleast
15,000; or (2) $350,000regardlessofthepercentage, thebiddermustdisclose thefollowing

information about thatsubcontract either initsbidssubmission, orwithintwohoursafterbid
closing:  

A) ThesubcontractorÓs name;  

B) Thecategoryofworkthatthesubcontractor wouldbeperforming; and

C) Thedollarvalueofthesubcontract.  

Ifthebidderwillnotbeusinganysubcontractors thataresubject totheabovedisclosure
requirements, thebidder isrequired toindicateÐNONEÑ ontheaccompanying form.  

THECONTRACTINGAGENCYMUSTREJECTABIDIFTHEBIDDERFAILSTOSUBMIT
THEDISCLOSUREFORMWITHTHISINFORMATIONBYTHESTATEDDEADLINE (OAR
137-049-0360). 

Thesubject formisonthefollowing page.  
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FIRSTTIERSUBCONTRACTORDISCLOSUREFORM

PROJECTNAME: __________________________________________________________  

BID#: _____________________________________________________________________ 

BIDCLOSING:  DATE: _______________  TIME: ___________________ 

Thisformmustbesubmittedatthelocation specified intheInvitation toBidontheadvertised
bidclosingdateandwithintwoworking hoursafter theadvertised bidclosing time.  

Listbelow: thenameofeachsubcontractor thatwillbefurnishing labororlaborandmaterials
andisrequired tobedisclosed, thecategoryofworkthatthesubcontractor willbeperforming
andthedollarvalueofthesubcontract.  EnterÐNONEÑ iftherearenosubcontractors that
needtobedisclosed.  (ATTACH ADDITIONAL SHEETS IFNEEDED)  

NAMEOF DOLLAR CATEGORYOF
SUBCONTRACTOR VALUE WORK

Failure tosubmit thisformbythedisclosure deadlinewillresult inanonresponsive bid.  A
nonresponsive bidwillnotbeconsidered foraward.  

Formsubmittedby (biddername):____________________________________________  

Contactname:__________________________ Phone #:_______________________  

FormReceivedintheCityRecorder’sOffice:   

Time: _________ Date: _____________ By: _______________________________  
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EMPLOYEEDRUGTESTINGPROGRAM
CERTIFICATIONFORM

BIDDER’SNAME:__________________________________________ 

PROJECTNAME & NUMBER:________________________________ 

ORS279C.505 (2) provides thateverypublic improvement contract containacondition that
theContractor shalldemonstrate thatanemployee drugtestingprogramisinplace.  The
CityÓs awardoftheContract forwhichthiscertificate isrequired isconditioned, inpart, upon
theBidderÓs demonstration ofcompliance withtheprovisions ofORS279C.505(2).  Ifthe
Biddernamedaboveisawarded theContract, thiscertificate shallbecomeapartof, and
shallconstitute acontinuing representation andwarranty under, theContract.  

ToinducetheCitytoaward theContract totheBidder, theundersigned, astheduly
authorized representative oftheBidder, hereby represents andwarrants, onbehalfofthe
abovenamedBidder:  

1. ThatBidderhasandenforces, andatalltimesduring thetermoftheContractwillhave
andenforce, awritten employee drugtestingpolicythatataminimum, requires
compliance withtheOregonDepartment ofTransportation Commercial Drivers
Licensedrugtesting regulations;  

2. AcopyoftheBidderÓs currentwrittenemployee drugtestingpolicywillbeavailable for
inspection bytheCityatanytimeupontheCityÓs request; and

3. TheBidderunderstands andagreesthatitsrepresentations andwarranties hereinwill
becomeacontinuing partoftheContract andthatbreachofanyoftheforegoing will
besufficient grounds fordisqualification under279C.440(2)(d).  

TheCityshallnotbeliable, eitherdirectlyorindirectly, inanydispute arisingoutofthe
substance orprocedure ofBidder/ContractorÓs drugtestingprogram.  Nothing inthisdrug
testingprovision shallbeconstrued asrequiring Bidder/Contractor toviolateanylegal,  
including constitutional rightsofanyemployee, including butnotlimitedto, selectionofwhich
employees totestandthemannerofsuchtesting.  TheCityshallnotbeliablefor
Bidder/ContractorÓs negligence inestablishing orimplementing, orfailuretoestablishor
implement, adrugtestingpolicy, orforanydamageorinjurycausedbyBidder/ContractorÓs
employees actingunder theinfluenceofdrugswhileperforming workcoveredbythe
Contract.  TheseareBidder/ContractorÓs soleresponsibilities.  

InWitness whereof, theBidderhascausedthisdocument tobeexecuted byitsduly
authorized representative onthedateshownbelow.  

Signature:_____________________________________ 

PrintedName, Title:_____________________________  

Date:__________________________________________  
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CITYOFROSEBURG
PUBLICWORKSBOND - PRE-BIDNOTICEANDCERTIFICATION

I, theundersigned contractor, herebycertify thatifawarded thecontract forwhichIam
submitting thisbid, priortobeginning workonsuchProject, unlessexempt underORS
279C.800to279C.870, IwillfilewiththeConstruction Contractors Board, aPublicWorks
Bondintheamountof $30,000withacorporate suretyauthorized todobusiness intheState
ofOregon.  Ifurthercertify thatbeforepermittingasubcontractor tostartworkontheProject
uponwhichIamsubmitting thisbid, Iwillverifythatthesubcontractor hasalsofiledsuch
PublicWorksBondorhaselectednottofilesuchbondasallowedbystatelaw.  ThePublic
WorksBondshallprovide thatthecontractor orsubcontractor willpayclaimsorderedbythe
BureauofLaborandIndustries toworkers performing laboruponpublicworksprojects.  The
bondshallbeacontinuing obligation andremaincontinuously ineffect.  

If, asacontractor, Iqualifyasadisadvantaged, minority, women, disable veteranor
emerging smallbusiness enterprise certifiedunderORS200.055andIhaveelectednotto
filetheaforementioned PublicWorksBond, Ihereby certify thatIwillfilewrittenverification of
suchcertification withtheConstruction Contractors Board.  Ialsocertify thatbeforebeginning
anyworkontheProject, Iwillprovide theCityofRoseburg andtheConstruction Contractors
Boardwrittennotice thatIhaveelectednottofilethePublicWorksBond.  Ifsocertifiedunder
ORS200.055, Iunderstand thatmyelectionnottofilethePublicWorksBondwillexpireone
yearfromthedateitwasfiledandthataclaimforunpaidwagesmaybefiledagainst the
payment bondIsubmittedontheProject.  

Ifurthercertify thatIunderstand thePublicWorksBonddescribed aboveisinaddition toany
otherbondthatIamrequired toprovide, orthatmayberequiredofasubcontractor, forthis
Project.  

ProjectName:_______________________________________________  

ProjectNumber:_____________________________________________  

Contractor’sPrintedName:___________________________________  

Contractor’sSignature:_______________________________________  

Dated:_____________________  
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CONSTRUCTIONCONTRACT

ThisContract ismadeandentered intothis dayof    , 2019, by
andbetween hereinafter called the "Contractor", andtheCityof
Roseburg, amunicipal corporation oftheStateofOregon, hereinafter calledthe "City".  

WITNESSETH

ThattheContractor andCity, fortheconsideration hereinafter described agreeasfollows:  

1. WORKTOBEPERFORMED.  TheContractor agreestodoalltheworkandfurnishall
necessary labor, materials, toolsandequipment forthecompletion ofthe2019StormCIPP,  
ProjectNo. 19PW09inaccordance withthebidmadebytheContractor onthe ____ dayof

2019, allinfullcompliance withtheContract Documents referred toherein,  
andguarantees allmaterials andworkmanship foroneyearafteracceptance oftheproject.  

2. CONTRACTDOCUMENTS.  TheContract Documents include theCity'sInvitation to
Bid, Information toBidders, theBidFormsignedbytheContractor, thisConstruction Contract
withExhibitA, First-TierSubcontractor Disclosure Form, DrugTesting Program Certification
Form, BidderÓs Responsibility Form, Performance Bond, Payment Bond, PublicWorksBond
FilingCertification form (whenrequired), GeneralConditions, Technical Provisions, Special
Conditions, Standard Drawings, Specifications andPlansandSupplemental Specifications,  
allasrequired forthefullexecution andsatisfactory completion ofthework.  Allofthe
Contract Documents areincorporated hereinbythisreference andmadeapartofthis
Contract.  

3. PAYMENT.  Inconsideration ofthefaithful performance oftheworkhereindescribed,  
theCityagrees topaytheContractor  (insertcost/bidamount) aspayment infullperthe
provisions oftheContract Documents.  

4. TIMEOFPERFORMANCE - LIQUIDATEDDAMAGES.  TheContractor shall
commence workunder thisContract uponreceiving notification toproceed fromtheCity.  The
Contractor agreesthattheworkunder thisContract shallbecompleted withinonehundred
fifty (150) calendar daysafternotification tobeginwork.  IftheContractor failstocomplete
theProjectwithinthetimehereinbefore mentioned, orintheextended timeagreedupon,  
liquidated damages shallbepaidtoorwithheldbytheCityattherateoffivehundred
dollars ($500.00) perdayuntiltheProject iscompleted.  Ithasbeenagreedthatthe
damages arisingfromadelayincompletion wouldbedifficult toascertain withanydegreeof
accuracy, evenaftertheProject iscompleted.  Ithasalsobeenagreed thattheamountof
liquidated damages specified herein isareasonable forecastofjustcompensation forthe
harmthatwillbecausedbyadelayincompletion oftheProject.  Anysuchsumwhich the
Contractor maybeobligated topayunder thetermsofthisParagraph ispaidasliquidated
damages, andnotasapenalty.   

5. COMPLIANCEWITHLAW.  TheContractor shallcomplywithalllocal, stateand
federal laws, ordinances andregulations applicable tocontracts covering municipal contracts,  
andshallmakepromptpayment ofallamounts thatmaybeduefromsaidContractor inthe
wayoftaxes, othergovernmental chargesorlawfuldeductions, andshallmakeprompt
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paymentofalllaborandmaterials andshallsavetheCityharmless fromanydamages or
claimswhatsoever intheperformance oftheContract.  Contractor andallsubcontractors
agreetocomplywiththeCity'sStandard Contract Provisions, attached asExhibitAand
incorporated hereinbythisreference, andRoseburg Municipal CodeRegulations relating to
business registration.   

6. NOTICE.  Anynoticerequiredorpermitted bythisContract mustbedelivered and
servedpersonally, oralternatively, deposited intheUnitedStatesmail, postage prepaid,  
registered orcertified, return receipt requested, addressed tothepartiesasshownbelow:  

CITY:       CONTRACTOR:  
CityofRoseburg
ATTN:  CityManager
900SEDouglas Avenue
Roseburg OR97470

Suchnotice, ifmailedwithintheStateofOregon, shallbedeemed delivered uponthesecond
dayfollowing thedatepostmarked.  Ifmailedoutside theStateofOregon, noticeshallbe
deemed delivereduponthefifthdayfollowing thedatepostmarked.    

7. GOVERNINGLAW; VENUELOCATION.  Oregon lawshallbeappliedtoallactions
relating totheContract, andthevenueinanysuchactionshalllieintheCircuitCourtof
Douglas County, Oregon.  

INWITNESSWHEREOF, thepartiesheretohaveexecutedthisContractthedayand
yearfirstabovewritten.  

CITY CONTRACTOR

C. LanceColley     (AuthorizedSignature)  
CityManager Title:________________________________  

Date:_______________________  Date:_______________________________ 

ATTEST:      TaxIdentificationNumber

Email:_______________________________ 

AmyL. Sowa
CityRecorder
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EXHIBIT “A”  
STANDARDCONTRACTPROVISIONS

PREVAILINGWAGECONTRACT
ORS279C.800 - 279C.870)  

Thefollowingprovisions, ifapplicable, arehereby included inandmadeapartoftheattached
publiccontract whichissubject toPrevailing WageLawsandrates, between theCityof
Roseburg andtheContractor named thereinasprovided forintheRoseburg Code, Oregon
Revised Statutes, andFederal laws, rules, regulations, andguidelines.  IfaContractor or
Subcontractor violates theprovisions below, theCitymay, atitsoption, terminate thecontract
orasubcontract andsaidContractor orSubcontractor insucheventshallforfeitallrights
under thecontract except topayment foractual laborandmaterials furnished totheCity. The
Citymaywaiveinwholeorinpartanyforfeitures orsanctionsprovided inthisExhibit.  

1. PREFERENCEFOROREGONGOODSANDSERVICES; NONRESIDENT
CONTRACTORREPORTTODEPARTMENTOFREVENUE -  ORS279A.120:  

1.1 Forpurposesofawarding thecontract theCitywill:  

1.1.1givepreference togoodsandservices thathavebeenmanufactured or
produced inOregoniftheprice, fitness, availability andqualityareotherwise equal;  
and

1.1.2addapercentage increase tothebidofanon-resident bidderequal tothe
percentage, ifany, ofthepreference giventothecontractor inthesamestate inwhich
thecontractor lives.  

1.2 AsusedinthisSection:  

1.2.1Ðnonresident contractorÑ meansacontractor thatisnotaresident contractor;  

1.2.2Ðresident contractorÑ meansacontractor thathas paidunemployment taxesor
income taxesinthestateofOregonduringthetwelve (12) calendar months
immediately preceding submission ofthebidforthecontract; hasabusiness address
inthisstate; andstated inthebidforthecontract thatitwasnotaÐresident bidderÑ
underORS279A.120.  

1.3 IftheContractor isanonresident contractor andthecontractpriceexceeds $10,000,  
theContractor shallpromptly report totheDepartment ofRevenue onformstobe
providedbytheDepartment, thetotalcontractprice, termsofpayment, lengthof
contractandsuchotherinformation astheDepartment mayrequirebeforethe
Contractor mayreceivefinalpayment onthepubliccontract.  TheCityshallsatisfy
itselfthattherequirement ofthisSubsection hasbeencomplied withbeforeitissuesa
finalpaymentonthecontract.  

2. PAYMENTOFLABORERSANDMATERIALMEN, CONTRIBUTIONSTO
INDUSTRIALACCIDENTFUND, LIENS, ANDWITHHOLDINGTAXES - ORS279C.505(1):   
TheContractor shall:  
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2.1Makepayment promptly, asdue, toallpersons supplying tosuchContractor, laboror
material fortheperformance oftheworkprovidedforinthecontract.  

2.2Payallcontributions oramounts duetheIndustrial Accident Fundfromsuch
Contractor orSubcontractor incurred intheperformance ofthecontract.  

2.3Notpermitanylienorclaimtobefiledorprosecuted against theCityofRoseburg or
anysubdivision oragencyoremployee thereofonaccountofanylaborormaterial
furnished.  

2.4PaytotheDepartment ofRevenueallsumswithheld fromemployees pursuant to
ORS316.167.  

3. PAYMENTOFCLAIMSBYPUBLICOFFICERS - ORS279C.515:  

3.1IftheContractor fails, neglectsorrefusestomakepromptpaymentofanyclaimfor
labororservices furnished totheContractor oraSubcontractor byanypersonin
connection withthecontractassuchclaimbecomes due, thepublicofficerorofficers
representing theCityofRoseburg maypaysuchclaimstotheperson furnishing the
labororservices andchargetheamountofthepayment against fundsdueorto
becomeduetheContractor byreasonofthecontract.  Thepaymentofaclaiminthe
mannerauthorized shallnotrelieve theContractor orhis/hersuretyfromhisorher
obligations withrespecttoanyunpaidclaims.   

3.2IftheContractor orafirst-tierSubcontractor fails, neglectsorrefuses tomakepayment
toapersonfurnishing laborormaterials inconnection withthecontractwithinthirty
30) daysafterreceiptofpayment fromtheCityofRoseburg ortheContractor, the

Contractor orfirst-tierSubcontractor shallowethepersontheamountdueplusinterest
charges commencing attheendofthe10-dayperiod thatpayment isdueunderORS
279C.580(4) andendinguponfinalpayment, unlesspayment issubject toagoodfaith
disputeasdefined inORS279C.580. Therateofinterest chargedtotheContractor or
first-tierSubcontractor ontheamountdueshallequal threetimesthediscount rateon
90-daycommercial paperineffectattheFederalReserveBankintheFederal
ReserveDistrict thatincludes Oregon onthedatethatisthirty (30) calendardaysafter
thedatewhenpayment wasreceived fromtheCityofRoseburg orfromthe
Contractor, buttherateofinterestshallnotexceed30percent. Theamountofinterest
maynotbewaived.  

3.3IftheContractor orSubcontractor fails, neglectsorrefusestomakepayment toa
personfurnishing laborormaterials inconnection withthecontract, thepersonmay
fileacomplaint withtheConstruction Contractors Board, unlesspayment issubject to
agoodfaithdisputeasdefinedinORS279C.580. TheContractor shallannounce the
foregoing inanySubcontract issued.    

4. HOURSOFLABOR - ORS279C.520:  Nopersonshallbeemployed formorethan10
hours inanyoneday, or40hours inanyoneweek, except incasesofnecessity, emergency,  
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orwhenthepublicpolicyabsolutely requires it, andinsuchcasestheemployee shallbepaid
attimeandahalfpay:  

4.1Forallovertimeworked inexcessof8hoursadayor40hoursinanyoneweek, when
theworkweekisfiveconsecutive days, Monday throughFriday; or

4.2Forallovertime inexcessof10hoursadayor40hoursinanyoneweekwhenthe
workweekisfourconsecutive days, Monday throughFriday; and

4.3Forallworkperformed onSaturday andonanylegalholidayspecified inORS
279C.540, orallholidays specified inacollective bargaining agreement.   

TheContractor mustgivenoticetoemployees whoperform workonthecontract, inwriting,  
eitheratthetimeofhireorbeforecommencement ofworkonthecontract, orbypostinga
noticeinalocation frequented byemployees, thenumberofhoursperdayanddaysper
weekthattheemployees mayberequired towork.  

5. PAYMENTFORMEDICALCAREANDATTENTIONTOEMPLOYEES - ORS
279C.530:   

5.1TheContractor shallpromptly asdue, makepayment toanyperson, co-partnership or
association orcorporation furnishing medical, surgical, andhospital careorother
neededcareandattention, incident tosickness orinjury, totheemployees ofsuch
Contractor, ofallsumswhichtheContractor agreestopayforsuchservicesandall
monies andsumswhichtheContractor collected ordeducted fromthewagesof
employees pursuant toanylaw, contractoragreement forthepurposeofprovidingor
payingforsuchservice.   

5.2TheContractor, itssubcontractors, ifany, andallemployers providing work, laboror
materials underthisContract whoaresubject employers undertheOregonWorkersÓ
Compensation LawshallcomplywithORS656.017, whichrequires themtoprovide
workersÓ compensation coverage thatsatisfies Oregon lawforalltheirsubjectworkers.   
Out-of-stateemployers mustprovideworkersÓ compensation coverage thatcomplies
withORS656.126fortheirworkers.  EmployerÓs Liability Insurance withcoverageof
notlessthan $500,000eachaccident shallbeincluded.  

6. PAYMENTTOSUBCONTRACTORS - ORS279C.580:  

6.1TheContractor shall include ineachsubcontract forpropertyorservices entered into
bytheContractor andafirst-tierSubcontractor, includingamaterial supplier, forthe
purposeofperforming thepubliccontract:    

6.1.1Apayment clausethatobligates theContractor topaythefirst-tier
Subcontractor forsatisfactory performance underitssubcontract withinten (10)  
calendar daysofpayment bytheCityoutofsuchamounts asarepaidtothe
Contractor bytheCityofRoseburg underthecontract; and
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6.1.2Aninterestpenaltyclause thatobligates theContractor, ifpayment isnotmade
withinthirty (30) calendar daysafterreceiptofpayment fromtheCityofRoseburg, to
paytothefirst-tierSubcontractor aninterestpenaltyonamounts dueinthecaseof
eachpayment notmadeinaccordance withthepayment clause included inthe
subcontract pursuant toParagraph 6.1.1ofthisSubsection.  AContractor orfirst-tier
Subcontractor shallnotbeobligated topayaninterest penalty iftheonlyreason that
theContractor orfirst-tierSubcontractor didnotmakepayment whenpayment was
dueisthattheContractor orfirst-tierSubcontractor didnotreceive payment fromthe
CityofRoseburg orContractor whenpayment wasdue. Theinterestpenalty shallbe:  

6.1.2.1Fortheperiodbeginning onthedayaftertherequired paymentdateand
endingonthedateonwhichpaymentoftheamountdueismade; and

6.1.2.2Computed attheratespecified inORS279C.515(2).    

6.2TheContractor shall include ineachofitssubcontracts, forthepurposeof
performance ofsuchcontract condition, aprovision requiring thefirst-tier
Subcontractor toincludeapayment clauseandaninterest penaltyclauseconforming
tothestandards setforthinParagraphs 6.1.1and6.1.2andrequiring eachofits
Subcontractors toinclude suchclauses intheirsubcontracts witheachlower-tier
Subcontractor orsupplier.  

6.3Noneoftheprovisions ofthisSection6areintended toprevent theContractor orany
Subcontractor fromincluding initscontracts theprovisions described inORS
279C.580(5) and (6).  

7. DRUGTESTING - ORS279C.505(2):  

7.1TheContractor shalldemonstrate thatanemployee drugtestingprogramisinplaceat
thetimeofsubmitting itsbid, andthatsuchprogram willbemaintained throughout the
contractperiod, including anyextensions.  ThefailureofContractor tohave, orto
maintain suchadrugtestingprogram isgrounds forrejection ofabidorimmediate
termination ofthecontact.  

7.2 TheCityofRoseburg shallnotbeliable, eitherdirectlyorindirectly, inanydispute
arisingoutofthesubstance orprocedureofContractorÓs drugtestingprogram.   
Nothing inthisdrugtestingprovision shallbeconstrued asrequiring Contractor to
violateanylegal, including constitutional, rightsoranyemployee, including butnot
limitedto, selectionofwhichemployees totestandthemannerofsuchtesting.  The
CityshallnotbeliableforContractorÓs negligence inestablishing orimplementing,  
failuretoestablishorimplement adrugtestingpolicy, orforanydamageorinjury
causedbyContractorÓs employees actingunder theinfluenceofdrugswhile
performing workcoveredbythecontract.  TheseareContractorÓs soleresponsibilities
andnothing inthisprovision isintended tocreateanythirdpartybeneficiary rights
against theCity.   

8. PREVAILINGWAGEPROVISIONS - ORS279C.800 - 279C.870; 40U.S.C. 3141 –   
3148:   
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8.1ThehourlyrateofwagetobepaidbytheContractor andallSubcontractors toworkers
under thecontract shallnotbelessthantheprevailing rateofwageforanhourÓswork
inthesametradeoroccupation inthelocality wherethelaborisperformed assetforth
inthespecifications forthepubliccontract; provided however, ifthepubliccontract is
alsosubject totheFederal Prevailing WageRatepursuant totheDavis-BaconAct (40
U.S.C. 3141 - 3148), thenthehigherofthetworatesshallbepaid. TheContractor will
complywiththeprovisions ofORS279C.840andallapplicable provisions ofORS
279C.800to279C.870and/ortheDavis-BaconAct, 40U.S.C. 3141 - 3148.  

8.2TheContractor ortheContractorÓs suretyandeverySubcontractor orthe
Subcontractor'ssuretyshallfilecertifiedstatements withtheCityinwritingusingthe
formprescribed bytheCommissioner oftheBureauofLaborandIndustries certifying
thehourlyrateofwagepaideachworkerwhomtheContractor ortheSubcontractor
hasemployed intheWorkunderthecontractandfurthercertifying thatnoworker
employed undersuchpubliccontract hasbeenpaidlessthantheprevailing rateof
wageorlessthantheminimum hourlyrateofwagespecified inthecontract.  The
certified statement shallbeverifiedbytheoathoftheContractor ortheContractorÓs
suretyorSubcontractor ortheSubcontractorÓs suretythattheContractor or
Subcontractor hasreadthecertified statement andknowsthecontents thereofand
thatthesameistruetotheContractorÓs orSubcontractorÓs knowledge.  Thecertified
statements shallsetoutaccurately andcompletely thepayroll records fortheprior
weekincluding thenameandaddressofeachworker, theworkerÓs correct
classification, rateofpay, dailyandweeklynumberofhoursworked, deductions made,  
andactualwagespaid.  

8.3Eachcertifiedstatement shallbedelivered ormailedbytheContractor or
Subcontractor totheCity.  Atruecopyofthecertified statement shallalsobefiledat
thesametimewiththeCommissioner oftheBureauofLaborandIndustries. Certified
statements foreachweekduringwhichtheContractor orSubcontractor employs a
workerunder thepubliccontract shallbesubmitted onceamonth, bythefifthbusiness
dayofthefollowing month.  Information submitted oncertified statements maybe
usedonlytoensurecompliance withtheprovisions ofORS279C.800to279C870.   
TheCityshallretain25% oftheamount earnedbytheContractor ifthecertified
statements arenotsubmitted asrequired.  TheCityshallpaytheContractor the
amount retainedwithin14daysaftertheContractor filesthecertified statements
regardless ofwhetheraSubcontractor hasfailedtofiletherequiredcertified
statements.  TheContractor shallretain25% ofanyamountearnedbyafirst-tier
Subcontractor untiltheSubcontractor hasfiledwiththeCity, therequired certified
statements.  TheContractor shallverify thefirst-tierSubcontractor hasfiledthe
certified statements before theContractor maypaytheSubcontractor anyamount
retained.  TheContractor shallpaythefirst-tierSubcontractor theamount retained
within14daysaftertheSubcontractor filestherequired certified statements.  

9. PUBLICWORKSBONDREQUIREMENTS – ORS279C.836:  

9.1 Ifthepubliccontract involvespublicworks, unlessexemptunderORS279C.800to
279C.870, priortobeginning workonthecontract, theContractor shallfilewiththe
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Construction Contractors Board, aPublicWorksBondintheamountof $30,000witha
corporate suretyauthorized todobusiness intheStateofOregon.  

9.2BeforeallowingaSubcontractor tobeginworkunderapubliccontract involving public
works, forwhichtheContractor hasbeenawarded thecontract, theContractor shall
verifythattheSubcontractor hasalsofiledaPublicWorksBondwiththeConstruction
Contractors Boardorelectednottofilesuchbondasallowedbystatelaw.  

9.3ThePublicWorksBondshallprovide thattheContractor orSubcontract willpayclaims
orderedbytheBureauofLaborandIndustries toworkersperforming laborunderthe
publiccontract involving publicworks.  Thebondshallbeacontinuing obligation and
remaincontinuously ineffect.  

9.4IftheContractor orSubcontractor qualifiesasadisadvantaged, minority, women,  
disabled veteranoremerging smallbusiness enterprise certifiedunderORS200.055
andhaselectednottofilethePublicWorksBond, theContractor orSubcontractor will
filewrittenverification ofsuchcertification withtheConstruction Contractors Board.  If
theContractor orSubcontractor electsnottofilethePublicWorksBond, before
beginning anyworkonthepubliccontract involvingpublicworks, theContractor or
Subcontractor shallprovide theCityandtheConstruction Contractors Boardwith
writtennotification ofsuchelection.  

10. DEMOLITIONCONTRACTS; LANDANDLANDSCAPEMAINTENANCE - ORS
279C.510:  

10.1 Ifthepubliccontract includes demolition, theContractor shallsalvageorrecycle
construction anddemolition debris, iffeasible andcosteffective.  

10.2 Ifthepubliccontract includes services forlawnandlandscape maintenance, the
Contractor shallcompostormulchyardwastematerialatanapproved site.  

11. DISCRIMINATIONINSUBCONTRACTINGPROHIBITED; REMEDIES - ORS
279A.110:  

11.1 TheContractor maynotdiscriminate againstaSubcontractor intheawardingofa
subcontract because theSubcontractor isaminority, women, disabled veteranor
emerging smallbusiness enterprise certifiedunderORS200.055.  

11.2 Byentering intothecontract, theContractor certified ithasnotdiscriminated andwill
notdiscriminate, inviolationofSubsection 11.1, against anyminority, women, disabled
veteranoremerging smallbusinessenterprise inobtaining anyrequired subcontract.  

11.3 IftheContractor violates thenondiscrimination certification madeunderSubsection
11.2, theCitymayregardtheviolation asabreachofcontract thatpermits theCityto
terminate thecontractorexerciseanyremedies forbreachpermitted underthe
contract.  

12. HIGHESTSTANDARDS; CONSEQUENCESFORFAILURE – ORS279B.060:  
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12.1 Byentering intotheContract, Contractor agrees toperformtheworktothehighest
standards prevalent intheindustryorbusiness mostclosely relatedtotheworktobe
provided;   

12.2 Contractor understands thatfailuretomeetthehigheststandards intheindustrymay
result inconsequences including, butnotlimitedto:  

12.2.1reducingorwithholding ofpayment;  

12.2.2requiring Contractor toperform, atContractorÓs ownexpense, additional work
required tomeetsuchstandards; or

12.2.3declaringadefault, terminating theContract andseekingdamages andother
reliefavailable underthetermsoftheContractorotherapplicable law.  

13. COMPLIANCEWITHLAWS:  TheContractor andSubcontractor shallcomplywithall
federal, stateandlocal laws, rules, ordinances andregulations atalltimesandinthe
performance ofthecontract.  
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CITYOFROSEBURG
PUBLICWORKSBONDFILINGCERTIFICATION

Pursuant toORS279C.800to279C.870, I, undersigned contractor, doherebycertify that,  
priortobeginning workontheProject forwhichIhavebeenawarded thebidbytheCityof
Roseburg:  

1. IhavefiledwiththeConstruction Contractors Board (ÐBoardÑ), aPublicWorksBondin
theamountof $30,000withacorporate suretyauthorized todobusiness intheStateof
Oregon. _____Yes _____No (Checkone)  

2. IhaveelectednottofileaPublicWorksBondwiththeBoardbecauseIama
disadvantaged, minority, women, disabled veteranoremerging smallbusiness enterprise
certifiedunderORS200.055.  Ihaveprovided theBoardwrittenverification ofsuch
certification andwrittennotification ofmyelectionnottofilethePublicWorksBond.  I
understand thatmyelection nottofilethePublicWorksBondwillexpireoneyearfromthe
dateitwasfiledandthataclaimforunpaidwagesmaybefiledagainst thepayment bondI
submitted ontheProject. _____Yes _____No (Checkone)  

3. Ihaveverifiedanysubcontractor involved intheProject has, priortobeginning any
workonthisProject, eitherfiledthePublicWorksBondwiththeBoardorhaselectednotto
filethePublicWorksBondbecause thesubcontractor isadisadvantaged, minority, women,  
disabled veteranoremerging smallbusiness enterprise certified underORS200.055.  

Yes _____No (Checkone)  

a) Ihaveverified thatanysubcontractor involved inthisProject thathaselected
nottofilethePublicWorksBondhasprovided theBoardwrittenverification ofits
certification underORS200.055andwrittennotification ofitselectionnottofilethe
PublicWorksBond.    _____Yes_____No (Checkone)  

Iunderstand thePublicWorksBonddescribed above isinaddition toanyotherbondthatI
amrequired toprovide, orthatmayberequiredbyasubcontractor, forthisProject.  

ProjectName:_______________________________________________  

ProjectNumber:_____________________________________________  

Contractor’sPrintedName:___________________________________  

Contractor’sSignature:_______________________________________  

Dated:_____________________  
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CITYOFROSEBURG
STANDARDPERFORMANCEBOND

BondNo.: __________________________________________________  
Solicitation: __________________________________________________  
ProjectName: _____________________________________________  

Surety #1)   BondAmount No. 1: __________________ _   
Surety #2)*  BondAmountNo. 2:____________________  

Ifusingmultiple sureties TotalPenalSumofBond $_____________________  

We, ___________________________ asPrincipal, andtheabove identified Surety(ies),  
authorized totransact suretybusiness inOregon, asSurety, hereby jointlyandseverally bind
ourselves, ourrespective heirs, executors, administrators, successors andassigns, firmlyby
thesepresents topaytotheCityofRoseburg thesumof (TotalPenalSumof
Bond)__________________________________________________________________  
Provided thatwetheSuretiesbindourselves insuchsumÐjointlyandseverallyÑ aswellas

ÐseverallyÑ onlyforthepurposeofallowingajointactionoractionsagainstanyorallofus,  
andforallotherpurposes eachSuretybinds itself, jointlyandseverally withthePrincipal, for
thepaymentofsuchsumonlyasissetforthopposite thenameofsuchSurety), and

WHEREAS, thePrincipal hasentered intoacontractwiththeCityofRoseburg, theplans,  
specifications, termsandconditions ofwhicharecontained intheabove-referenced
Solicitation;  

WHEREAS, thetermsandconditions ofthecontract, togetherwithapplicable plans, standard
specifications, specialprovisions, scheduleofperformance, andscheduleofcontract prices,  
aremadeapartofthisPerformance Bondbyreference, whetherornotattached tothe
contract (allhereafter calledÐContractÑ); and

WHEREAS, thePrincipal hasagreedtoperformtheContract inaccordance withtheterms,  
conditions, requirements, plansandspecifications, andallauthorized modifications ofthe
Contract whichincrease theamountofthework, theamountoftheContract, orconstitute an
authorized extension ofthetimeforperformance, noticeofanysuchmodifications hereby
beingwaivedbytheSurety:  

NOW, THEREFORE, THECONDITIONOFTHISBONDISSUCHthatifthePrincipal herein
shallfaithfully andtrulyobserveandcomplywiththeterms, conditions andprovisions ofthe
Contract, inallrespects, andshallwellandtrulyandfullydoandperformallmattersand
thingsundertaken byContractor tobeperformed undertheContract, uponthetermssetforth
therein, andwithinthetimeprescribed therein, orasextended asprovided intheContract,  
withorwithoutnoticetotheSureties, andshall indemnify andsaveharmless theCityof
Roseburg andmembers thereof, itsofficers, employees andagents, againstanydirector
indirect damagesorclaimofeverykindanddescription thatshallbesufferedorclaimedtobe
suffered inconnection withorarisingoutoftheperformance oftheContractbythePrincipal
oritssubcontractors, andshall inallrespects performsaidContract according tolaw, then
thisobligation istobevoid; otherwise, itshall remain infullforceandeffect.  
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Nonpayment ofthebondpremium willnotinvalidate thisbondnorshalltheCityofRoseburg
beobligated forthepaymentofanypremiums.   

Nonpayment ofthebondpremiumwillnotinvalidate thisbondnorshalltheCityofRoseburg
beobligated forthepaymentofanypremiums.   

Thisbondisgivenandreceived underauthority ofORSChapters 279A, 279Band279C, the
provisions ofwhichherebyareincorporated intothisbondandmadeaparthereof.  

INWITNESS WHEREOF, WEHAVECAUSED THISINSTRUMENT TOBEEXECUTED
ANDSEALED BYOURDULYAUTHORIZED LEGALREPRESENTATIVES.  

Datedthis _______ dayof ______________________, 2019.  

PRINCIPAL:____________________________  

By ____________________________________  
Signature

OfficialCapacity

Attest: _________________________________  
Corporation Secretary

SURETY:______________________________  
Addsignatures foreachsurety ifusingmultiple

bonds\] 

BYATTORNEY-IN-FACT:  
Power-of-Attorney mustaccompany eachsurety

bond\] 

Name

Signature

Address

City State Zip

Phone Email
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CITYOFROSEBURG
PAYMENTBOND

BondNo.: __________________________________________________  
Solicitation: __________________________________________________  
ProjectName: _____________________________________________  

Surety #1)   BondAmount No. 1:  $_____________________  
Surety #2)*  BondAmountNo. 2:  $_____________________  

Ifusingmultiple sureties TotalPenalSumofBond

We, ___________________________ asPrincipal, andtheabove identified Surety(ies),  
authorized totransact suretybusiness inOregon, asSurety, hereby jointlyandseverally bind
ourselves, ourrespective heirs, executors, administrators, successors andassigns, firmlyby
thesepresents topaytotheCityofRoseburg thesumof (TotalPenalSumofBond)  

Provided thatwetheSuretiesbindourselves insuchsumÐjointlyandseverallyÑ aswellas
ÐseverallyÑ onlyforthepurposeofallowingajointactionoractionsagainstanyorallofus,  
andforallotherpurposes eachSuretybinds itself, jointlyandseverally withthePrincipal, for
thepaymentofsuchsumonlyasissetforthopposite thenameofsuchSurety), and

WHEREAS, thePrincipal hasentered intoacontractwiththeCityofRoseburg, theplans,  
specifications, termsandconditions ofwhicharecontained intheabove-referenced
Solicitation;  

WHEREAS, thetermsandconditions ofthecontract, togetherwithapplicable plans, standard
specifications, specialprovisions, scheduleofperformance, andscheduleofcontract prices,  
aremadeapartofthisPayment Bondbyreference, whetherornotattached tothecontract
allhereafter calledÐContractÑ); and

WHEREAS, thePrincipal hasagreedtoperformtheContract inaccordance withtheterms,  
conditions, requirements, plansandspecifications, andscheduleofContract priceswhichare
setforthintheContract andanyattachments, andallauthorized modifications oftheContract
whichincrease theamountofthework, orthecostoftheContract, orconstitute authorized
extensions oftimeforperformance oftheContract, noticeofanysuchmodifications hereby
beingwaivedbytheSurety:    

NOW, THEREFORE, THECONDITIONOFTHISBONDISSUCHthatifthePrincipal shall
faithfully andtrulyobserveandcomplywiththeterms, conditions andprovisions ofthe
Contract, inallrespects, andshallwellandtrulyandfullydoandperformallmattersand
thingsbyitundertaken tobeperformed undersaidContract andanydulyauthorized
modifications thataremade, uponthetermssetforththerein, andwithinthetimeprescribed
therein, orasextended thereinasprovidedbytheContract, withorwithoutnoticetothe
Sureties, andshall indemnify andsaveharmless theCityofRoseburg andmembers thereof,  
itsofficers, employees andagents, against anydirectorindirectdamagesorclaimofevery
kindanddescription thatshallbesufferedorclaimedtobesuffered inconnection withor
arisingoutoftheperformance oftheContractbytheContractor oritssubcontractors, and
shallpromptly payallpersonssupplying labor, materialsorbothtothePrincipal orits
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subcontractors forprosecution oftheworkprovided intheContract; andshallpromptly payall
contribution dueaccording toworkerscompensation requirements andtheState
Unemployment compensation FundfromthePrincipaloritssubcontractors inconnection with
theperformance oftheContract; andshallpayovertotheOregon Department ofRevenue all
sumsrequiredtobededucted andretained fromthewagesofemployees ofthePrincipal and
itssubcontractors pursuant toORS316.167, andshallpermitnoliennorclaimtobefiledor
prosecuted against theCityonaccountofanylaborormaterials furnished; anddoallthings
required ofthePrincipalbythelawsofthisState, thenthisobligation shallbevoid; otherwise,  
itshallremain infullforceandeffect.   

Nonpayment ofthebondpremiumwillnotinvalidate thisbondnorshalltheCityofRoseburg
beobligated forthepaymentofanypremiums.   

Thisbondisgivenandreceived underauthority ofORSChapters 279A, 279Band279C, the
provisions ofwhichherebyareincorporated intothisbondandmadeaparthereof.   

INWITNESS WHEREOF, WEHAVECAUSED THISINSTRUMENT TOBEEXECUTED
ANDSEALED BYOURDULYAUTHORIZED LEGAL REPRESENTATIVES.   

Datedthis _______ dayof ______________________, 2019.  

PRINCIPAL: _______________________________  

By _______________________________________   
Signature

OfficialCapacity

Attest:  ___________________________________  
Corporation Secretary

SURETY: _________________________________  
Addsignatures foreachsurety ifusingmultiple

bonds\] 

BYATTORNEY-IN-FACT:  
Power-of-Attorney mustaccompany eachsurety

bond\]   

Name

Signature

Address

City State Zip

Phone Email
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LOWESTBIDDERRESPONSIBILITYDETERMINATIONFORM
TOBECOMPLETED BYTHECITYUPONNOTICE OFINTENT TOAWARD)  

Lowestresponsiblebidder” meansthelowestbidderwhoisnotonthelistestablished by
theConstruction Contractors Boardpursuant toORS701.227andwhohas:  

1. Substantially complied withallprescribed publiccontracting procedures and
requirements oftheStateofOregon andtheCityofRoseburg;  

2. Metthestandardsofresponsibility described inORS279B.110and
279C.375, andRoseburg Municipal CodeChapter3.06; and
3. Notbeendisbarredordisqualified frombiddingordebarredbytheStateof

OregonunderORS279B.130or279C.440, orbytheCityundertheprovisions
ofRoseburg Municipal CodeChapter3.06.   

ProjectName:______________________________________________________________  

Bid/ProjectNumber:_________________________________________________________  

BusinessEntity/ Bidder’sName:______________________________________________  

CCBLicenseNumber:_______________________________________________________  

FormsubmittedbyCityofRoseburg.  
Formsubmittedby:   
Name:__________________________________________  

Title:____________________________________________  

Date:____________________________________________  

TheCityhas (checkallofthefollowing):  

Checked thelistcreatedbytheConstruction Contractors BoardunderORS701.227
forbidderswhoarenotqualified toholdapublic improvement contract.  

Determined whether thebidderhasmetthestandards ofresponsibility.  Insodoing,  
theCityhasfoundthatthebidderdemonstrated thatthebidderconsidered whether the
bidder:  

Hasavailable theappropriate financial, material, equipment, facilityand
personnel resources andexpertise, ortheabilitytoobtain theresources andexpertise,  
necessary tomeetallcontractual responsibilities.  

Holdscurrent licenses thatbusinesses orservice professionals operating inthis
statemustholdinordertoundertake orperformtheworkspecified intheContract.  

Iscoveredbyliability insurance andother insurance inamounts required inthe
solicitation documents. 

Page38Î (Prevailing WageProjects)  Revised 3/2019



Qualifies asacarrier-insuredemployeroraself-insuredemployer underORS
656.407, orhaselectedcoverage underORS656.128.  

Hasdisclosed thebidderÓs first-tiersubcontractors inaccordance withORS
279C.370.  

Hasasatisfactory recordofperformance.  

Hasasatisfactory recordofintegrity.  

Isqualified legally tocontractwiththeCity.  

Hassupplied allnecessary information inconnection withtheinquiry
concerning responsibility.  

Determined thebidder tobe (checkoneofthefollowing):  

Responsible underORS279C.375(3)(a) and (b).  

Notresponsible underORS279C.375(3)(a) and (b).  

IftheCityhasfoundthebiddernottoberesponsible, pleaseseeattached document
explaining theCityÓsdetermination.  

Note:Thisformistobesubmitted bytheCityofRoseburg totheConstruction Contractors
Board immediately following issuanceoftheCityÓsNoticeofIntenttoAwardthesubject
contract.  Acopymustimmediately befiledwiththeCityRecorder.   
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BUREAUOFLABORANDINDUSTRIES
PREVAILINGWAGERATESFORPUBLICWORKSCONTRACTS

Prevailing WageRatesaretheminimum wagesthatmustbepaidtoallworkers employed in
theconstruction, reconstruction, majorrenovation orpaintingofallpublicworks, unless
specifically exempted bystateorfederal law.  Rather thanincluding theentireStateand/or
FederalPrevailing WageRatepublications inthebidspecifications andcontract, public
entitiesmaymakereference tothespecific prevailing wageratepublication wherethe
prevailing wageratesarefoundorprovidealinktothespecific prevailing wagerate
publication wheretheprevailing wageratesarefound.  

OregonBureauofLaborandIndustries Prevailing WageRatesapplicable tothesubject
project/contract areavailableonBOLIÓs websiteatwww.oregon.gov.boli.  Theprevailing
wagestobeapplied throughout thedurationofthisprojectarethoseineffectforBOLI
Prevailing WageRateRegion6, (Douglas CountyOregon), uponthedatetheproject isfirst
advertised.  

FederalPrevailing WagesRatesundertheDavisBaconAct (40U.S.C. 3141etseq.) maybe
foundatwww.wdol.gov.  Theprevailing wagestobeapplied throughout thedurationofthis
projectarethoseineffect forFederalPrevailing WageRatesundertheDavisBaconAct (40
U.S.C. 3141etseq.) atthetimetheinitialspecifications werefirstadvertised forbid
solicitations.  

Iftheproject issubject tobothORS279C.800to279C.870andtotheDavisBaconAct (40
U.S.C. 3414etseq.), thecontractor andeverysubcontractor shallpaythehigherofthe
applicable stateorfederalprevailing rateofwagetoallworkersontheprojects.  

Forspecific information orquestions regarding thePrevailing WageRateLaw, youmaylog
ontotheabovereferenced websitesorcontact thenearestOregon BureauofLaborand
Industries officelistedbelow.  

BOLIOfficeLocations

Eugene 1400Executive Parkway, Eugene, OR97401 541/686-7623

Medford 700E. Main, Suite105, Medford, OR97504 541/776-6270

Portland800NEOregonSt., #32, Portland, OR97232 503/731-4074

Salem 3865Wolverine St. NE, Bldg. E-1, Salem, OR97305 503/378-3292

THISPROJECT ISSUBJECT TOTHEOREGON BOLIPREVAILING WAGE RATES
EFFECTIVE ON January 1, 2019andAmended onApril1, 2019
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GENERALCONDITIONS

1. DEFINITIONS

1.1 Whenever usedintheseGeneral Conditions orintheotherContract Documents, the
following termsshallhavethemeanings indicated whichshallbeapplicable toboththe
singularandplural thereof:  

Acceptance” meansthattheworkhasbeencompleted inaccordance withthe
Contract Documents andapproved inwritingbytheOwner.  

ÐActofGodorNature” meansanatural phenomenon ofsuchcatastrophic
proportions orintensity aswouldreasonably prevent performance.  

Addendum” meansanywrittendocument, signedbyallparties, pertaining to
additions, deletions, revisionsorother issueswiththeContract Documents issued
aftertheContract Documents havebeenissued.  

Bid"meanstheofferofabidder toperform theworkdescribed bytheContract
Documents whenmadeoutandsubmitted ontheprescribed BidFormandproperly
signed.  

Bidder"meansanyperson, firm, partnership, corporation, limited liabilitycompany,  
orotherentitysubmitting abidfortheworkdescribed hereunder.  

ChangeOrder” meansadocument recommended bytheProject Manager whichis
signedbytheContractor andtheCityandauthorizes anaddition, deletionorrevision
intheworkoranadjustment intheContract priceorContract times, issuedonorafter
theeffective dateoftheContract. 

City" meanstheCityofRoseburg located intheStateofOregon, andownerofthe
Projectandworkrelated thereto.  

ContractDocuments" meansandincludes theInvitation toBid, Information for
Bidders, BidForm, Construction Contract withExhibitÐAÑStandard Contract
Provisions, First-TierSubcontractor Disclosure Form, DrugTestingProgram
Certification Form, BidderÓsResponsibility Form, Performance Bond, Payment Bond,  
PublicWorksBondFilingCertification form (whenrequired), GeneralConditions,  
Technical Provisions, SpecialConditions, Standard Drawings, Specifications & Plans,  
andSupplemental Specifications allasrequired forthefullexecution andsatisfactory
completion oftheProject.  

Contractor"meansthefirm, partnership, corporation, limited liabilitycompany, or
otherentityexecuting theContractwiththeCityfortheperformance oftheworkherein
described.  

Defective” means, whenmodifying thework, referstoworkthatisunsatisfactory,  
faultyordeficient inthatit:  
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a. doesnotconformtotheContract Documents; or

b. doesnotmeettherequirements ofanyapplicable inspection, reference
standard, testorapproval referred tointheContract Documents; or

c. hasbeendamaged priortotheProjectManagerÓs recommendation offinal
payment (unlessresponsibility fortheprotection thereofhasbeenassumed by
theCityatSubstantial Completion inaccordance withtheContract Documents).  

DesignConsultant” meansthefirmwhoprepared thePlansandSpecifications and
shallnotmeantheProjectManager.  

Engineer" meanstheCity'sauthorized Engineer, asdesignated bytheCityManager
orPublicWorksDirector fortheContract, eitheractingdirectlyorthrough the
inspector, within thescopeofassigned duties.   

FinalCompletion” meansthatallworkhasbeencompleted inconformance withthe
Contract Documents andtheContract hasbeenfullyperformed.  

Holidays” meansanyOregon legalholiday.  

LiquidatedDamages” meansthatwhichissetforthinSubsection 6.9herein. 

Milestone” meansaprincipaleventspecified intheContract Documents relating to
anintermediate completion dateortimepriortoSubstantial Completion ofallofthe
work. 

PaymentBond” means theapproved formofsecurity furnished bytheContractor
andContractor'sSuretyasaguarantee ofgoodfaithonthepartoftheContractor to
makeallpayments thataretheContractor'sobligations, inaccordance withtheterms
oftheContract.  

PerformanceBond" meanstheapproved formofsecurity furnished bythe
Contractor andContractor'sSuretyasaguarantee ofgoodfaithonthepartofthe
Contractor toexecute theworkthatistheContractor'sobligation, inaccordance with
thetermsoftheContract.   

Plans"meansandincludes theCityapproved maps, standard drawings, workorder
drawings andsupplemental drawings andsketches whichwillshowthelocations,  
character, dimensions anddetailsoftheworktobedone.  

Project"meansallworkdescribed andspecified hereinandasindicated onthe
Plans.  

ProjectManager” means theCityÓsauthorized ProjectManager fortheContract, as
designated bytheCityManagerorPublicWorksDirector, eitheractingdirectlyor
throughadesignated representative, withinthescopeofassigned tasks.  

Page42Î (Prevailing WageProjects)  Revised 3/2019



ProposalRequest” meansawrittenstatement issuedbytheProject Manager tothe
Contractor onoraftertheeffective dateoftheContract andsignedbytheCityandthe
Contractor identifying additions, deletions orrevisions inthework, orresponding to
differingorunforeseen subsurface orphysical conditions underwhich theworkistobe
performed ortoemergencies.  AProposal Request willnotchange theContract price
ortheContract timesbutisevidence thatthepartiesexpect thatthechange ordered
ordocumented byaProposal Requestwillbeincorporated inasubsequently issued
ChangeOrder.   

PublicWorksBond” meansa $30,000formofsecurity furnished bytheContractor
and/orSubcontractor andContractorÓs and/orSubcontractorÓs Suretytothe
Construction Contractors BoardtopayclaimsorderedbytheBureauofLaborand
Industries toworkers performing laborunderapublicworksproject.   

PunchList” meansalistdeveloped bytheProjectManager afterSubstantial
Completion that identifies defectsordeficient workmanship orworknotcompleted in
conformance withtheContract Documents.  

RequestforInformation” meansaformal request fromtheContractor totheProject
Manager requesting clarification and/ordirection necessary tocomplete thework.  

Specifications"meansandincludes thedirections, provisions andrequirements
contained hereinandreferred tohereinpertaining totheProject.  

Submittals”meansalldrawings, diagrams, material data, schedules andother
information whicharespecifically preparedorassembled byorfortheContractor and
submitted bytheContractor toillustrate someportionofthework.   

SubstantialCompletion” meansthatthedegreeofcompletion oftheProject, or
portionoftheProjectasevidenced bytheProjectManagerÓs writtennoticeof
Substantial Completion, sufficient toprovide theCity, thefull-timeuseoftheProject, or
portionoftheProject, forthepurpose forwhichitwasintended.  Determination of
Substantial Completion issolelyatthediscretion oftheProjectManager.  Substantial
Completion doesnotmeancomplete inaccordance withtheContractnorshall
Substantial Completion ofalloranypartoftheProjectentitle theContractor tofinal
acceptance undertheContract.  Thecriteria theProject Manager mayusein
exercising his/herdiscretion indetermining Substantial Completion includes, butisnot
limitedto, thecompletion ofallequipment contained intheProject, orportionofthe
Project, allothercomponents necessary toenable theCitytooperate thefacility inthe
manner thatwasintended.   

Superintendent"meanstheexecutive representative ofContractor, authorized to
receiveandfulfill instructions fromtheProjectManager orProjectManagerÓs
representatives.  
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SupplementalSpecifications" meansspecific instructions settingforthconditions or
requirements peculiar totheProjectunderconsideration whensaidProject isnot
completely covered bytheSpecifications contained herein.  

Surety" meanstheperson, firm, partnership, corporation, limited liabilitycompanyor
otherentity thathastherequisite authority toexecute thebondsrequired fromthe
Contractor.  

2.  CONTRACTDOCUMENTS

2.1Award, ExecutionofDocuments, DeliveryofBonds.  

2.1.1Ifawarded, theContractwillbeawardedtothelowest responsible bidder
whosequalifications indicate theawardwillbeinthebestinterestoftheCity
andwhosebidcomplies withalltheprescribed requirements.  Noawardwillbe
madeuntiltheCityhasconcluded suchinvestigations astheCitydeems
necessary toestablish theresponsibility, qualifications andfinancial abilityof
theBidderstodotheworkinaccordance withtheContract Documents.  

2.1.2Indetermining thelowest responsible bidderforthepurposeofawarding
theContract, theCity, pursuant toORS279A.120shall:  

2.1.2.1 givepreference togoodsandservices thathavebeen
manufactured orproduced inOregoniftheprice, fitness,  
availability andqualityareotherwise equal; and

2.1.2.2 addapercentage increaseonthebidofanonresident
bidderequaltothepercent, ifany, ofthepreference given
tothatbidder inthestateinwhich thebidder resides.  

2.1.3TheCityreserves therighttorejectanyandallbidsnotincompliance
withallpublicbiddingprocedures andrequirements orwhensuchrejection isin
theinterestoftheCity; toreject thebidofabidderwhohaspreviously failedto
perform properlyorcomplete contractsofasimilarnatureontime; andtoreject
thebidofabidderwhoisnot, intheopinionoftheCity, inaposition toperform
theContract.  IftheContract isawarded, theCitywillgivethesuccessful bidder
writtennoticeofawardwithinforty-five (45) calendar daysafterbidopening.  

2.1.4Atleastthree (3) counterparts oftheConstruction Contractandsuch
otherContract Documents aspracticable willbesignedbytheCityand
Contractor. TheContractor shallreceiveone (1) executed counterpart ofthe
Contract Documents.  

2.1.5Whenrequired bythespecifications, theContractor shalldeliver
simultaneously withtheexecution oftheContract Documents agoodand
sufficient Payment Bondtoensure paymentoftheobligations incurred inthe
performance ofthisContract, aPerformance Bondtoassureperformance of

Page44Î (Prevailing WageProjects)  Revised 3/2019



theContract andthePublicWorksBondFilingCertification formexecuted by
theContractor.  Noexceptions willbemadetothisprovision.  

2.1.6Failureofthesuccessful biddertoexecute theContract Documents and
deliver therequiredPayment Bond, Performance BondandPublicWorksBond
FilingCertification formwithinten (10) calendar daysofthenotification ofthe
awardoftheContract shallbejustcausefortheCitytoannultheaward.  

2.2Correlation, Interpretation, andIntentofContractDocuments. 

2.2.1TheintentofthePlansandSpecifications ascontained herein isto
describe thecomplete ProjectwhichtheContractor shallundertake todoinfull
compliance withtheConstruction ContractwithExhibitÐAÑ, Plansand
Specifications.  TheContract Documents comprise theentireagreement
between theCityandtheContractor.  TheContractDocuments mayonlybe
alteredasprovided intheGeneralConditions oftheContract.  

2.2.2ThePlansandSpecifications areintended tobeexplanatory and
complimentary ofeachother.  Contractor shallexecute anywork indicated in
thePlansand notintheSpecifications, orviceversa, asifindicated inboth.   
Shouldanyworkormaterials bereasonably requiredorintended forcarrying
theProject tosatisfactory completion, whichisinadvertently omittedonthe
PlansandSpecifications, Contractor shallfurnish thesameasfullyasif
particularly delineated ordescribed.  Shoulditappear thattheworktobedone
oranyofthematters relative theretoarenotsufficiently detailedorexplained in
theContractDocuments, theContractor shallapplytotheProjectManager for
furtherexplanations asmaybenecessary andshallconform theretosofaras
maybeconsistent withthetermsoftheContract.   Intheeventanydoubtor
question arisingrespecting thetruemeaningofthePlansorSpecifications,  
Contractor mayseekadetermination bytheProject Manager according to
Subsection 3.2andParagraph 3.3.3.  Should theContractor disagreewiththe
ProjectManagerÓs decision, theContractor mayappeal totheCityManager in
accordance withParagraph 3.4.2. Inresolving suchconflicts, errorsand/or
discrepancies, theContract Documents shallbegivenprecedence inthe
following order:  Construction ContractwithExhibitÐAÑ, thePlansandthe
Specifications. WithintheSpecifications, theorderofprecedence shallbeas
follows: GeneralConditions, Information forBidders, SpecialConditions and
Technical Provisions.  

2.2.3Figuredimensions onPlansshallgovernoverscaledimensions, and
detaileddrawings shallgovernovergeneral drawings.  Anyworkthatmay
reasonably beinferred fromthePlansand/orSpecifications asbeingrequired to
produce theintended resultshallbesupplied whetherornotitisspecifically
calledfor.  Work, materialsorequipment described inwordswhichsoapplied
haveawell-known technical ortrademeaning shallbedeemedtoreference
suchrecognized standards.  TheContractor assumes fullresponsibility for

Page45Î (Prevailing WageProjects)  Revised 3/2019



havingfamiliarized himselfwiththenatureandextentoftheContract
Documents, worklocalityandlocalconditions thatmayinanymanneraffect the
worktobedone.  

2.3VerificationandWarranty.  TheContractor shallmakethedetermination ofthe
natureoftheworkproposed undertheContract, localconditions whichcanbe
encountered withintheProjectareaandallothermatterswhichcaninanywayaffect
theworkproposed undertheContract.  Itshallalsobetheresponsibility ofthe
Contractor tobethoroughly familiarwiththeContract Documents.  Failuretomakethe
examination necessary forthisdetermination ortoexamine anyform, instrument or
document oftheContractwithExhibitÐAÑshallnotrelease theContractor fromthe
obligations oftheContractwithExhibitÐAÑ.  TheContractor warrants thatnooralor
writtenagreement orconversation withanyofficer, agentoremployeeoftheCity,  
eitherbeforeorafter theexecution oftheContract, hasaffectedormodified anyofthe
termsorobligations hereincontained.  

2.4DocumentstobeKeptontheJobsite.  TheContractor shallkeepatleastone (1)  
copyoftheContract Documents atthejobsite, ingoodorder, available totheProject
Manager. 

2.5AdditionalContractDocuments.  TheCitywill furnishtotheContractor, onrequest
andfreeofcharge, uptothree (3) copiesoftheContract Documents. Additional
copiesofContract Documents maybeobtained uponrequestbypayingtheactual
costofreproduction. 

2.6Surveys.  Whenrequired fortheProject, surveying andstakingofthecomponent
partsoftheworkshallbeasdetailed intheSpecifications andonthePlans. The
Contractor shallconstruct theworkinaccordance withtheconstruction stakesand
shallbechargedwithfullresponsibility forconformity andagreement oftheworkwith
saidconstruction stakes.  

3. PROJECTMANAGER-CITY-CONTRACTORRELATIONS

3.1General.  TheCityhastheauthority toactasthesolejudgeoftheworkwithrespect
tobothquantityandqualityassetforthintheContract.  Itisexpressly stipulated that
thePlans, Specifications andotherContract Documents setforththerequirements as
tothenatureofthecompleted workanddonotpurport tocontrol themethodof
performing workexcept inthoseinstances wherethenatureofthecompleted workis
dependent onthemethodofperformance.  

3.2ProjectManager.  TheProjectManager istherepresentative oftheCityandis
employed toactasadvisorandconsultant totheCityinprojectmanaging matters
relatedtotheContract. TheCityhasdelegated itsauthority totheProjectManager to
makeinitialdecisions regarding allclaimsandquestions, whichmayariseastothe
qualityoracceptability ofmaterials furnished andworkperformed andastothe
mannerofperformance andrateofprogress oftheworkundertheContract.  The
ProjectManager determines theintentandmeaningoftheContract andmakes initial
decisions withrespect totheContractorÓs fulfillment oftheContract andthe
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ContractorÓs entitlement tocompensation.  Should theContractor disagreewitha
decisionoftheProject Managerwithrespect totheContract, theContractor may
request thattheCityManager reviewtheProjectManagerÓs decisionandmakea
determination inthemannerprovided underParagraph 3.4.2.  

TheProjectManager maydesignate afieldrepresentative asanalternate inhis/her
capacityonthejobsite.  Allnotifications required under theContract shallbemade
directly totheProject Managerorthedesignated representative.  

3.3DutiesandResponsibilitiesoftheProjectManager

3.3.1TheProject ManagerwillmakeperiodicvisitstothesiteoftheProject to
observe theprogressandqualityoftheworkandtodetermine, ingeneral, ifthe
workisproceeding inaccordance withtheintentoftheContract Documents.   
TheProjectManager shallnotberequired tomakecomprehensive or
continuous inspections tocheckthequalityorquantityofthework, andshallnot
beresponsible forconstruction means, methods, techniques, sequencesor
procedures, orforsafetyprecautions andprograms inconnection withthe
Project.  Visitsandobservations madebytheProjectManager shallnotrelieve
theContractor ofobligations toconduct comprehensive inspections ofthework,  
toperformacceptable workandtoprovideadequate safetyprecautions.  

3.3.2TheProjectManagerorthefieldrepresentative thereofwillbeassigned
toperiodically observe theworkandtoactinmattersofconstruction underthe
Contract.  Itisunderstood theProjectManagerorfieldrepresentative shall
havethepowertoissue instructions andmakedecisionswithin thelimitations of
theauthority grantedbytheCity.  Suchinspection shallnotrelievethe
Contractor ofobligations toconduct comprehensive inspections ofthework,  
perform acceptable workandprovideadequate safetyprecautions.  

3.3.3AllclaimsoftheContractor shallbepresented totheProjectManageror
designated representative, foradecisionwhichshallbemadeinwritingwithina
reasonable time.  AlldecisionsoftheProjectManager shallbefinalsubjectonly
totheContractorÓs righttoappeal theProject ManagerÓs decision totheCity
Manager inthemannerprovided inSubsection 3.4.   

3.4AppealtotheCityManagerbytheContractor.  

3.4.1DeterminationbytheProjectManager.  Asprovided inSubsections
3.1, 3.2, and3.3, theContractor shallreferquestions regarding meaning and
intentoftheContract Documents inwritingtotheProject Manager forhis/her
decision. TheProjectManager shall, withinareasonable time, respond tothe
Contractor inwritingwithhis/herdecision.  IftheContractor disagrees withthe
ProjectManagerÓs decisionorconsiders thedecision requiresextrawork,  
Contractor mayappealthedecision totheCityManager.  Anyrelatedwork
performed bytheContractor priortotheProjectManagerÓs decision isdoneat
ContractorÓs riskunlessotherwise authorized bytheProjectManager.  
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3.4.2CityManagerAppealProcess.  IntheeventtheContractor disagrees
withanydecisionoftheProjectManager, theContractor may, withinten (10)  
calendar daysofthedateofsuchdecision, appeal thedecision totheCity
Manager forreview. Theappealmustbeinwritingandmustsetforththe
questions referred totheProjectManager, theProject ManagerÓs decision and
theContractorÓs basisfordisagreement.  TheContractor shalldeliveracopyof
theappeal totheProjectManageratthetimeitisfiledwiththeCityManager.   
TheCityManager shallmakeallreasonable effortstoreviewtheappealand
deliverhis/herdecision inwritingtotheContractor withinthirty (30) calendar
daysfromthedateofreceiptoftheappeal.  FailureoftheContractor toappeal
thedecisionoftheProjectManager withinthesaidten (10) calendardayperiod
constitutes aknowing andvoluntary waiveroftheContractorÓs righttothereafter
assertanyclaimresulting fromsuchdecision. Thisprocedure isnotmeant to
precludeordiscourage informal resolution ofdisagreements between the
ProjectManager andtheContractor.  

IntheeventtheCityManager electstodoso, theCityManager mayestablisha
ÐClaims ReviewBoardÑeithertoassist inreviewing anappealhereunder orto
consider Contractor appealsdirectly.  Onceestablished, theClaimsReview
BoardwillhearallfutureappealsofclaimsforthisContract.  

During thependency ofanyappeal, anyrelatedworkperformed bythe
Contractor shallbedoneattheContractorÓs riskunlessotherwise authorized by
theProjectManager.  

Thefilingofanappealdoesnotautomatically extendthemilestones and/or
deadlines setforthintheContract Documents andtheContractor continues to
besubject toliquidated damages forfailuretocomplete theProjectwithinthe
timeallotted.  

Intheevent theCityManagerortheContractor commences arbitration orother
legalactionagainst theotherfordamagesorforequitable relief, theprevailing
party insucharbitration orotherlegalactionisentitled torecover itsreasonable
attorneyÓs feesthereinandinanyappeal therefrom.  

Thepartiesherebystipulate andconsent thatvenueforallarbitration orother
legalactionsarisingundertheContract isinDouglasCounty, Oregon andthat
jurisdiction foralllegalactions thatarebrought inortransferred tocourt isinthe
Douglas CountyCircuitCourtoftheStateofOregon; except, ifaclaimmustbe
brought inafederal forum, thenitmustbebrought andadjudicated solelyand
exclusively intheUnitedStatesDistrictCourt fortheDistrictofOregon located
inEugene, Oregon.  

3.5SuspensionofWork.  TheProject Manager shall, inaddition toitsotherauthority,  
havetheauthority tosuspendthework, whollyorinpart, forsuchperiodorperiods as
maybedeemed necessary duetounsuitable weatherorsuchotherconditions asare
considered unfavorable forprosecution ofthework, orfailureonthepartofthe
Contractor tocarryouttheprovisions oftheContract.  TheContractor shallnot
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suspend operation without thepermission oftheProjectManagerorProjectManager's
authorized representative.  

3.6NoticeofPotentialClaimforAdditionalCompensationand/orTime.  

3.6.1TheContractor shallnotbeentitled toanyadditional compensation or
extensionof timeforanyactorfailuretoactbytheProjectManagerorthe
City, thehappening ofanyeventoroccurrence oranyothercause, unlessthe
Contractor shallhavegiventheProjectManagerawrittennoticeofpotential
claim.  

3.6.2Thewrittennoticeofpotential claimshallsetforththereasons forwhich
theContractor believes additional compensation ortimewillormaybedue, the
natureofthecostsinvolved andinsofaraspossible, theamountofthepotential
claim.  IfbasedonanactorfailuretoactbytheProjectManagerortheCity,  
except incaseofemergency, suchnoticeshallbegiventotheProjectManager
priortothetimethattheContractor startsperformance oftheworkgivingriseto
thepotential claimforadditional compensation.  Inallothercases, noticeshall
begivenwithinten (10) calendar daysafterthehappening oftheeventor
occurrence givingrisetothepotential claim.  

3.6.3Itistheintentionofthissection thatdifferences between theparties
arisingunderandbyvirtueoftheContract shallbebrought totheattentionof
theProjectManagerattheearliest possible timeinorderthatsuchmattersmay
besettledifpossibleorotherappropriate actionmaybetakenpromptly.  

3.7ExaminationofCompletedWork.  IftheProject Manager requests it, theContractor
atanytimebeforeacceptance oftheProjectbytheCity, shallremoveoruncover such
portionsofthefinishedworkasmaybedirected.  Afterexamination, theContractor
shallrestoresaidportionsoftheworktothestandards requiredbytheContract
Documents. Should theworkthusexposedorexamined provetobeinaccordance
withtheContract Documents, theuncovering orremoving, thereplacingofthe
coveringormakinggoodofthepartsremoved, shallbepaidforbytheCity; butshould
theworksoexposedorexamined provetobenotinaccordance withtheContract
Documents, theuncovering orremoving andthereplacingofthecoveringorthe
making goodofthepartsremoved, shallbeatContractor'sexpense.  Shouldanywork
beperformed without givingnoticeofplanofwork, thereby eliminating anopportunity
ofinspection bytheProjectManager, theProjectManager mayrequire theContractor
touncover suchworkatContractor'sownexpense forexamination bytheProject
Manager.  Costofuncovering suchworkshallbebornebytheContractor, whether or
nottheworkisfoundacceptable.  Theworkshallalsobesubject toinspection by
appropriate governmental inspectors atalltimes.  

3.8Contractor'sSuperintendent.  Aqualified superintendent, whoisacceptable tothe
ProjectManager, shallbemaintained bytheContractor ontheProject togiveefficient
supervision overtheProjectuntil itscompletion.  Thesuperintendent shallhavefull
authority toactonbehalfoftheContractor, andalldirections giventothe
superintendent shallbeconsidered giventotheContractor. Ingeneral, theProject
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Manager'sinstructions shallbeconfirmed inwritingandalwaysuponwrittenrequest
fromtheContractor.  

3.9InformationRegardingExistingFacilitiesandUtilities.    

3.9.1Facilities.  Anyinformation relative tothelocationofotherstructures as
mightbeshownontheContract Documents willbeobtained fromthebest
information available andfieldobservations; however, theCitycannot
guarantee theaccuracyorcompleteness ofthisinformation.  

3.9.2 Utilities.  TheDesignConsultant hasendeavored todetermine the
existence ofutilitiesatthejobsitefromtherecordsofpositionsoftheseutilities
asderived fromsuchrecordsasareshownontheDrawings.  Noexcavations
weremadetoverifythelocationshownforunderground utilities.  Theservice
connections totheseutilitiesarenotshownontheDrawings. Itisthe
responsibility oftheContractor todetermine theexact locationofallutilitiesand
serviceconnections hereto.  TheContractor shallmakeitsowninvestigations,  
including contacting theownersofappropriate utilitiesandmakingexploratory
excavations todetermine thelocations andtypeofexisting utilities, including
service connections, priortocommencing workthatcouldresult indamageto
suchutilities and/orsurrounding structures.  TheContractor shall immediately
notifytheProjectManager astoanyutilitydiscovered bytheContractor thatis
notshownontheDrawings orthatisinadifferent position thanshownonthe
Drawings.  

Intheeventitisnecessary toremove, relocateortemporarily maintainautility
becauseofinterference withthework, theContractor shallperformtheworkon
theutilityandtheCityshallpayContractor asfollows:   

3.9.2.1 Whenitisnecessary toremove, relocateortemporarily
maintainaserviceconnection, thecostofwhichisnot
required tobebornebytheowner thereof, theContractor
bearsallexpenses incidental totheworkontheservice
connection.  TheContractor shallperformtheworkonthe
serviceconnection inamanner satisfactory totheowner
thereof; ifbeingunderstood thattheowneroftheservice
connection hastheoptionofdoingsuchworkwithitsown
forces, orpermitting theworktobedonebytheContractor.  

3.9.2.2 Whenitisnecessary toremove, relocateortemporarily
maintainautilityorunderground obstruction thatisinthe
positionshownontheDrawings, thecostofwhich isnot
required tobebornebytheowner thereof, theContractor
bearsallexpenses incidental totheworkontheutility.  The
Contractor shallperformtheworkontheutilityinamanner
satisfactory totheowner thereof; itbeingunderstood that
theowneroftheutilityhastheoptionofdoingsuchwork
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withitsownforces, orpermitting theworktobedonebythe
Contractor.  

3.9.2.3 Whenitisnecessary toremove, relocateortemporarily
maintainautilityorunderground obstruction thatisnot
shownontheDrawings orisinapositiondifferent fromthat
shownontheDrawings andwereitinthepositionshown
ontheDrawings wouldnotneedtoberemoved, relocated
ortemporarily maintained, thecostofwhichisnotrequired
tobebornebytheowner thereof, theCitywillmake
arrangements withtheowneroftheutility forsuchworkto
bedoneatnocosttotheContractor.  

Norepresentations aremadethattheobligations tomove
ortemporarily maintain anyutilityandtopaythecost
thereof, isorisnotrequired tobebornebytheownerof
suchutility, anditistheresponsibility oftheContractor to
investigate todetermine whetherornotsaidcostis
required tobebornebytheowneroftheutility.  

Governmental agencies andownersofutilities reserve the
righttoenteratanytimeuponanystreet, alley, right-of-way
oreasement forthepurposeofmakingchanges intheir
property madenecessarybytheworkandforthepurpose
ofmaintaining andmaking repairs totheirproperty.  

3.10UseofPremises

3.10.1Allworkincluded undertheContract istobeconstructed onland
belonging totheCity, onpublicright-of-wayadministered andregulated bystate
and/orlocalgovernment oroneasements tothebenefitoftheCityorthepublic.   
TheContractor shallabidebyspecialconditions orrequirements oftheproperty
ownerorgoverning authority.  TheContractor shallconfineequipment, the
storageofmaterials andtheoperationofContractor'sworkers tothelimitsas
shownonthePlansorasindicated bylaw, ordinances, permitsordirections of
theProjectManager andshallnotunreasonably encumber thepremises with
materials.  

3.10.2Anyadditional landandaccess theretowhichtheContractor mightdesire
fortemporary construction facilitiesorforstorageofmaterials shallbeprovided
bytheContractor withnoliabilitytotheCity.  TheContractor shallpayallcosts
involved inacquiring suchrightsandallcleanupshallbemadeasrequiredby
theseSpecifications.  

3.11PrivateProperty.  TheContractor shallnotenteruponprivateproperty forany
purposewithoutobtaining permission andshallberesponsible forthepreservation of
allpublicproperty, trees, monuments, etc. alongandadjacent tothestreetand/or
right-of-way, andshalluseeveryprecaution necessary topreventdamageorinjury
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thereto. TheContractor shallusesuitableprecautions topreventdamagetopipes,  
conduits andotherunderground structures, including butnotlimitedto, verifying with
allappropriate utilities whereunderground structures arelocated, andshallprotect
carefully fromdisturbance ordamageallmonuments andproperty marksuntilan
authorized agenthaswitnessed orotherwise referenced their locationandshallnot
remove themuntildirected.  

3.12AssignmentofContract.  Contractor shallnotsublet, sellorassign theContract or
subletanyoftheworktobeperformed hereunder without thewrittenconsentofthe
City.  Anysuchassignment orsubletting ofanysuchworkwithoutCity'sconsentshall
benullandvoidandwithout forceoreffect.  

3.13City'sRighttodoWork.  If, inthesoleopinionoftheProjectManager, theContractor
neglects toprosecute theworkproperly orneglectsorrefusesatContractor'sown
cost, totakeupandreplaceworkthathasbeenrejectedbytheProjectManager, the
ProjectManager shallnotifytheCitywhoshallnotify theSuretyofthecondition.  After
atleastten (10) calendar dayswrittennoticetotheContractor andtheContractor's
Surety, orwithoutnoticeifanemergency ordanger totheProjectorpublicexists, and
withoutprejudice toanyotherrightwhichtheCitymayhaveundertheContract, the
CitymaytakeoverthatportionoftheProjectwhichhasbeenimproperly executed,  
makegoodthedeficiencies anddeduct theactualcoststhereof fromthepayments
thenorthereafter duetheContractor.  Ifnoamount isowedtotheContractor, thenthe
Citymaystillpursueallofitsotherlegaland/orequitable remedies.  

3.14City'sRighttoTerminateContract.   

3.14.1Uponoccurrence ofanyoneormoreofthefollowing, theCitymay
terminate theContractatanytime, immediately oruponsuchnoticeastheCity
initssolediscretion deemsappropriate, byproviding writtennoticetothe
Contractor whichdescribes thereasonfortermination:  

3.14.1.1 Contractor persistently failstoperformtheworkin
accordance withtheContract Documents, including butnot
limitedto, failure tosupplysufficient skilledworkers,  
suitable materialsorequipment andfailuretoadheretothe
progress schedule astheschedule mayberevised from
timetotime;  

3.14.1.2 Contractor failstocomplywithapplicable lawsorthe
provisions ofanyoftheContract Documents, including, but
notlimitedtotheConstruction ContractwithExhibitÐAÑ
Standard CityContract Provisions;  

3.14.1.3 Contractor disregards theauthorityoftheProjectManager;  

3.14.1.4 Contractor violatesanyprovisionoftheContract and, after
receiving noticeoftheviolation, failstoremedy thebreach
immediately; or
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3.14.1.5 Contractor filesforbankruptcy underanychapterofthe
Bankruptcy Code (Title11, UnitedStatesCode); ora
petition inbankruptcy isfiledagainstContractor underthe
Bankruptcy Codeoranyotherprovisionoflawseeking
substantial relief; orContractor makesageneral
assignment forthebenefitofcreditors; oratrustee,  
receiverorsimilaragentisappointed totakechargeof
Contractor'sproperty forthebenefitofcreditors; or
Contractor otherwise admits inwritingtobeingunableto
payitsdebtsastheybecomedue.  

3.14.2UpontheCityÓs issuanceofwrittennoticeoftermination, theContractor
shall immediately ceaseallworkunderthisContract, unless, asshallbe
specified inthenotice, theCity, initssolediscretion, wouldbeharmedbyany
uncompleted work, inwhichcase, Contractor shallcomplete thoseitems
specified bytheCityinitsnotice.  

3.14.3TheCitymayterminate theContract uponseven (7) calendar daysÓ
notice iftheCitydetermines foranyreasonthatthecompletion oftheContract
isnolonger inthebestinterests oftheCity.  

3.14.4IftheCityterminates theContract pursuant toParagraph 3.14.1, theCity
maychooseanyremedyavailable toitundertheContract, applicable statutes,  
CityCodeorcommon law, including butnotlimited to, completing theProject
itselforthroughanothercontractor.  TheContractor shallpaytheCityforall
additional costsincurredbytheCitytoobtainsubstitute performance.  The
Contractor shallbeentitledtopayment forthatportionoftheworkthatthe
Contractor completed according totheContract, lesstheCity'scoststoobtain
substitute performance forthebalanceofthework.  

3.14.5IftheCityterminates theContract pursuant toSection3.14.3, theCity
shallpayContractor forthatportionoftheworktheContractor hascompleted
according totheContract, plusContractor'scostformaterials ordered and
delivered tothesitebeforeContractor receives theCity'snoticeoftermination;  
provided thatsuchmaterials shall thenbelongtotheCity.  

3.15Contractor'sRighttoStopWorkorTerminateContract.  TheContractor may
suspend workorterminate theContract uponten (10) calendardayswrittennoticeto
theCity, foranyofthefollowing reasons:  

3.15.1Ifanorderofanycourtorotherpublicauthority caused theworktobe
stoppedorsuspended foraperiodofninety (90) calendar daysthrough noact
orfaultoftheContractor orhisemployees;  

3.15.2IftheCityshouldfailtoactuponanyrequest forpayment withinthirty
30) calendardaysafter itsapprovalbytheProjectManager; or
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3.15.3IftheCityshould failtopaytheContractor anysumwithinthirty (30)  
calendar daysafteritsawardbyarbitrators.  

3.16RightsofVariousInterests.  Wherever workbeingdonebytheCity'sforcesis
contiguous toworkcoveredbytheContract, therespective rightsofthevarious
interests involved shallbeestablished bytheProjectManager tosecurethe
completion ofthevariousportionsoftheworkingeneralharmony.  

3.17Subcontracts.  

3.17.1TheContractor shallnotbepermitted tosubcontract anyoftheworkto
beperformed undertheContract without thewrittenconsentoftheCity,  
submission oftheFirst-TierSubcontractor Disclosure Formasrequired priorto
theBidopening deadline andverification thattheSubcontractor hasfileda
PublicWorksBond, whenrequired, withtheConstruction Contractors Board
priortobeginning anyworkontheProject.  TheContractor shallnotemployany
subcontractor thattheProjectManager mayobjecttoduetosubcontractor
lacking thecapabilityofperforming workofthetypeandscopeanticipated.  No
changes willbeallowed fromtheapproved subcontractor listwithoutapproval
oftheProjectManager.  

3.17.2TheContractor agreestobeasfullyresponsible totheCityfortheacts
andomissions oftheContractor'ssubcontractors orofanypersons either
directlyorindirectly, employed byContractor'ssubcontractors asContractor is
fortheactsandomissions ofpersonsdirectlyemployed byContractor.  

3.17.3Nothingcontained intheContract Documents shallcreateany
contractual relationbetweenanysubcontractor andtheCity.  

3.18UnforeseenDifficulties.  TheContractor shallprotect theworkandmaterials from
damageduetothenatureofthework, theelements, carelessness ofothercontractors
orfromanycausewhatever untilcompletion andacceptance oftheProject. Alllossor
damages arisingoutofthenatureoftheworktobedoneunder theContract
Documents, fromanyunseenobstruction ordefects whichmaybeencountered inthe
prosecution ofthework, orfromtheactionoftheelements, shallbesustained bythe
Contractor.  

3.19WorkDuringanEmergency.  TheContractor shallberesponsible forandmusthave
resources available forallemergency workwhichmightoccurontheProjectunder
construction forwhichtheContractor isresponsible.  TheContractor shallperform any
workandfurnishandinstallanymaterials andequipment necessary duringan
emergency endangering lifeorproperty.  Inallcases theContractor shallnotifythe
Project Manageroftheemergency assoonaspracticable, buttheContractor shallnot
waitforinstructions beforeproceeding toproperly protectbothlifeandproperty.  

3.20OralAgreements.  Nooralorder, objection, claimornoticebyanypartytotheothers
shallaffectormodifyanyofthetermsorobligations contained inanyoftheContract
Documents. NoprovisionoftheContract Documents shallbeheldtobewaivedor
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modified byreasonofanyactwhatsoever, otherthanbyadefinitely agreedwaiveror
modification thereof inwriting.  Noevidence shallbeintroduced inanyproceeding of
anyotherwaiverormodification.  

3.21LiensandClaimsAgainstContractor.  TheContractor shallnotpermitanylienor
claimtobefiledorprosecuted against theCityonaccountofanylaborormaterial
furnished under thisContract whether thesamebefurnished bytheContractor orany
Subcontractor.  IftheContractor fails, neglects orrefusestomakeprompt paymentof
anyclaimforlabororservices furnished totheContractor oraSubcontractor byany
personinconnection withtheContract assuchclaimbecomes due, theCitymaypay
suchclaimtothepersonfurnishing thelabororservicesandcharge theamountofthe
payment against fundsdueortobecome duetotheContractor underthisContract.   
Thepayment ofaclaiminthismannerdoesnotrelievetheContractor oritssurety
fromobligation withrespect toanyunpaidclaims.  

Anyclaim, byapersonclaiming tohavesupplied laborormaterials forthe
performance ofthework, forpayment asserted against theContractorÓs payment bond
mustbeasserted inconformity withORS279C.600et. Seq.  

4. MATERIALSANDWORKMANSHIP

4.1MaterialstobeReviewedBeforeUse.  

4.1.1Onlymaterials conforming withthespecified requirements and
conditionally accepted bytheProjectManager shallbeusedintheProject.  

4.1.2Beforeanymaterial tobeusedintheProject isdelivered, theContractor
shalladvise theProjectManagerofthesource fromwhichthematerial istobe
obtained, furnishsuchsamplesasmayberequired fortestingpurposes, and
receive theProjectManager'sconditional acceptance fortheuseofthat
particular material. Theconditional acceptance ofanysourceofsupplybythe
ProjectManager doesnotimplythatallmaterial fromthatsourcewillbe
accepted.  Shouldmaterial fromanyconditionally accepted sourcefailto
maintain aqualitymeeting therequirements oftheSpecifications, useof
material fromthatsourceshallbediscontinued andtheContractor shall furnish
acceptable material fromothersources.  Regardless ofthesource, anymaterial
delivered fortheProjectwhichfailstomeet therequirements willberejected.   
Onlymaterial meetingallrequirements willbeallowedtobeincorporated inthe
Project.  Anymaterialoritemincorporated intheProjectwhichdoesnotmeet
requirements oftheContract Documents, evenifitwasusedwiththeconsent
and/orthepresenceofaninspector, shallberemoved andacceptable material
shallbeusedinitsplace, withallcosts related tosuchremoval andinstallation
beingbornebytheContractor.  

4.1.3Anymaterialwhich, afterconditional acceptance, hasforanyreason
become unsuitable foruseshallberejected andnotused.  

4.2TestsofMaterials.  
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4.2.1Alltestsofmaterials shallbemadeinaccordance withacceptable
methods asdescribed anddesignated intheSpecifications. Whentestsof
materials arerequired, suchtestsshallbemadebyatesting laboratory
accepted bytheProjectManager andattheexpenseoftheContractor.  The
Contractor shallaffordsuchfacilitiesasmayberequired forcollecting and
forwarding samples andshallholdthematerials represented bythesamples
until testshavebeenmadeandthematerials foundequaltotherequirements
oftheSpecifications ortoapproved samples.  TheContractor inallcasesshall
furnish therequired sampleswithoutcharge.  

4.2.2IntheabsenceofanydefiniteSpecification orreference toa
Specification intheTechnical Specifications orintheSpecialProvisions forthe
particular Project involved, itshallbeunderstood thatsuchmaterials shallmeet
theSpecifications andrequirements oftheAmerican Society forTesting
Materials.  Unlessotherwise specified, alltestsofmaterials shallbemadein
accordance withthemethods prescribed bytheAmerican Society forTesting
Materials.  

4.2.3Incaseswherecompliance ofmaterialsorequipment withContract
requirements isnotreadilydeterminable through inspection andtests, the
ProjectManager shallrequest theContractor provideproperly authenticated
documents, certificates orothersatisfactory proofofcompliance. These
documents, certifications andproofsmustcoverperformance characteristics,  
materials orconstruction andthephysicalorchemical characteristics of
materials.  

4.2.4IftheSpecifications require, ortheContractorÓs request isapproved by
theProjectManager, inspection ortestingmaytakeplaceawayfromthejob
site. Theadditional costtotheCityforsuchremote inspection ortesting
includes travelandsubsistence expenses andwillbepaidbytheContractor
throughareduction inpayment totheContractor equaltothetraveland
subsistence expenses. Intheeventtheremoteinspection ortesting isnot
specified andisrequiredbytheCity, therequired travelandsubsistence
expensewillbepaidforbytheCity.  

4.3StorageofMaterials.  Materials shallbesostoredastoinsurethepreservation of
theirqualityandfitnessfortheProject.  Whenconsidered necessary, theyshallbe
placedonwoodenplatformsorotherhard, cleansurfaces, andnotontheground,  
and/ortheyshallbeplacedundercover.  Storedmaterials shallbelocatedsoasto
facilitate prompt inspection.  Privateproperty shallnotbeusedforstorage purposes
without thewrittenpermission oftheCityandtheprivateproperty owner.  

4.4CharacterofWorkers.  TheContractor shallatalltimesberesponsible forthe
conductanddisciplineofContractor'semployees and/oranysubcontractor orpersons
employed bysubcontractors.  Allworkersmusthavesufficient knowledge, skilland
experience toproperly performtheworkassigned tothem.  Anyforemanorworker
employed bytheContractor orSubcontractor who, intheopinionoftheProject
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Manager, doesnotperformtheworkinaskillfulmanner, appears tobeincompetent or
actsinadisorderly orintemperate mannershall, atthewrittenrequestoftheProject
Manager, beremoved fromworkonanyportionoftheProject exceptasallowedby
theProjectManager.  

4.5ConstructionMeans, Methods, Techniques, andProcedures.  TheContractor shall
havethefullpowerandauthority toselect themeans, methods, techniques and
procedures forperforming theworkcovered undertheContract, provided saidmeans,  
methods, techniques andprocedures areinstrictcompliance withtherequirements of
alllocal, stateandfederalauthorities andwiththeseSpecifications, andarenotin
conflictwiththerecommended installation practices ofthemanufacturers whoarethe
suppliers ofthematerials tobeutilizedonthecontemplated Project.  Theconstruction
means, methods, techniques andprocedures utilizedshallproduceasatisfactory
qualityofworkmanship andshallbeadequate tomaintain thescheduleofprogress as
required undertheprovisions oftheseSpecifications.  

4.6Contractor'sToolsandEquipment.  TheContractor'stoolsandequipment usedon
theworkcoveredunder theContract shallbefurnished insufficient quantity andofa
capacity andtypethatwillsafelyperform theworkspecified, andshallbemaintained
andusedinamanner thatwillnotcreateahazardtopersonsorproperty, orcausea
delay intheprogressofthework.    

4.7RejectedMaterialsandWork.  Anymaterial supplied bytheContractor whichis
condemned orrejectedbytheProject ManagerortheProjectManager'sauthorized
representative becauseofnon-conformity withtheContract Documents shallbe
removed atoncefromthevicinityoftheProjectbytheContractor athisownexpense,  
andthesameshallnotbeusedontheProject.  Anydefective workwhether theresult
ofpoorworkmanship, useofdefective materials, damage through carelessness orany
othercauseshallberemoved withinten (10) calendar daysafterwrittennoticeisgiven
bytheProjectManager, andtheworkshallbere-executed bytheContractor athis
ownexpense.  

4.8UnnoticedDefects.  Anydefective workormaterials furnished bytheContractor and
discovered bytheProjectManager beforetheProjecthasbeengivenfinalacceptance
orfinalpayment hasbeenmade, orduringtheguarantee period, shallberemoved
andreplaced byworkandmaterials whichshallconform totheprovisions ofthe
Contract Documents.  FailureonthepartoftheProjectManagerorhisrepresentative
tocondemnorrejectbadorinferiorworkormaterials shallnotbeconstrued toimply
acceptance ofsuchworkormaterials.  

4.9RighttoRetainImperfectWork.  Ifanypartorportionoftheworkdoneormaterial
furnished bytheContractor undertheContract provestobedefective andnotin
accordance withthePlansandSpecifications, andiftheimperfection inthesameis
notofsufficient magnitude orimportance astomaketheworkdangerous or
unsuitable, oriftheremovalofsuchworkwillcreateconditions whicharedangerous
orundesirable, theCityshallhavetherightandauthority toretainsuchworkbutshall
makesuchdeductions inthepayment therefore asmaybejustandreasonable.  

Page57Î (Prevailing WageProjects)  Revised 3/2019



4.10CorrectionofDefectiveWork.  When, andasoftenastheProjectManager
determines through itsinspection procedures, material, equipment orworkmanship
incorporated intheProjectdonotmeettherequirements oftheContract, theProject
Manager maygivenoticeofthenoncompliance totheContractor inwriting.  Within five
5) calendar daysofreceiptofsuchnotice, theContractor shallundertake allwork

necessary tocorrect thedeficiency andtocomplywiththeContract.  TheContractor
agrees topayallcostsofcorrecting thedefective work, including wagesandoverhead
charges forinspection.  IftheContractor disagrees withtheProjectManagerÓs
determination andbelieves thecorrective workshouldbecovered byaChange Order,  
theContractor shallimmediately notify theCity, inwriting, settingforththebasisforits
position.  TheCitywillreviewthematterandnotifytheContractor, inwriting, ofits
determination withinthirty (30) calendar daysafterreceiptoftheContractorÓs
notification.  IftheCitydetermines thecorrective workisrequired tocomplywiththe
Contract, theContractor shallproceedwithsuchwork.  

Asacondition precedent totheContractorÓs claimforeitheradditional compensation
ortimeextension orbothresulting fromtheperformance ofsuchcorrective work, the
Contractor shall, withinfifteen (10) calendar daysafterreceiptoftheCityÓs
determination, notifytheCityinwritingofitsintenttoclaimadditional compensation,  
timeorboth.  TheContractor shalldocument allcostinformation associated withthe
corrective workandshallsubmitsuchinformation totheProject Manager onamonthly
basis.  ReceiptofthecostdatabytheProjectManager doesnotconstitute an
Acceptance ofthecorrective workoranauthorization foraChangeOrdertocover the
corrective work.  

4.11CuttingandPatching.  TheContractor shalldo, orberesponsible for, allcutting,  
fittingorpatching thatmayberequiredby, shownonorreasonably impliedbythe
PlansandSpecifications.  Anydefective workperformed ormaterial furnishedbythe
Contractor, whichisdiscovered bytheProject Managerbefore finalacceptance ofthe
Projectorbefore finalpayment hasbeenmade, shallberemoved andreplacedor
patched attheContractor'sexpense inamannerapproved bytheProjectManager or
hisrepresentative.  
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4.12Cleanup.  

4.12.1AstheProjectprogresses andimmediately aftercompletion ofthe
Project, theContractor shallcleanupandremoveallrefuseandunused
materialsofanykindresulting fromtheProject.  IftheContractor failsto
commence thecleanupwithin24hoursafterbeingdirected todosobythe
ProjectManager, theProjectManager mayhavethecleanupperformed by
others.  ThecostshallbebornebytheContractor andmaybededucted from
payments dueortobecomeduetheContractor.  

4.12.2AftertheProject iscompleted andbeforefinalacceptance oftheProject,  
allareasaffectedbytheProjectshallbeneatly finished andallequipment,  
temporary structures, rubbishandwasteshallberemoved fromtheProject
area.    

4.13Guarantee.    

4.13.1TheContractor shall fullywarrantallworkforatleastone (1) full
calendar yearfromtheCityÓsFinalAcceptance oftheProject, regardless ofthe
lengthofmanufacturersÓ orinstallersÓ warranties.  

4.13.2Inaddition toanyotherwarranties thatarerequired, theContractor shall
makeallnecessary repairsandreplacements toremedyanyandalldefects,  
breaksorfailuresoftheworkoccurring withinone (1) calendar yearfollowing
thedateoftheCityÓsFinalAcceptance duetofaultyorinadequate materialsor
workmanship.  Suchrepairsandreplacements mustconformtotheContract
Specifications underwhich theContractor originallyperformed thework.  

4.13.3Intheeventofadispute regarding anyportionofthework, the
Contractor shallnonetheless provideanywarranty service, repairsor
replacements asdescribed inParagraphs 4.13.1and4.13.2above, forthat
portionoftheworkthatisnotindispute.  IntheeventadisputedelaystheCityÓs
FinalAcceptance ofthework, thewarranty forportionsoftheworknotin
dispute runsfromthedateoftheCityÓsFinalAcceptance oftheremaining
portionsofthework.  

4.13.4TheContractor shallalsorepairanydamageorremedyanydisturbance
tootherpubliclyownedpropertyorimprovements thereonifcausedbythe
ContractorÓs workandifthedamageorremedyoccursduringthewarranty
period.  

4.13.5IftheContractor performs warrantywork, thenthewarrantyworkfor
repetitive defectsinmaterials, workmanship orequipment alsoshallhaveaone
1) calendar yearwarranty periodfromthedateofitscompletion andtheCityÓs

FinalAcceptance ofthatwork.  TheContractor shallcontinue toprovide
warrantyworkpursuant tothetermsoftheContractuntil thedefectsare
completed andtheCityprovides noticeofitsFinalAcceptance ofthework.  
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4.13.6TheCityshallprovide theContractor withwrittennoticeoftheneedto
performwarrantyworkunlessitisdetermined thatanemergency exists, that
delaywouldcauseserious additional lossordamage, orifanydelayin
performing theworkmightcauseinjurytoanymemberofthepublic.  Ifthe
Contractor, afterwrittenNotice, failswithinten (10) calendar daystocomply
withtheCityÓsrequest, theCityhastherighttoperformthewarranty workeither
byhiringanotherContractor orbyusingitsownforces.  Ineitherevent, the
Contractor anditsSurety remain liabletotheCityforthecostofthework
performed andanyadditional damage sufferedbytheCity.  

4.13.7TheContractor shallprovideabondduringtheone (1) calendar year
warranty periodtoguarantee theContractorÓs performance ofwarranty work.   
TheContractor shallprovide totheCityabondintheamountof20% ofthefinal
Contract Amount inoneofthefollowing ways:  

4.13.7.1 Continuance oftheContract performance andpayment
bond.  

4.13.7.2 Anynewperformance andpayment bond, acceptable to
theCity, whichcovers theContractorÓs warranty obligations
imposedbytheContract Documents.  

4.13.7.3 Cashdeposit totheCityFinance Department.   Areceipt
fromtheCityFinanceDirector constitutes proofofthe
deposit.  

4.13.7.4 Otherarrangements proposed bytheContractor thatthe
Cityfindsacceptable intheCityÓssolediscretion.  

5. INSURANCE, LEGALANDFINANCIALRESPONSIBILITY, ANDPUBLICSAFETY

5.1Insurance.    

5.1.1PolicyRequirements.  Theinsurance policiesspecified hereinshallbe
approved astoformbytheCity. Contractor shalldeliveracertificate ofall
required policies toCityuponexecution oftheContract Documents andpriorto
commencement ofanyworkunder theContract. Ifrequested bytheCity,  
Contractor shall furnish theCitywithexecuted copiesofsuchpoliciesof
insurance. Coverage providedbytheContractor mustbeunderwritten byan
insurance company deemed acceptable totheCity.  Insurance coverage shall
beprovidedbycompanies admitted todobusiness inOregonandratedA- or
betterbyAMBest.  Athirty (30) daynoticeofcancellation, termination ornon- 
renewal incoverage clauseshallbeincluded inallinsurance policies.  Failure
tomaintain anyrequired insurance coverage intheminimumrequired amount
shallconstitute amaterialbreachoftheContract andshallbegrounds for
immediate termination oftheContract.  Iftheinsurer isunwillingorunable to
providesuchcommitment, theContractor shallprovide theCitywiththe
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relevant sectionsofitspolicies describing howtheinsurermayreduce, modify
orcancel theinsurance.  Furthermore, theContractor hasanaffirmative dutyto
provide theCitywithanynotice theContractor receives regarding thereduction,  
modification orcancellation ofitsinsurance within24hoursofContractorÓs
receiptofsuchnotice.  Allpoliciesrequiredbytheseprovisions shall:  

5.1.1.1 alsonametheCityasanadditional insured, protecting City
fromanyandallclaims, losses, actionsoromissions of
Contractor orasaresultofthejointconcurring or
contributory act, omission ornegligence ofContractor and
Cityarisingwithorrelatedtoactivities specified under the
Contract;  

5.1.1.2 bewrittenasprimarypolicies, notcontributing with, orin
excessof, anycoverage Citymayhave; and

5.1.1.3 havelosspayable clausesinfavorofandreasonably
satisfactory toCity.  

5.1.2CommercialGeneralLiabilityInsurance.  Duringtheperformance of
theContract, Contractor shallobtainandmaintain continuously ineffecta
commercial general liability insurance policy, including personal andadvertising
injury liabilityandproducts, completed operations andconstruction site
coverage, withacombined singlelimitperoccurrence ofnotlessthan
2,000,000.Theaggregate limitshallnotbelessthan $4,000,000.Thepolicy

shallbeendorsed tostatethattheaggregate limitofliabilityshallapply
separately totheContract.  Coverage maybewritten incombination with
Commercial Automobile Liability Insurance withseparate limitsforCommercial
General LiabilityandCommercial Automobile Liability.  Ifavailable, suchpolicy
shallcontainacontractual liability endorsement tocoverContractor's
indemnification obligations undertheContract. ClaimsMadepolicieswillnotbe
accepted.  

5.1.3CommercialAutomobileLiabilityInsurance.  Atalltimesduring the
termoftheContract, andatthesoleexpenseofContractor, Contractor shall
maintain continuously ineffect, ÐSymbol 1Ñcommercial automobile liability
coverage coveringallowned, non-ownedandhiredvehicles.  Thiscoverage
maybewritten incombination withtheCommercial General Liability Insurance
withseparate limitsforCommercial Automobile LiabilityandCommercial
GeneralLiability.  Combined singlelimitperoccurrence shallnotbelessthan
2,000,000.  Ifthiscoverage iswritten incombination withtheCommercial

GeneralLiability, theaggregate limitforCommercial General Liability shallnot
belessthan $4,000,000andthepolicyshallbeendorsed tostatethatthe
aggregate limitofCommercial GeneralLiability shallapplyseparately tothe
Contract.  

5.1.4WorkersCompensation.  AtalltimesduringthetermoftheContract,  
andatthesoleexpenseoftheContractor andSubcontractors, theContractor
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andallSubcontractors shallcomplywithORS656.017, which requires themto
provideWorkers Compensation coverage foralltheirsubjectworkers.  

5.1.5PollutionLiability.  Contractor orappropriate Subcontractor shall
obtain, attheirexpense, andkeepineffectduringthetermoftheContract,  
Pollution Liability Insurance covering their liability forbodily injury, property
damage andenvironmental damage resulting fromsudden accidental or
gradualpollution andrelated cleanupcostsincurredbytheContractor or
appropriate Subcontractor, allarisingoutoftheworkorservices (including the
transportation risk, whenapplicable) tobeperformed under theContract.   
Combined single limitperoccurrence shallnotbelessthan $2,000,000, withan
annualaggregate limitofnotlessthan $4,000,000.   Ifavailable, suchpolicy
shallcontainacontractual liability endorsement tocoverContractorÓs
indemnification obligations undertheContract. ClaimsMadepolicieswillnotbe
accepted.  

5.2Indemnification.  TheContractor shallholdtheCityharmless from, andindemnify it
for, allloss, costs, claims, demands, damages, suits, actionsandjudgments for
property damageand/orpersonal injury, including death, arisingoutoftheProjector
performance under theContractbytheContractor'sagentsoremployees, oranyof
them.  InanyeventanysuchactionorclaimisbroughtagainstCity, Contractor shall, if
Citysoelects, upontenderbyCity, defend thesameatContractor'ssolecostand
expense, promptly satisfyanyjudgment adverse toCityortoCityandContractor
jointlyandreimburseCityforanyloss, costs, damageorexpense (including legalfees)  
sufferedorincurredbyCity.   

5.3TaxesandCharges.  TheContractor shallpaystateandlocalsalesandusetaxeson
allitemsasrequired bythelawsandstatutesofthestateanditspolitical subdivisions.   
TheContractor shallwithhold andpayanyandallwithholding taxes, whetherstateor
federal; payallsocialsecurity charges andstateunemployment compensation
charges; andpayorcausetobewithheld, asthecasemaybe, anyandalltaxes,  
charges, feesorsumswhatsoever whicharenowormayhereafter berequired tobe
paidorwithheld underthelaws.  

5.4BidBond, PaymentBond, PerformanceBondandPublicWorksBond. 

5.4.1ContractsforUnder $25,000.00.  Exceptwhenrequired bythe
Purchasing Agent, andexcept forpublic improvement contracts, bidsonall
publiccontracts undertwenty-fivethousand dollars ($25,000.00) areexempt
fromtherequirements foraBidBond, aPerformance Bondtoassure
performance oftheContract andaPayment Bondtoassurepaymentofthe
obligations incurred intheperformance oftheContract.  TheInformation for
Bidders shallstatewhenBondsarerequired forcontracts under $25,000.00.  

5.4.2Contractsfor $25,000.00orMore.  Except forpublic improvement
contracts, orexceptwhenwaivedbytheCouncil, bidsonallpubliccontractsof
twenty-fivethousanddollars ($25,000.00) ormore, shallbeaccompanied bya
BidBond, andtheContractor shallpostaPerformance Bondtoassure
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performance oftheContract andaPayment Bondtoassurepaymentofthe
obligations incurred intheperformance oftheContract.  TheInformation for
Biddersshallstatewhentherequirement forBondshavebeenwaivedfor
contractsof $25,000.00ormore.  

5.4.3PublicImprovementContracts & ContractsforHighways, Bridges
andOtherTransportationProjects:  

5.4.3.1 BidsonPublic Improvement contracts foronehundred
thousand dollars ($100,000.00) orless, andcontracts for
highways, bridgesandother transportation projects forfifty
thousand dollars ($50,000.00) orless, areexempt fromthe
requirement ofaBidBond, aPerformance Bondanda
Payment Bond.    

5.4.3.2 BidsonPublic Improvement contracts formorethanone
hundred thousand dollars ($100,000), andcontracts for
highways, bridgesandothertransportation projects for
morethanfiftythousand dollars ($50,000), mustbe
accompanied byaBidBond, Performance Bondand
Payment Bond.  

5.4.4EmergencyContracts.  Forallcontracts awarded underRoseburg
Municipal CodeSubsection 3.06.025(F), theCityCouncilorthePurchasing
Agentmaywaive therequirements forBidBond, thePayment Bondandthe
Performance Bond.  Uponreceiving thePurchasing Agent'sreport regarding
theemergency conditions necessitating waiver, asrequired byRoseburg
Municipal CodeSubsection 3.06.025(F), theCouncilmaymodifyorrejectthe
Purchasing Agent'sdecision towaiveBondrequirements.  

5.4.5PublicWorksBond.  Beforebeginning workonapublicworkscontract,  
acontractor orsubcontractor, unlessexemptunderORS279C.800to
279C.870, shallsubmita $30,000PublicWorksBondtotheConstruction
Contractors BoardandcertifytotheCitythatsuchBondhasbeensubmitted. In
caseofanemergency, orwhentheCityÓs interestorpropertywouldprobably
suffermaterial injurybydelayorothercause, therequirement tofileaPublic
WorksBondmaybeexcused ifthePurchasing Agenthasdeclaredan
emergency underRoseburg Municipal CodeSection3.06.025.  

5.4.6SubmittalandReturnofBidBonds.  Whenrequired bytheabove
Subparagraphs, theBidBondshallaccompany thebidintheformofcash,  
certified check, cashier'scheck, irrevocable letterofcreditorBidBondinaform
approved byCity, andinanamountequal totenpercent (10%) ofthetotal
amountofthebid.  Thereshallbenoexceptions tothisprovision. Allrequired
BidBonds, excepting thatoftheContractor submitting thesuccessful bid, will
bereturnedwithinthirty (30) calendar daysaftertheContract hasbeen
awarded.  TheBidBondfromthesuccessful Contractor willberetaineduntil
bidderhasentered intoasatisfactory ContractwiththeCity, andwhenrequired,  
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furnished aPerformance Bondtoassureperformance oftheContract, a
Payment Bondtoassurepaymentoftheobligations incurred inthe
performance oftheContract andthePublicWorksBondConfirmation form
executed bytheContractor. Should thesuccessful bidder failorrefuseto
execute theContract and/orfurnish thePayment Bond, Performance Bondor
PublicWorksBondConfirmation formasrequired, theBidBonddeposited by
saidbiddershallberetainedasliquidated damages bytheCity.  

5.4.7BondForm.  TheformofallbondsrequiredbytheCityshallbeasthe
Citymayprescribe, andshallbewithaSuretycompany satisfactory totheCity
andauthorized todobusiness intheStateofOregon.  Bondsshallbeinforce
foroneyearafteracceptance ofthecompleted Project tocoverallguarantees
against defective materials andworkmanship andallclaimsbysubcontractors
orthirdparties forservicesormaterials provided toContractor orContractor's
Subcontractors.  

5.5RoyaltiesandPatents.  TheContractor shallpayallroyaltyandlicense fees, unless
otherwise specified.  TheContractor shalldefendallsuitsorclaimsforinfringement of
anypatent rightsandshallsavetheCityandtheProjectManager harmless fromloss
onaccount thereof.  

5.6 PermitsandLicenses.  

5.6.1TheContractor shallapply forandobtain, buttheCityshallcover the
costof, allrights-of-waypermits, easements, franchises, highway crossing
permitsandrailroad crossing permitsasrequired. TheContractor shallcomply
withallspecifications orrequirements stipulated inthepermitsgranted tothe
City.  

5.6.2TheContractor shallobtainatContractor'sexpense, allotherpermits
suchasbuildingpermits, burningpermits, blastingpermitsandsafetypermits),  

licensesandinspection feesnecessary forconstruction purposes asrequired
byappropriate local, county, stateorfederal lawsand/orordinances.  The
Contractor shallalsoberegistered todobusinesswiththeCityofRoseburg
priortobeginning workontheContract.  

5.7LawstobeObserved.  TheContractor shallkeepfullyinformedofalllocaland
countyordinances, stateandfederal lawsinanymanneraffecting theProjectherein
specified.  Contractor shallatalltimescomplywithsaidordinances, lawsand
regulations, andtheCityÓsStandardContract Provisions inExhibitÐAÑofthe
Construction Contract; andprotectandindemnify theCityandCity'sofficersand
agentsagainstanyclaimorliabilityarising fromorbasedontheviolationofanysuch
laws, ordinances, provisionsorregulations.  

5.8Safety.  

5.8.1TheContractor willbesolelyandcompletely responsible forconditions of
thejobsites, including safetyofallpersonsandproperty duringworkonthe
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Project.  Thisrequirement willapplycontinuously andnotbelimitedtonormal
workinghours.  Safetyprovisions shallconformtoallapplicable federal, state,  
countyandlocal laws, ordinances andcodes.  TheContractor shallcomplywith
ORS279C.505(2) drugtestingprogram requirements atalltimesthroughout
thecompletion oftheProject.  

5.8.2TheContractor shallalsocomplywiththe "U.S. Department ofLabor
Occupational SafetyandHealthAct", the "Construction SafetyAct"  
administered bytheU.S. Department ofLabor, andthe "ManualofAccident
Prevention inConstruction" published bytheAssociated GeneralContractors of
America, exceptwheretheseareinconflictwithstatelaws, inwhichcasethe
morestringent requirement mustbefollowed.  

5.8.3Contractor shallcomplywithallfederal, stateandlocalsafety
requirements, including butnotlimitedtoregulations pertaining tohealthhazard
notification, controlofhazardous energy, useofhazardous substances,  
handling anddisposalofhazardous waste, removalanddisposalofasbestos,  
entryintoandworkinconfined spacesandhandling ofmaterials containing
lead.  CitywillnotifyContractor ofanyhazardous conditions ofwhichCityis
awareandwillprovide Contractor withinformation aboutCity'ssafetyand
hazardnotification programs.  Suchnotification fromtheCitydoesnotrelieve
Contractor ofanyresponsibility under theContractorunder federalorstate
statute, regulation orcommon lawtoinformitselfofexistingandpotential
hazards, tocommunicate thosehazards toitsemployees, andtouseall
reasonable stepstominimize theriskofharmtoitsemployees, otherworkers
andthepublic.  

5.8.4 TheContractor shallmaintainatthejobsiteallarticlesnecessary for
giving firstaidtotheinjuredandshallestablish theprocedure fortheimmediate
removal toahospitaloradoctor'scareofpersons (including employees) who
maybeinjuredonthejobsite.  

5.8.5ThedutyoftheProjectManager toconduct construction reviewofthe
Contractor'sperformance isnotintended toinclude reviewoftheadequacy of
theContractor'ssafetymeasures in, onorneartheconstruction sites.  

5.8.6Ifdeath, serious injuriesorserious damages arecaused, theaccident
shallbereported immediately bytelephone ormessenger toboththeProject
Manager andtheCity. Inaddition, theContractor mustpromptly report inwriting
totheProjectManagerallaccidents whatsoever arisingoutof, orinconnection
with, workontheProjectoradjacent tothesites, givingfulldetailsand
statements ofwitnesses.  

5.8.7 Ifanyclaimismadebyanyone against theContractor orany
Subcontractor becauseofanyaccident, theContractor shallpromptly report the
facts inwritingtotheProjectManager, giving fulldetailsoftheclaim.  
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5.9EqualOpportunityClause.  Theprovisions ofExecutive Order11246ofSeptember
24, 1965, andtheRulesandRegulations issuedthereinarehereby incorporated by
reference, andtheContractor agrees, byacceptance oftheContract, tocomplywith
suchExecutive Order, rules, regulations andamendments thereto, totheextent the
sameareapplicable tothecontracting and/orsubcontracting ofservicesorwork
hereunder.  

5.10WarningSignsandBarricades.  TheContractor shallprovideadequate signs,  
barricades andlightsandtakeallnecessary precautions fortheprotection ofthework
undertheProjectandthesafetyofthepublic.  Allbarricades andobstructions shallbe
protected atnightbysignal lightswhichshallbekeptburning fromsunset tosunrise.  
Barricades shallbeofsubstantial construction andshallbepaintedwhiteor
whitewashed toincrease theirvisibilityatnight.  Suitablewarning signsshallbeso
placedandilluminated atnightastoshowinadvance whereconstruction, barricades
ordetours exist.  

5.11Flaggers.  Inaddition tofurnishing andmaintaining adequate signs, barricades and
lights, theContractor isrequired tofurnishanyandallflaggers thatarerequired to
control traffic.  TheCityisherebyspecifically exempted fromfurnishing anyflaggers
fortheProject.  Ifflaggers arerequiredonanyjobsite, theyshallbesuppliedbythe
Contractor atnoadditional costtotheCity.  

5.12PublicSafetyandConvenience.  TheContractor shallatalltimesconductworkon
theProjectsoastoinsuretheleastpossible obstruction totrafficandinconvenience to
thegeneral publicandresidents inthevicinityoftheProject, andtoinsure the
protection ofpersonsandproperty inamannersatisfactory totheProjectManager.   
Noroadorstreetshallbeclosedtothepublicexceptwiththepermission oftheProject
Manager andpropergovernmental authority. Temporary provisions shallbemadeby
theContractor toinsuretheuseofsidewalks andtheproper functioning ofallgutters,  
sewer inlets, drainage ditchesandirrigationditches, whichshallnotbeobstructed
exceptasapproved bytheProjectManager.  

5.13ProtectionofWorkandCity'sProperty.  TheContractor shallatalltimessafely
guard theCity'sproperty andequipment frominjuryorlossinconnection with
Contractor'sworkunder theContract.  TheContractor shallatalltimessafelyguard
andprotect theProjectandadjacent property (asprovidedbylawandtheContract
Documents) fromdamage.  Contractor shallberesponsible foranydamage tothe
City'sproperty andequipment whichisaresultoftheContractor'snegligence.  

5.14SanitaryProvisions.  TheContractor shallprovideandmaintain suchsanitary
accommodations fortheuseofitsemployees andthoseofitssubcontractors asmay
benecessary tocomplywiththerequirements andregulations ofthelocalandstate
departments ofhealthandasdirectedbytheProjectManager.  

5.15PaymentofPrevailingWagesonPublicWorksinOregon.  

5.15.1TheContractor andallSubcontractors ontheProjectshallpaynotless
thanthe "prevailing rateofwage" asthattermisdefined inORS279C.800to
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279C.870, andifapplicable, theFederalPrevailing Wagerequired under the
Davis-BaconAct (40U.S.C. 3141 - 3148), whichever ishigher.  The
determination andapplication ofsuchprevailing rateofwageisprovided forin
ORS279C.800through279C.870, andifapplicable, theDavis-BaconAct (40
U.S.C. 3141 - 3148).  

5.15.2IftheBureauofLaborhasmadenodetermination oftheprevailing rate
ofwage, itshallbetheobligation oftheContractor todetermine thesameby
makingapplication totheBureauofLabororotherwise.  

5.15.3TheContractor ortheContractorÓs suretyandeverySubcontractor or
theSubcontractor'ssuretyshallfilecertified statements withtheCityinwriting
usingtheformprescribed bytheCommissioner oftheBureauofLaborand
Industries certifying thehourlyrateofwagepaideachworkerwhomthe
Contractor ortheSubcontractor hasemployed intheworkunderthisContract
andfurthercertifying thatnoworkeremployed uponsuchpublicworkhasbeen
paidlessthantheprevailing rateofwageorlessthantheminimum hourlyrate
ofwagespecified inthisContract.  Thecertified statement shallbeverifiedby
theoathoftheContractor ortheContractorÓs suretyorSubcontractor orthe
SubcontractorÓs surety thattheContractor orSubcontractor hasreadthe
certified statement andknowsthecontents thereofandthatthesameistrueto
theContractorÓs orSubcontractorÓs knowledge.  Thecertified statements shall
setoutaccurately andcompletely thepayroll records forthepriorweek
including thenameandaddressofeachworker, theworkerÓs correct
classification, rateofpay, dailyandweeklynumberofhoursworked, deductions
made, andactualwagespaid.  

5.15.4Eachcertified statement shallbedeliveredormailedbytheContractor
orSubcontractor totheCity.  Atruecopyofthecertified statement shallalsobe
filedatthesametimewiththeCommissioner oftheBureauofLaborand
Industries.  Certified statements foreachweekduringwhich theContractor or
Subcontractor employsaworkeruponthepublicworkshallbesubmitted once
amonth, bythefifthbusiness dayofthefollowing month.  Information submitted
oncertified statements maybeusedonlytoensurecompliance withthe
provisions ofORS279C.800to279C.870ortheDavis-BaconAct (40U.S.C.  
3141 - 3148), whichever applies. 

5.15.5 AsprovidedbyORS279C.810, thecontract amount threshold for
application ofthestateprevailing wageratelawis $50,000.00.   

5.16SubcontractorandSupplierAgreements.  TheContractor shall include inits
subcontracts forproperty orservices entered intobytheContractor andafirst-tier
subcontractor, includingamaterial supplier, forthepurposeofperforming the
Contract:  

5.16.1Apayment clausethatobligates theContractor topaythefirst-tier
subcontractor forsatisfactory performance under itssubcontract withinten (10)  
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calendar daysofpayment bytheCityoutofsuchamounts asarepaidtothe
Contractor bytheCityundertheContract; and

5.16.2Aninterestpenaltyclausethatobligates theContractor, ifpayment isnot
madewithinthirty (30) calendar daysafterreceiptofpayment fromtheCity, to
paytothefirst-tiersubcontractor, aninterestpenaltyonamounts dueinthe
caseofeachpaymentnotmadeinaccordance withthepayment clause
included inthesubcontract pursuant tothisrequirement.  TheContractor or
first-tiersubcontractor shallnotbeobligated topayaninterest penalty ifthe
onlyreasonthattheContractor orfirst-tiersubcontractor didnotmakepayment
whenpayment wasdue, isthattheContractor orfirst-tiersubcontractor didnot
receivepayment fromtheCityorContractor whenpayment wasdue. The
interestpenaltyshallbe:  

5.16.2.1 Fortheperiodbeginning onthedayaftertherequired
payment dateandendingonthedateonwhichpaymentof
theamount ismade; and

5.16.2.2 Computed attheratespecified inORS279C.515(2).  

5.16.3TheContractor shall include ineachofitssubcontracts, forthepurpose
ofperformance oftheContract condition, aprovision requiring thefirst-tier
subcontractor toincludeapayment clauseandaninterestpenaltyclause
conforming tothestandards setforthinthissectionandrequiring eachofits
subcontractors toinclude suchclauses intheirsubcontracts withlower-tier
subcontractors orsuppliers.  

5.16.4Noneoftheprovisions ofthissectionareintended toprevent the
Contractor oranysubcontractor fromincluding initscontracts, theprovision
described inORS279C.580 (5) and (6).  

5.17ApplicationforandProcessingofSubcontractorandSupplierPayments.  The
Contractor shallprovideeachfirst-tierSubcontractor, including amaterial supplier,  
withastandard formthatthefirst-tierSubcontractor mayuseasanapplication for
paymentorasanother methodbywhichtheSubcontractor mayclaimapayment due
fromtheContractor.  TheContractor, exceptasotherwise provided inthisSubsection,  
shallusethesameformandregularadministrative procedures forprocessing
payments duringtheentiretermofthesubcontract.  TheContractor maychange the
formortheregular administrative procedures theContractor usesforprocessing
payment iftheContractor:  

5.17.1Notifies theSubcontractor inwritingatleastforty-five (45)  
calendar daysbeforethedateonwhich theContractor makes thechange; and

5.17.2Includeswiththewrittennoticeacopyoftheneworchanged form
oradescription oftheneworchanged procedure.  

6. PROGRESSANDCOMPLETIONOFPROJECT

Page68Î (Prevailing WageProjects)  Revised 3/2019



6.1ContractTimeandCommencementofConstruction.  TheContractor shallbe
capableofcommencing construction ontheProjectcoveredundertheContract within
ten (10) calendar daysaftersigningoftheConstruction Contract. TheContract shall
beineffectfromthetimeitissigneduntil theProject iscompleteandaccepted bythe
City.  Duringperiodswhenweatherorotherconditions areunfavorable for
construction, theContractor shallpursueonlysuchportionsoftheworkthatwillnotbe
damaged thereby.  Contractor shallnotconstruct anyportionoftheworkduringthe
timeunfavorable conditions existthatarelikelytoadversely affectthequalityor
efficiencyofthework.  Itisexpressly understood andagreedbyandbetween the
Contractor andtheCitythattheContract timespecified forcompletion ofthework
described herein isareasonable time, takingintoconsideration theaverageclimatic
andeconomic conditions andotherfactorsprevailing inthelocalityofthework.  

6.2PreconstructionConference.  Apreconstruction conference willbescheduled bythe
Citypriortocommencement ofconstruction.  TheContractor willbenotifiedofthetime
andplaceofthisconference andshallberequired toattend.  Ten (10) calendar days
priortothepreconstruction conference, theContractor shallprovidetotheProject
Manager four (4) copiesofaprojectworkschedule forreviewandapproval.  The
Contractor hasanaffirmative dutytoupdatetheconstruction schedule eachtime
changesoccur.   

6.3ProsecutionoftheProject.  

6.3.1Itisexpressly understood andagreedthatthetimeofbeginning, rateof
progress andtimeofcompletion oftheProjectareoftheessenceofthe
Contract. TheContractor shallperform theconstruction ofsaidProjectwithdue
diligence andatsucharateandinsuchamanner as, intheopinionofthe
ProjectManager, isnecessary forcompletion within thetimesetforthin
Paragraph 4oftheContract.  

6.3.2Aftercommencement ofconstruction ontheProjectbytheContractor, if
theContractor isdelayedbyreasonofthefailureoftheCitytoprovidesufficient
materials forconstruction thereofortoprovidecontinuous openright-of-way,  
thenthecompletion dateofsaidProjectshallbeextended totheextent thatthe
Contractor isdelayed incarrying onsaidProjectbyreasonofsuchfailureon
thepartoftheCity.  

6.3.3TheContractor shallarrange itsworkanddisposeofmaterials soasto
insuretheleastpossible interference andinconvenience tothelandowners on
orbesidewhoseproperty theconstruction istakingplace, ortothepublicwhere
theconstruction liesinornearapublic thoroughfare.  Contractor shallemploy
onlysuchnumberofconstruction crewsasarereasonably necessary to
construct saidProjectwithintheallotted time.  TheCitymayrequire the
employment ofanadditional creworcrews, ifinitsjudgment itisnecessary in
ordertocomplete saidProjectwiththetimerequired.  
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6.3.4IftheContractor desirestocarryonworkatnightoroutside theregular
hours, timelynoticeshallbegiventotheProject Manager toallowsatisfactory
arrangements tobemadeforinspecting theProject inprogress.  

6.4ProvisionsforDelays:  

6.4.1 NoticeofDelays.  Whenever theContractor foresees anydelay inthe
prosecution ofthework, andinanyevent, immediately upontheoccurrence of
anydelaywhichtheContractor regardsasunavoidable, Contractor shallnotify
theProjectManager inwritingontheprobability oftheoccurrence ofsuch
delays, theprobable durationandcause.  TheContractor shall takeimmediate
stepstoprevent theoccurrence orcontinuance ofthedelay.  Ifthiscannotbe
done, theProjectManager shalldetermine howlongthedelaywillprobably
continue andtowhatextent theprosecution andcompletion oftheworkare
beingdelayed thereby.  TheProjectManager shallalsodetermine whether the
delay istobeconsidered avoidable orunavoidable andshallnotifythe
Contractor ofhis/herdetermination.  TheContractor shallnotmakeaclaimfor
delaysthatarenotcalledtotheattentionoftheProjectManageratthetimeof
theiroccurrence.  

6.4.2 AvoidableDelaysDefined.  Avoidable delays intheprosecution or
completion oftheworkinclude, butarenotlimitedto:  

6.4.2.1Alldelaysthatcouldhavebeenavoidedbytheexerciseof
care, prudence, foresight anddiligence onthepartofthe
Contractor oritsSubcontractor;  

6.4.2.2Delays thatdonotnecessarily preventordelaythe
prosecution ofotherpartsoftheworkorthecompletion of
thewholeworkwithin thetimespecified;  

6.4.2.3Reasonable delaysresulting fromtimerequiredbytheCity
andProjectManager forapprovalofplanssubmitted bythe
Contractor andforthemakingofsurveys, measurements,  
testingandinspections; and

6.4.2.4Delaysarising frominterruptions occurring inthe
prosecution oftheworkonaccountofthereasonable
interference fromothercontractors employed bytheCity
whichdonotnecessarily prevent thecompletion ofthe
wholeworkwithin thetimespecified.  

6.4.3UnavoidableDelaysDefined.  Unavoidable delaysintheprosecution or
completion oftheworkinclude, butarenotlimitedto, alldelays (otherthan
avoidable delaysasdefinedabove) thatresult fromcausesbeyond thecontrol
oftheContractor andthatcouldnothavebeenavoided bytheexerciseofcare,  
prudence, foresight anddiligenceonthepartoftheContractor orits
Subcontractors.  Delayscausedbyothercontractors employed bytheCitywill
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beconsidered unavoidable delaysonlyinsofarastheyinterferewiththe
ContractorÓs completion ofthework.  Delaysduetonormalweathercondition
arenotregarded asunavoidable delays insofarastheyinterferewiththe
ContractorÓs completion ofthework.  IftheProjectManager determines the
Contractor hasexperienced anunavoidable delay, andfurther thatsuchdelay
hasaffected thecontrolling operations ofthework, theCityshallgranttothe
Contractor anextension oftimeforContract performance, nottoexceedthe
numberofcalendar daysofunavoidable delayexperienced bytheContractor.   
TheContractor hasnoremedyforunavoidable delayexceptasprovidedbythis
paragraph.  Delaysduetonormalweatherconditions arenotregarded as
unavoidable astheContractor agreestoplanitsworkwithprudentallowances
forinterference bynormalweather conditions.  Delays causedbyactsofGod,  
fire, unusual storms, flood, earthquakes, epidemics, quarantine restrictions,  
strikes, labordisputes andfreightembargoes areconsidered unavoidable
delays insofarastheyinterfere withtheContractorÓs completion ofthework.  
Delayscausedbyshortages ofmaterials areconsidered unavoidable providing
theContractor canprovetotheCitythattheContractor hasmadereasonable
andtimelyattempts tosecurethematerial(s).  

Arainstorm, windstorm, highwaterorothernaturalphenomenon forthespecific
localityofthework, whichmight reasonably havebeenanticipated from
historical recordsofthegeneral localityofthework, donotconstitute unusually
severeweather.  ForthepurposesofthisContract, rainfalldataisassumed to
bethesameasthatmeasuredattheRoseburg Regional Airportbythe
Environmental DataServiceoftheNational OceanicandAtmospheric
Administration (NOAA) oftheU.S. Department ofCommerce.  

6.4.4TimeExtensionforDelays.  

6.4.4.1ExtensionsforAvoidableDelays.  Incasetheworkisnot
completed inthetimespecified, including extensions of
timeasmayhavebeengranted forunavoidable delays, the
Contractor willbeassessed damages forthosecosts
incurredbytheCitythatareattributable tothefactthework
wasnotcompleted onschedule.  TheCitymaygrantan
extension oftimeforavoidable delayiftheCitydeemsitin
itsbest interest.  TheContractor shallcompensate theCity,  
inexchange forgrantinganextensionoftimeforavoidable
delay, fortheactualcoststotheCityofProject
management, inspection, generalsupervision and
overhead expenseswhicharedirectlychargeable tothe
workandthataccrueduringtheperiodofsuchextension.   
Theactualcostsdonotincludecharges forfinalinspection
andpreparation ofthefinalestimate bytheCity.  

6.4.4.2ExtensionsforUnavoidableDelays.  Fordelays the
Contractor considers unavoidable, theContractor shall
submit totheProjectManager, complete information
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demonstrating theeffectofthedelayonthecontrolling
operation initsconstruction schedule.  Thesubmission
mustbemadewithinten (10) calendar daysofthe
beginningoftheoccurrence whichisclaimedtobe
responsible fortheunavoidable delay.  TheProject
Manager shallreviewtheContractorÓs submittal and
determine thenumberofcalendar daysofunavoidable
delay, ifany, andtheeffectofsuchdelayonthecontrolling
operations ofthework.  IftheProjectManager determines
theContractor hasexperienced anunavoidable delay, and
further thatsuchdelayhasaffected thecontrolling
operations ofthework, theCityshallgranttothe
Contractor anextension oftimeforContract performance,  
nottoexceedthenumberofcalendar daysofunavoidable
delayexperienced bytheContractor.  TheContractor has
noremedyfortheunavoidable delayexceptasprovided in
thisSection.  Duringsuchextension oftime, neither
charges fortheinspection noradministration nordamages
fordelaywillbeassessed against theContractor.  Itis
understood andagreedbytheContractor andtheCitythat
timeextensions duetounavoidable delays involve
controlling operations thatwouldpreventcompletion ofthe
wholeworkwithinthespecified time.  

IftheContractor disagreeswiththeProjectManagerÓs
determination, theContractor mayappealsuch
determination totheCityManager inaccordance with
Paragraph 3.4.2.  

6.5ChangesintheProject.  TheCitymay, astheneedarises, orderchanges inthe
Project throughadditions, deletionsormodifications without invalidating theContract.   
Compensation andtimeofcompletion affectedbythechangeshallbeadjustedatthe
timeofordering suchchange.  

6.6ExtraWork.  Newandunforeseen itemsofworkfoundtobenecessary butwhich
cannotbecoveredbyanyitemorcombination ofitemsforwhichthereisan
established Contract price, shallbeclassified asextrawork.  Uponwrittenorderfrom
theCityandapproval fromtheProjectManager, theContractor shalldosuchextra
workasmayberequired forthepropercompletion orconstruction ofthewholeProject
contemplated.  Intheabsenceofsuchwrittenorder, noclaimforextraworkshallbe
considered.  Extraworkshallbeperformed inaccordance withtheseSpecifications
whereapplicable andworknotcoveredbytheSpecifications orspecialprovisions
shallbedoneinaccordance withthebestpractice asapproved bytheProject
Manager.  Extraworkrequired inanemergency toprotect lifeandproperty shallbe
performed bytheContractor asrequired.  Contractor shallnotifytheProjectManager
oftheemergency assoonaspossible, butshallbeginworkpriortoproviding noticeif
immediate workisnecessary toprotect lifeorproperty.  
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6.7UnforeseenDifficulties.  Adelaybeyond theContractor'scontroloccasioned byan
actofGod, orbystrikes, lockouts, fire, etc., mayentitle theContractor toanextension
oftimetocomplete theProjectasdetermined bytheProjectManager, provided
however, thattheContractor shall immediately givewrittennoticetotheProject
Managerofthecauseofsuchdelay.  InnoeventshalltheContractor beentitled under
theContract tocollectorrecoveranydamages, lossorexpense incurredbyanydelay
other thanascausedbytheCityasstipulated hereinabove inSubsection 6.3
Prosecution oftheProject".  

6.8UseofCompletedPortions.  TheCityshallhavetherighttotakepossession ofand
useanycompleted orpartially completed portionsoftheProject.  Suchuseshallnot
beconsidered asfinalacceptance ofanyportionoftheProject, norshallsuchusebe
considered ascauseforanextensionofContract completion timeunlessauthorized
byachangeorderissuedbytheCity.  

6.9LiquidatedDamages.  IftheContractor failstocomplete thework, oranypart thereof,  
inthetimeagreeduponintheContractorwithinsuchextratimeasmayhavebeen
allowedfordelaysbyextensions granted asprovided intheContract, theContractor
shallreimburse theCityfortheadditional expenseanddamage foreachcalendar day
thattheContract remains uncompleted aftertheContract completion date.  Itisagreed
thattheamountofsuchadditional expense anddamage incurredbyreasonoffailure
tocomplete theContract istheperdiemrateasstipulated intheBid.  Theamounts
arehereby agreeduponasliquidated damages forthelosstotheCity.  

Itisexpressly understood andagreedthatthisamount isnottobeconsidered inthe
natureofapenaltybutasdamages fordelaywhichhaveaccruedagainst the
Contractor.  Theexactamountofdamage thatwouldbesustained bytheCitydueto
delayisdifficult, ifnotimpossible, toaccurately ascertain, buttheparties believe the
specified amountofliquidated damages tobeareasonable forecastofthedamage for
delaythattheCitywould likelysustain.  Suchliquidated damages areinaddition to
anyotherascertainable damage, otherthanfordelays thattheCitysustains for
ContractorÓs breachoftheContract.  TheCitymaydeductsuchdamages fromany
amount due, orthatmaybecomeduetheContractor ortheamountofsuchdamages
becomes dueandmaybecollected fromtheContractor ofisSurety.  

6.10SubstantialCompletion. Substantial Completion shallhavethemeaning setforthin
Subsection 1.1ÐDefinitionsÑ oftheseGeneralConditions.  

Uponconsideration bytheContractor thatadetermination ofSubstantial Completion
oftheProject, oradesignated portion thereof, iscompleted, theContractor shallso
notifytheProjectManager inwriting.  Thisnoticeshall include theContractorÓs listof
anyminorincomplete contract workitemstofinishtheProject.  Uponreceiptofthe
writtennotification, theProjectManagerwillpromptly, bypersonal inspection,  
determine theactualstatusoftheworkinaccordance withthetermsoftheContract.   
IftheProject Manager findsthatthetermsofSubstantial Completion oftheContract
havenotyetbeenmet, theProject ManagerwillsoinformtheContractor.  If, instead,  
theProjectManager determines fromtheinspection thatthework, orthedesignated
portion thereof, hasmetthetermsofSubstantial Completion, theProjectManager will
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issuetotheContractor aÐWritten NoticeofSubstantial CompletionÑ alongwitha
PunchListofanydeficient workitemsneeding repairorcorrection.  TheContractor
agreestocomplete allsuchcorrective workwithinthirty (30) calendar daysafter
submission ofthePunchListtotheContractor bytheProject Manager.  Ifthe
Contractor failstocomplete thecorrective workwithinthethirty (30) calendar days, the
Contractor isliabletotheCityintheamount statedintheliquidated damages section
oftheContract foreachdaythereafter untilallcorrective workiscompleted.  TheCity
shallbeentitled todeduct liquidated damages fromfinalpayment.  

6.11FinalCompletion.  TheContractor shallnotifytheProjectManager inwriting
requesting adesignation ofFinalCompletion atthecompletion ofthepunch listitems
relatedtotheSubstantial Completion designation, andatthecompletion ofanyother
itemsnecessary tothecompletion oftheProject.  TheProjectManagerwillinspect
theseremaining items, anduponsatisfactory completion, willissueawrittenÐNoticeof
FinalCompletionÑ whichshallbesubject totheCityÓsFinalAcceptance.  Intheevent
someitemsarenotreadyfortheCityÓsFinalAcceptance theCitymay, withoutwaiving
anyoftheCityÓsrighttotheportion(s) oftheProjectnotyetreceiving Final
Acceptance, nonetheless provideFinalAcceptance forthoseportion(s) oftheitemsof
theProject theCitydeemsappropriate.  AsstatedinSubsection 4.13, thetermsofthe
guarantee commence onthedateoftheCityÓsWrittenNoticeofFinalAcceptance for
thatportionofthework.  

7. MEASUREMENTANDPAYMENT

7.1General.  

7.1.1Allworkacceptably completed undertheContract shallbemeasured by
theProject Manager according toUnitedStatesStandard Measures, andthe
quantities ofworkperformed ormaterials furnished shallbecomputed onthe
basisofsuchmeasurements.  

7.1.2TheContractor shallaccept thecompensation ashereinprovided infull
payment forfurnishing allmaterialsnotprovided bytheCityandalllabor, tools
andequipment; forperforming allworkundertheContract; foralllossor
damagearisingfromthenatureoftheProjectotherthanunforeseeable
environmental conditions asdescribed inORS279C.525, theactionofthe
elementsoranyunforeseen difficulties whichmaybeencountered duringthe
prosecution oftheProject, until itsfinalacceptance bytheCity.  

7.2Payments.  TheCityshallmakemonthly progress payments within thirty (30) calendar
daysfromthedateofthepayrequest forworkwhichhasbeencompleted and
accepted bytheCityperORS279C.570.  

7.3FinalPayment. TheCityshallretain fivepercent (5%) ofallpayments untiltheentire
ProjecthasbeengivenFinalAcceptance bytheCity.  TheentireProject mustbe
accepted bytheCitypriortoreleasing retainage. UpontheCity'sacceptance ofthe
entireProject, theretainagewillbereleased andtheContractor shallberesponsible
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fortheworkmanship andmaterials foroneyearthereafter asprovided inSubsection
4.13.  

7.4City'sRighttoWithholdPayment. TheCitymaywithhold payment inwholeorin
partonanapproved invoicetotheextentnecessary toprotectCityfromlossdueto
anyofthefollowing causesdiscovered subsequent toapprovaloftheinvoicebythe
ProjectManager ortheProjectManagerÓs representative:  

7.4.1Defective work;  

7.4.2Evidence indicating theprobable filingofclaimsbyotherparties
against theContractor;  

7.4.3FailureoftheContractor tomakepayments toSubcontractors,  
material suppliersorworkers; or

7.4.4Damage toanothercontractor.  

7.5PaymentforUncorrectedWork.  Should theProjectManager direct theContractor
nottocorrectworkthathasbeendamagedorthatwasnotperformed inaccordance
withtheContract Documents, theCitymaymakeanequitable deduction fromthe
amountduetotheContractor ontheProject inorder tocompensate theCityforthe
uncorrected work.  

7.6PaymentforExtraWork.  Inanycasewhere theContractor deemsadditional
compensation isdueContractor forworkormaterials notclearlycovered inthe
Contract Documents ornotorderedbytheProject Manageraccording toprovisions of
theContract Documents, theContractor shallnotifytheProjectManager, inwriting, of
hisintention tomakeaclaiminorder thatsuchmattersmaybesettled, ifpossible, or
otherappropriate actionpromptly taken.  Ifsuchnotification isnotgiven, ortheProject
Manager isnotafforded proper facilitiesbytheContractor forkeepingstrictaccountof
actualcost, thentheContractor hereby waives theclaimforsuchextracompensation.   
SuchnoticebytheContractor, andthefactthattheProjectManager haskeptaccount
ofthecostasaforesaid, shallnotinanywaybeconstrued asproving thevalidityofthe
claim. Claims foradditional compensation shallbemadeinitemized detailand
submitted, inwriting, totheCityandProjectManager within ten (10) calendar days
following completion ofthatportionoftheProject forwhichtheContractor makeshis
claim.  Incasetheclaimisfoundtobejust, itshallbeallowedandpaidundera
supplemental agreement tobeentered intobetween thepartiestotheContract.  

7.7ReleaseofLiens.  

7.7.1Before theCitypaystheContractor forthework included underthe
Contract, theContractor shallsignanddeliver totheCityareleaseofliensor
claimssworntounderoathanddulynotarized. Thereleaseshallstatethatthe
Contractor hassatisfiedallclaimsandindebtedness ofeverynatureinanyway
connected withtheProject, including butnotlimiting thegenerality ofthe
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foregoing, allpayrolls, amounts duetosubcontractors, accounts forlabor
performed andmaterials furnished, incidental services, liensandjudgments.  

7.7.2Ifanylienorclaimremains unsatisfied afterpayment totheContractor is
made, theContractor shallrefundtotheCityallmonies thattheCitymaybe
compelled topayindischarging suchalienorclaim, includingallcostsand
reasonable attorneys' fees.  

7.8AcceptanceofPaymentConstitutesRelease.  Theacceptance bytheContractor of
apayment fortheinvoiceshallrelease theCityfromallclaimsandliability tothe
Contractor forallthingsdoneorfurnished inconnection withtheworkspecified on
saidinvoice, andeveryactoftheCityandothersrelating toorarisingoutofthe
Project.  Nopayment, however, finalorotherwise, shalloperate torelease the
Contractor orhisSureties fromobligations undertheContract, thePerformance Bond
orthePayment Bondashereinprovided.  

7.9CorrectionofDefectiveWork.  TheProjectManager'sapprovaloftheinvoicefor
workcompleted andtheCity'spayment totheContractor onsuchinvoice, shallnot
relievetheContractor oftheresponsibility forfaultymaterialsorworkmanship onsaid
workduringtheone-yearguarantee periodasstipulated inSubsection4.13.  Theone- 
yearguarantee periodforeachportionoftheProject beginswheneachportionofthe
Project receiveswrittennoticeofFinalAcceptance fromtheCity.  TheCityshall
promptly givenoticeoffaultymaterialsorworkmanship whicharediscovered within
theone-yearguarantee periodandtheContractor shallpromptly replaceanysuch
defects.  IftheContractor failstomaketherepairsandreplacements promptly, the
Citymaydothework, andtheContractor andContractor'sSuretyshallbeliableforthe
costthereof.  

8. ENVIRONMENTALMATTERS

8.1ContractorCompliance.  Contractor shallcomplywith, andrequire itsSubcontractors
tocomplywith, allapplicable federal, stateandlocalstatues, ordinances, orders, rules
andregulations relating totheprotection ofhumanhealthandenvironment, including
butnotlimitedto, theuse, storage, release, spill, disposalorotherhandling of
petroleum products andotherhazardous substances.  

8.2. UnanticipatedRegulatoryComplianceandSiteConditions.  

8.2.1IfContractor isdelayedoradditional workisrequired duetothe
enactment ofneworanamendment toexisting statutes, ordinances or
regulations relating totheprevention ofenvironmental pollution andthe
preservation ofnatural resources occurring aftersubmission ofthesuccessful
bid, Citymay, atitssolediscretion:  

8.2.1.1 terminate theContract;  

8.2.1.2 complete theProject itself;  
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8.2.1.3 usenon-CityforcesalreadyundercontractwiththeCity;  

8.2.1.4 require thattheunderlying property ownerberesponsible
fortheadditional work;  

8.2.1.5 callforbidsforanewcontractor toprovide thenecessary
services; or

8.2.1.6 issueContractor achangeordersettingforththeadditional
workthatmustbeundertaken.  

8.2.2IfContractor encounters aconditionnotreferred tointheContract
Documents, notcausedbyContractor andnotdiscoverable byareasonable
pre-bidvisualsiteinspection, andsuchcondition requires compliance withthe
regulations referred toinParagraph 8.2.1above, Contractor shall immediately
provideCitynoticeofthecondition.  Exceptasrequiredbyanyenvironmental
ornatural resource regulation, or, incaseofanemergency, Contractor shallnot
commence workorincuranyadditional jobsitecostswithregard tothe
condition encountered withoutwrittendirection fromtheCity.  Uponrequest,  
Contractor shallestimate emergency orregulatory compliance costsaswellas
theanticipated delayandcostsresulting fromtheencountered condition, and
promptly deliversuchestimatetoCityforresolution.  

8.2.3Intheeventofanoccurrence ofanunanticipated sitecondition as
described inParagraph 8.2.2above, City, withinareasonable periodoftime,  
maydoanyofthefollowingatitssolediscretion:  

8.2.3.1 terminate theContract;  

8.2.3.2 complete theProject itself;  

8.2.3.3 usenon-CityforcesalreadyundercontractwiththeCity;  

8.2.3.4 require thattheunderlying property ownerberesponsible
fortheadditional work;  

8.2.3.5 callforbidsforanewcontractor toprovide thenecessary
services; or

8.2.3.6 issueContractor achangeordersettingfortheadditional
workthatmustbeundertaken.  

8.2.4IntheeventCityterminates theContract underSubparagraph 8.2.1.1or
8.2.3.1, Contractor shallbeentitledtoallcostsandexpenses incurred tothe
dateofthetermination, including overhead andreasonable profits, onthe
percentage oftheProjectcompleted.  Contractor shallnotbeentitled toprofits
orconsequential damages ontheuncompleted portionoftheContract. Ifthe
Citychooses toissueachangeorderorterminate theContract foreitherofthe
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reasonssetforthinParagraph8.2.1or8.2.3, Contractor agreestoprovide the
Cityaccess toContractor'sdocumentation usedtoprepareContractor'sbidin
ordertoassistCityinmaking theCityÓsdetermination oftheadditional
compensation tobepaid.  

9. CHANGEORDERS.  

9.1AuthorizedChangesintheWork.  Changes tothedrawings, specifications,  
quantities ordetailsoftheProjectareinherent inthenatureofconstruction andmay
benecessaryordesirable duringthecourseofProjectconstruction.  Without impairing
orinvalidating theContract, theCitymayatanytime, withoutnoticetoanysurety, by
writtenorderdesignedorindicated tobeaChange OrderoraProposal Request,  
makeanychangeintheworkwithinthegeneral scopeoftheContract, including, but
notlimitedtochanges:  

9.1.1InthePlansandSpecifications (including drawingsanddesigns); 

9.1.2Inthetime, method, ormannerofperformance ofthework; 

9.1.3IntheCity-furnished facilities, equipment, materials, servicesor
site; or

9.1.4Directing acceleration intheperformance ofthework.  

9.2UnauthorizedChangesintheWork.  TheContractor shallnotbeentitledtoan
increase intheContract priceoranextension oftheContract timeswithrespect toany
workperformed thatisnotrequiredbytheContract Documents asamended, modified
orsupplemented except inthecaseofanemergency.  Intheeventofanemergency,  
theContractor hasseven (7) calendar daystonotifytheProjectManagerofthenature
andextentoftheemergency.  Ifnotification isnotprovidedwithinseven (7) calendar
days, notimeadjustment orcostcompensation willbeallowed.  

9.3ExecutionofChangeOrders.  TheCityandtheContractor shallexecuteappropriate
ChangeOrdersandProposal Requests anduponreceiptofanapproved Change
OrderorProposal Request, theContractor shallperformtheworkasmodified.  Ifthe
ChangeOrder increases theContract amount, theContractor shallnotifyContractorÓs
Suretyoftheincrease andshallprovide theCitywithacopyofanyresulting
modification totheBonddocuments.  ChangeOrderandProposal Requests shall
clearlystateallcostsandschedule adjustments.  

9.4 NoOralChangeOrders.  Nooralorder, statement orconductoftheCityconstitutes
aChangeOrderorentitles theContractor toanequitable adjustment.  

9.5ChangeofContractPrice.  

9.5.1TheContract pricemayonlybechangedbyaChangeOrder.  

9.5.2ThevalueofanyworkcoveredbyaChangeOrderorofanyclaim

Page78Î (Prevailing WageProjects)  Revised 3/2019



foranadjustment intheContract pricewillbedetermined asfollows:  

9.5.2.1 Wheretheworkinvolved iscovered bytheunitprices
contained intheContract Documents, byapplication of
suchunitpricestothequantities oftheitemsinvolved; or

9.5.2.2 Wheretheworkinvolved isnotcovered byunitprices
contained intheContract Documents, byamutually agreed
lumpsum; or

9.5.2.3 Wheretheworkinvolved isnotcoveredbytheunitprices
contained intheContract Documents andagreement toa
lumpsumisnotreachedunderSubparagraph 9.5.2.2, time
andmaterials basisplustheContractorÓs feeforoverhead
andprofitasdefinedinParagraph 9.5.3.  

9.5.3PercentageAllowances.  Forworknegotiated andcompleted onatime
andmaterials basistheContractorÓs maximum allowable percentage markupof
suchcostsshallbeasfollows:  

Materials 15%  
Equipment 15%  
Labor 20%  

Special Services 15%  

9.5.3.1 Whenasubcontractor performs workunderatimeand
materials Change Order, theContractor willbealloweda
supplemental markupof5% onthesubcontractorÓs
charges.  

9.6LumpSumChangeOrders.  Whenever practicable, changes inContract price
resulting fromextraworkwillbedetermined byamutually agreed-uponlumpsum
price. TheContractorÓs proposal forsuchchanges mustincludeadetailedbreakdown
ofalllaborandmaterials tobeperformed byitsforcesandbytheforcesofits
Subcontractors andmaterial suppliers.  

Costs forlabor, material, rentals, approved services, andforoverhead andprofitfor
theContractor, Subcontractor andmaterial suppliers mustbecalculated asspecified
undertheSubsection 9.7.  

WhentheCitydesiresapricequotation fromtheContractor foraproposed changeto
theContract, theProjectManagerwillissueaProposal Request describing the
proposed changes.  TheContractor shall respond withapricequotewithinten (10)  
calendar daysoftheissuanceoftheProposal Request.    

ContractorÓs quotations forChangeOrdersandProposal Requestsmustbeinwriting
andfirmforaperiodofthirty (30) calendar days.  Anycompensation paidin
conjunction withthetermsofaChangeOrdercompromises thetotalcompensation
duetheContractor forthemodification defined intheChange Order.  Bysigning the
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ChangeOrderorProposal Request, theContractor acknowledges thatthestipulated
compensation includes payment forthemodification plusallpayment forthe
interruption ofschedules, extended overhead, delayoranyotherimpactclaimorripple
effect, andbysuchsigningspecifically waivesanyreservation orclaimforadditional
compensation orclaimforContract timeextension inrespect tothesubjectChange
OrderorProposalRequest.  

TheCityÓsrequest forquotations onmodifications totheworkisnotconsidered
authorization toproceed withtheworkpriortotheapprovalofaformalProposal
RequestorChangeOrder, andsuchrequestdoesnotjustifyanydelayinexisting
work.  

9.7TimeandMaterialChangeOrders.  Whenever theContractor isdirected bywritten
noticefromtheProjectManager astheCityÓs representative, toperformextraworkon
atimeandmaterial basis, theContractor shall furnish labor, equipment andmaterials
necessary tocomplete theworkinasatisfactory mannerandwithinareasonable
periodoftime.  Fortheworkperformed, payment willbemadeforthedocumented
actualnecessary expenseofthefollowing:  

9.7.1Fieldandofficelabor, including estimating andprocurement personnel
andforemen, whoaredirectly assigned tothetimeandmaterials work (actual
payroll cost, including wages, fringebenefitsasestablished bylaw).  Thecost
oflaborincludes anyemployer payment tooronbehalfoftheworker forhealth
andwelfare, pension, vacation andsimilarpurposes.  Wheresubsistence and
travelallowances arerequired forperformance ofextrawork, thecharges
consistoftheactualamountpaidtoeachworker. Nootherfixedlaborburdens
willbeconsidered unlessapproved inwritingbytheCity.  

9.7.2Material delivered andusedonthedesignated work, including salestax,  
ifpaidbytheContractor oritsSubcontractor.  

9.7.3Rentalorequivalent rentalcostofequipment, including necessary
transportation, foritemshavingavalueinexcessof $100.  Whenequipment is
notrented, theequivalent rentalcostofequipment isbasedonthestandard
rental ratesforContractor-ownedequipment, butinnoeventexceeds therental
ratessetforthinthemostcurrenteditionoftheÐEquipment WatchRentalRate
BlueBookÑ, published byPentonMedia.  Forequipment notlistedintheBlue
Book, therental rateisaslistedbythelocalsectionoftheAssociated General
Contractors.  Iftheequipment isnotlistedbytheAssociated General
Contractors, therentalratewillbemutually agreeduponinwriting between the
Contractor andCitypriortotheuseoftheunlistedequipment.  Thereasonable
costofmovingequipment ontoandoffthejobsitemaybeincluded, but
equipment rentalwillnotbepaidwhentheequipment isinoperative dueto
breakdowns.  Individual piecesofequipment orsmall toolshavinga
replacement valueof $100orlessareconsidered asincluded intheoverhead
allowances andnoadditional payment thereforewillbemade.  
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Whenequipment isusedontheextraworkforlessthanfive (5) business days,  
hourlyrateswillbeused.  Lessthanthirty (30) minutesofoperation are
considered ½ hourofoperation.  Whenequipment isusedontheextrawork
formorethanfive (5) business days, weekly ratesapply.  Inthiscase, less
thanfour (4) hoursofoperation isconsidered tobe ½ calendar dayof
operation.  

Rentalorequivalent rentalcostwillbeallowedforonlythosedaysorhours
duringwhichtheequipment isinactualuse.  Rentalandtransportation
allowances mustnotexceed thecurrent rental ratesprevailing inthelocality.   
Therentalsallowed forequipment areunderstood tocoverallfuel, supplies,  
repairs, andrenewals.  

TheCityreserves therighttofurnishsuchmaterials andequipment asit
deemsexpedient, andtheContractor hasnoclaimforprofitoraddedfeeson
thecostofsuchmaterials andequipment.  

9.7.4Theaddedfixedfeesdefined inParagraph 9.5.3constitute full
compensation forthecostofgeneral supervision, overhead, profitandany
othergeneral expense.  

9.7.5Ifadisputeoccursoverpayment forworkprovidedonatimeand
material basis, thedispute isnotcauseforstoppingwork.  

9.7.6TheContractor shallmaintain accurate anddetailedrecords forallwork
performed onatimeandmaterials basis.  Theserecordsmustreflectallthe
actualnecessary expenses pertaining totheextraworkandmustatalltimesbe
available forauditbytheCity.  

9.7.7TheContractor shallmakecleardistinction initsrecordsbetween the
directcostsofworkpaidforonatimeandmaterials basisandthecostsofother
work.  TheContractor shall furnish theProjectManager reportsheets in
duplicateofeachdayÓsworkthatitemize thelabor, materials andequipment
used, andshallmakethereportsheetsavailable fortheCityÓsreview.  Thedaily
reportsheetmustprovidenamesoridentifications andclassifications of
workers, thehoursworked, thesizes, typesandidentification numbersof
equipment, andhoursoperated.  Dailyreportsheetsmustbesignedbythe
Contractor oritsauthorized agentandverifiedbytheProject Manager.  

9.7.8Toreceivepartial payments andfinalpayment fortimeandmaterials
work, theContractor shallsubmit totheProjectManager, inamannerapproved
bytheProjectManager, detailedandcomplete documented verification ofthe
ContractorÓs andanyofitsSubcontractorÓs actualcostincurred.  Material and
rentalcharges mustbesubstantiated bycopiesofvendorsÓ invoices.  Such
costsmustbesubmitted withinthirty (30) calendar daysaftersaidworkhas
beensatisfactorily competed.  
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SPECIAL PROVISIONS

WORKTOBEDONE

Theproposed workgenerally consistsoffurnishing alllabor, equipment, materials andsupervision
forstormlinerehabilitation ofapproximately 2300 linealfeetof48inchdiameter, 470linealfeetof
42inchdiameter, 70lineal feetof30inchdiameter and570linealfeetof24inchdiameter pipe
utilizing cured-in-placepipe (CIPP). Stormlinerehabilitation willtakeplaceat5locations within the
Roseburg Citylimits.  

APPLICABLESPECIFICATIONS

TheSpecifications, whichareapplicable totheworkonthisproject, are:  

APWA/ODOT2015editionofthe "OregonStandard Specifications forConstruction".  

Allnumber references inthesespecialprovisions shallbeunderstood torefertotheSections and
subsections oftheStandardSpecifications andSupplemental Standard Specifications bearing
likenumbers andtoSections andsubsections contained hereinintheirentirety. Standard
Specifications notspecifically addressed intheseSpecialProvisions shallbecomplied withif
applicable.  

SECTION00110 - TERMS, ABBREVIATIONS, ANDDEFINITIONS

Comply withSection00110oftheStandardSpecifications modified asfollows:  

MeaningofTermsÎAddthefollowing afterthelastbullet:  

ThisisaCityofRoseburg project. Substitute termspertaining to:  

Transportation Commission withRoseburg CityCouncil
Engineer withPublicWorksDirectororherauthorized representatives
Department withtheCityofRoseburg
Other liketermswithCityofRoseburg substitutes

SECTION00120 - BIDDINGREQUIREMENTSANDPROCEDURES

GeneralBiddingRequirements
EachBidmustbesubmitted ontheprescribed BidFormanddelivered asspecified inthe
Advertisement forBid. TheBidFormmustcontainSignatures ofpersonnel authorized to
submitBids, modifyBids, orwithdraw Bids.  
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00120.05RequestsforSolicitationDocuments

Informational PlansandSpecifications (notforbidding) maybeobtained fromtheEngineer ata
fee. CopiesoftheOregonStandard Specifications maybepurchased attheODOT
Procurement Office - Construction, Contractor Plans, 455AirportRoadSE, Building K,  
Salem, Oregon 97301-5348 (telephone 503-986-6936).  

a) PaperBids - Solicitation documents, including contract terms, conditions, specifications,  
allattachments and/oraddenda fortheInvitation toBidare available forreview at the
abovecontactaddress. Biddocuments willnotbemailedtoprospective bidders, butmaybe
downloaded fromtheOregon Procurement Information Network (ORPIN) through thefollowing
internetaddress: http://orpin.oregon.gov/open.dll/welcome. BidderswithoutaccesstoORPIN
maydownload thedocuments ataPlanCenterortheCityofRoseburgÓs websiteat
www.cityofroseburg.orgunderÐBidding Opportunities.Ñ

b) ElectronicBidsÎElectronic Bidsarenotaccepted bytheCityofRoseburg.  

00120.10BidBooklet

TheBidBookletmayinclude, butisnotlimitedto:  

BidderÓs checklist
BidSection
Appendix, whichincludes required time-sensitive forms, DBEinformation, sample forms,  
andotherinformational pagesTheBidSection includesallpagesaftertheBidderÓs
checklist andbeforetheappendix. TheBidSectionmayinclude, butisnotlimitedto:  
Description andlocationoftheproposed Project
Time, date, andlocation foropeningBids
Project completion time
ClassofProject
ClassofWork
Identification ofapplicable Supplemental Specifications andSpecialProvisions
Bidstatement
Certificate ofnon-collusion
Certificate ofresidency
Certificate ofcompliance withOregon taxlaws
BidSchedule
Identification ofBidder(s) andSureties
Bidsignature page
BidBondform
First-tierSubcontractor disclosure form
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Depending ontheProject, othercertificates orstatements maybeboundwithintheBid
Section. Plans, Specifications, andotherdocuments referred tointheBidSectionwillbe
considered partoftheBid.  

ExaminationofWorkSiteandSolicitationDocuments; ConsiderationofConditionsto
beEncountered

Beforesubmitting aBid, Biddersshallcarefully examine thesiteoftheproposed Work, theBid
Booklet, Plans, andSpecifications. BiddersshouldalsocontactUtilityowners toverifyall
UtilitiesÓ anticipated involvement ontheProjectSite. Biddersarealsoencouraged toreview
anysubsurface investigation material referenced in00120.25thatmaybeavailable. Submission
ofaBidwillconstitute confirmation thattheBidderhasexamined theProjectSiteand
Solicitation Documents, findsthePlansandSpecifications tobesufficiently detailedand
accurate toenableBiddertoproperly performtheWork, andunderstands theconditions tobe
encountered inperforming theWorkandallrequirements oftheContract.  

TheAgency anditsemployees willnotberesponsible forlossor unanticipated costssuffered
bytheBidderbecauseoftheBidderÓs failuretobecomefullyinformed aboutall
conditions oftheWork, orfailuretorequestclarification ofPlansandSpecifications Bidder
believes tobeerroneous orincomplete.  

Anyclarification ofPlansandSpecifications neededbytheBiddershallberequested by
email through theEngineer. Requests shallbemadenolaterthanfivecalendars priortothe
bidopening fortheAgencyÓs replytoreachallBiddersbeforeBidClosing. Oralexplanations or
interpretations givenbefore receiving BidsforaProjectwillnotbebinding. Tobebinding,  
interpretation ofthePlansandSpecifications bytheAgencymustbemadebywritten
Addendum furnished toallHoldersofBidding Plansaccording to00120.30. Notification of
erroneous orincomplete PlansorSpecifications shallalsobesubmitted totheEngineer.  

Information pertaining toworkonthisprojectcontact:  
RyanHerinckx
CityofRoseburg
900SEDouglasAve
Roseburg, OR97470
541-492-6884
rherinckx@cityofroseburg.org

Material, Equipment, andMethodSubstitutions
WhentheContract specifies certainMaterials, Equipment, and/ormethods, theBiddershall
include thoseMaterials, Equipment, and/ormethods intheBidunlesstheEngineer has
issuedanAddendum granting approval tosubstitute. Theprocedure forrequesting approval is
asfollows:  
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a)WrittenRequest - IfaBidderproposes touseMaterials, Equipment and/ormethods
otherthanthosespecified, theBiddershallsendawrittenrequest totheEngineer, atleast
fiveCalendar DayspriortoBidOpening, including complete descriptive andtechnical
information ontheproposed Materials, Equipment and/ormethods.  

b)FunctionalSimilarity - Materials andEquipment proposed forsubstitution shallbesimilar
indesign, andequalorbetter inqualityandfunction tothosespecified.  

c)Manufacturer’sInformation - IfmanufacturersÓ brochuresorinformation isneeded, the
Biddershallsubmit threecopiesofeachwithallpertinent information clearlymarked.  

d)Differences- TheBiddershallspecifically notealldifferences between thespecified
Materials, Equipment and/ormethods andtheproposed substitutes.  

e)Cost- Whereasubstitute willresult inalterationofthedesignorspacerequirements, or
anyothermodifications tothePlans, theBiddershall include inthesubstitution requestall
itemsofcostforthereviseddesignandconstruction.  

f) NotificationofHoldersofBiddingPlans - IftheEngineer approves anyproposed
substitution, suchapproval, andanymodifications necessitated tothedesignand
construction bythesubstitution, willbeacknowledged byAddenda. UnlesstheEngineer has
approved substitutions ofMaterials, Equipment, and/ormethodspriortoopeningofBids, the
Biddershallfurnish theitemsspecified intheContract. Substitution afterAwardis
specified in00180.31(b), 00180.31(c), and00180.31(d).  

00120.30ChangestoPlans, Specifications, orQuantitiesbeforeOpeningofBids

TheAgencyreserves therighttoissueAddenda makingchanges orcorrections tothePlans,  
Specifications, orquantities. TheAgencywillprovideAddenda onlybypublishing themonthe
Agency'swebsite. SeetheCITYwebsitepageincluded withtheSpecial Provisions fortheweb
siteaddresswheretheAddenda areavailable. Addenda maybedownloaded fromthewebsite.  
Biddersshallberesponsible forchecking theAgencywebsiteforAddenda. Biddersshould
checkthewebsiteweeklyuntiltheweekofBidClosinganddailytheweekofBidClosing.  
Bidders, nottheAgency, shallberesponsible forfailureofBidders tocheckanddownload
Addenda. Bidsshall incorporate allAddenda. Bidsmayberejected ifopenedandfoundbythe
Agency tonotbebasedonallAddenda published onthewebsitebeforeBidClosing.  

00120.40PreparationofBids:  

a) General:  

1)PaperBids - ForBidssubmitted bypaper, theBiddersshallnotalter, inanymanner, the
paperdocuments boundwithin theBidSection. Bidders shallcomplete thecertifications
andstatements included intheBidSectionoftheBidBookletaccording totheinstructions.  
Signature oftheBidderÓs authorized representative thereonconstitutes theBidderÓs
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confirmation ofandagreement toallcertifications andstatements contained inthepaper
BidBooklet. Entriesonthepaperdocuments intheBidSection shallbeininkortyped.  
Signatures andinitialsshallbeinink, except forchanges submitted byfacsimile (FAX)  
transmission asprovidedby00120.60 (inwhichcaseFAXsignatures shallbeconsidered
originals).  

TheBiddershallproperly complete andbindallthepaperdocuments intheBidSection, as
specified in00120.10, between thefrontandbackcoversoftheBidBooklet, except thatthe
BidBondisnotrequired ifanotherpermissible typeofBidguaranty isprovided. (see
00120.40(e))  

2)ElectronicBidsÎElectronic Bidsarenotaccepted.  

b)BiddingConsiderations - Biddersmayrefertothefollowing Subsections for
requirements thatmayaffectbiddingconsiderations:  

00120.80, Preference forOregonResident Bidders
00130.80, Restrictions onCommencement ofWork
00150.55, Coordination ofWork
00150.75, Protection andMaintenance ofWork
00160.20(a), BuyAmerica
00160.20(b), BuyOregon
00180.20, Subcontracting Limitations
00180.21, Subcontracting
00195.50(a-1), Incidentals
00195.00(a), CostofInsurance andBonds

c)BidScheduleEntries:  

3)PaperBidScheduleEntries - Usingfigures, Biddersshallfillinallblankspaces inthe
paperBidSchedule. ForeachiteminthepaperBidSchedule, Bidders shallenter the
unitpriceandtheproductoftheunitpricemultiplied bythequantitygiven. Theunitprice
shallbegreater thanzero, shallcontainnomorethantwodecimalplaces totherightof
thedecimalpoint, andshallbeexpressed inU.S. dollarsandcents (forexample, $150.25
or $0.37). Bidders shallalsoenter thetotalamountoftheBidobtainedbyaddingamounts
forallitemsinthepaperBidSchedule. Corrections orchangesofitementriesshallbein
ink, withincorrect entrylinedoutandcorrectentryentered andinitialed.  

1)ElectronicBidScheduleEntriesÎElectronic BidSchedules arenotaccepted.  

d)Bidder’sAddressandSignaturePages - Biddersshall include intheBidtheaddress to
whichallcommunications concerning theBidandContractshouldbesent. TheBidmust
besignedbyadulyauthorized representative oftheBidder.  

e)BidBond - AllBidsshallbeaccompanied byaBidBondperthe requirements ofSection
5.4oftheGeneralConditions intheamountof10% ofthetotalamountoftheBid.  
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f) DisclosureofFirst-TierSubcontractors - IfaBidderÓs Bidonapublic improvement
Project exceeds $100,000, theBiddershall, withintwoworkinghoursofthetimeBidsare
duetobesubmitted, submit totheAgency, onaformprovidedbytheAgency,  a
disclosure identifying anyfirst-tierSubcontractors thatwillfurnish labororlaborand
Materials, andwhosecontractvalue isequal toorgreater than:  

5% ofthetotalProjectBid, butatleast $15,000; or
350,000, regardless ofthepercentage ofthetotalProjectBid.  

ForeachSubcontractor listed, Biddersshallstate:  
ThenameoftheSubcontractor;  
Thedollaramountofthesubcontract; and
ThecategoryofWorkthattheSubcontractor wouldbeperforming.  

Ifnosubcontracts subject totheabovedisclosure requirements areanticipated, aBiddershall
soindicatebyentering ÐNONEÑ orbyfillingintheappropriate checkbox. Foreach
Subcontractor listed, Bidders shallprovideallrequested information. Anincomplete formwill
becauseforrejection oftheBid.  

TheSubcontractor Disclosure Formmustbesubmitted byfillingouttheSubcontractor
Disclosure Formincluded intheBidBookletandsubmitting ittogetherwiththeBidatthetime
andplacedesignated forreceiptofBid. orwithin twohoursofthetimedesignated forreceiving
Bids.  

Subcontractor Disclosure Formssubmitted willbeconsidered lateifnotreceivedbytheCityof
Roseburg withintwoworkinghoursofthetimedesignated forreceiving Bids.  

Bidsnotincompliance withtherequirements ofthisSubsection willbeconsidered non-  
responsive.  

00120.45SubmittalofBids

Bidsmaybesubmitted bymail, parceldelivery service, orhanddelivery totheofficesand
addresses, andatthetimesgivenintheBidBooklet. SubmitBidsinasealedenvelope
markedwiththewordÐBidÑ, thenameoftheProject, andthewordsÐToBeOpenedOnlyby
Authorized PersonnelÑ ontheoutside. Ifadeliveryorcourierservice isused, theBiddershall
placethesealedenvelope containing theBidinsidethedeliveryorcourierserviceÓs envelope.  
Closing timeforacceptance ofBidsisatthetimeonthedayoftheBidOpeningasstatedinthe
BidBooklet. Bidssubmitted after thetimesetforreceiving paperBidswillnotbeopenedor
considered. TheAgencyassumesnoresponsibility forthereceiptandreturnoflatepaper
Bids.  
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0120.50RevisionorWithdrawalofBids
Information entered intotheBidBookletbytheBiddermaybechanged afterthepaperBid
hasbeendelivered totheCityofRoseburg, provided that:  

Changes areprepared according totheinstructions identified intheBidBooklet;  
Changes arereceivedatthesameoffices, addresses, andtimesidentified inthepaper
BidBooklet forsubmitting Bids;  
TheBidnumber isincluded; and
Thechanges aresubmitted inwritingorbyelectronic facsimile (FAX) transmission tothe
FAXnumber(s) giveninthepaperBidbooklet, signedbyanindividual authorized tosignthe
Bid. FAXsubmittals receivedbytheAgencyshallconstitute anoriginal document.  

ABiddermaywithdraw itspaperBidafterithasbeendelivered toCityofRoseburg, provided
that:  

Thewritten withdrawal request issubmitted ontheBidderÓs letterhead, eitherinperson
orbyFAX, andincludes theBidnumber;  
Therequest issignedbyanindividual whoisauthorized tosigntheBid, andproofof
authorization tosigntheBidaccompanies thewithdrawal request; and
Therequest isreceivedatthesameoffices, addresses, andtimesidentified inthepaper
BidBooklet forsubmitting Bids.  

00120.65OpeningandComparingBids

BidswillbeopenedandthetotalpriceforeachBidwillbereadpubliclyatthetimeandplace
indicated intheNoticetoContractors andtheBidBooklet. Bidders andotherinterested
partiesareinvited tobepresent.  

BidsforeachProjectwillbecompared onthebasisofthetotalamountofeachBid. Thetotal
amountoftheBidwillbethetotalsumcomputed fromquantities listedintheBidSchedule
andunitpricesenteredbytheBidder.  

Incaseofconflictbetween theunitpriceandthecorresponding extended amount, theunitprice
shallgovern, andtheAgencymaymakearithmetic corrections onextension amounts.  

00120.70RejectionofNonresponsiveBids
ABidwillbeconsidered irregular andwillberejected iftheirregularity isdeemedbythe
Agency torender theBidnon-responsive. Examples ofirregularities includewithout limitation:  

TheBidSectiondocuments providedarenotproperly usedorcontain unauthorized
alterations.  
TheBidisincomplete orincorrectly completed.  
TheBidcontains improperadditions, deletions, alternateBids, orconditions.  
TheBidorBidmodifications arenotsignedbyapersonauthorized tosubmitBidsor
modifyBids, asrequiredby00120.01.  
TheBidissubmitted ondocuments notobtained directly fromtheAgencyÓs Plansofficeas
identified intheAdvertisement, orissubmitted byaBidderwhohasnotbeenidentified by
theAgencyasaHolderofBiddingPlans, asrequiredby00120.05.  
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AmemberofajointventureandthejointventuresubmitBidsforthesameProject. Both
Bidsmayberejected.  
TheBidhasentriesnottypedorinink, orhassignatures orinitialsnotinink (savefor
changes receivedbyFAXasprovidedby00120.60).  
Eachchangeorcorrection isnotindividually initialed.  
White-outtapeorwhite-outliquidisusedtocorrect itementries.  
Thepriceperunitcannotbedetermined.  
TheBidguaranty isinsufficient orimproper.  
TheoriginalBidBondformisnotusedorisaltered.  
TheOregon Construction Contractors Boardregistration numberandexpiration date
arenotshownontheBidifrequired intheSolicitation Document.  
Adisclosure offirst-tierSubcontractors, ifrequired under00120.40(f), isnotreceived
withintwoworkinghoursofthetimeBidsareduetobesubmitted, orthedisclosure
formisnotcomplete.  
TheBiddoesnotacknowledge allissuedAddenda.  
TheBidcontains entries thatarenotgreater thanzero.  
TheBidcontains entrieswithmorethantwodecimals totherightofthedecimal point.  
TheBidentriesarenotexpressed inU.S. dollarsandcents.  
TheAgencydetermines thatanyPayItemissignificantly unbalanced tothepotential
detriment oftheAgency.  

00120.80ReciprocalPreferenceforOregonResidentBidders
Biddersshallcomplete thecertificate ofresidency providedbytheAgency intheBidBooklet.  
Failuretoproperly complete theformwillbecausetoreject theBid.  

Asusedinthecertificate ofresidency andthisSubsection,  ÐResident BidderÑ meansaBidder
whohas:  

Paidunemployment taxesorincometaxesintheStateofOregonduringanyofthe12
calendar months immediately preceding submission oftheBid;  
Abusiness address intheStateofOregon; and
Certified intheBidthattheBidderqualifiesasaResident Bidder.  

ÐNonresident BidderÑ meansaBidderwhoisnotaResident Bidderasdefinedabove. In
determining thelowestBid, theAgencywill, forthepurposeofawarding theContract, adda
percentage increase totheBidofaNonresident Bidderequaltothepercentage, ifany, ofthe
preference giventothatBidder inthestateinwhichtheBidder resides (ORS279A.120). The
percentage preference applied ineachstatewillbepublished onorbeforeJanuary1ofeach
yearbytheOregonDepartment ofAdministrative Services. TheAgencymayrelyonthese
percentages without incurring liabilitytoanyBidder (ORS279A.120). This increasewillonlybe
appliedtodetermine thelowestBid, andwillnotcauseanincrease inpayment tothe
Contractor afterAwardoftheContract.  

00120.90DisqualificationofBidders
TheBid(s) ofadisqualified Bidderwillberejected. Anyofthefollowing reasonsissufficient to
disqualify aBidder:  
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MorethanoneBidissubmitted forthesameWorkbyanEntityunder thesameordifferent
name(s).  
Evidenceofcollusion amongBidders. Participants incollusion willbefoundnot
responsible, andmaybesubject tocriminal prosecution.  
Anyofthegrounds fordisqualification citedinORS279C.440.  
ABidderwillbedisqualified iftheBidderhas:  
Beendeclared ineligible bytheCommissioner oftheBureauofLaborandIndustries under
ORS279C.860;  
Notbeenregistered (licensed) bytheOregonConstruction Contractors Board (CCB) or
beenlicensedbytheStateLandscape Contractors Boardbeforesubmitting aBid (ORS
279C.365(1)(k), ORS701.055, andORS671.530). TheBidderÓs registration number and
expiration dateshallbeshownintheBidform, ifrequested. Failuretofurnish the
registration number, ifrequested, willrender theBidnon-responsive andsubject torejection.  
notrequiredonFederal-Aidprojects); or

Beendetermined bytheCCBunderORS701.227nottobequalifiedtohold or
participate inapubliccontract forapublic improvement.  

00120.91RejectionofBidonGroundsofNonresponsibilityofBidder
TheBidofaBidderwhoisfoundtobenonresponsible according tothecriteria listedin
00130.10orORS279C.375(3) willberejected.  

SECTION00130 - AWARDANDEXECUTIONOFCONTRACT

ComplywithSection00130oftheStandard Specifications, modified andsupplemented bythe
CityofRoseburg GeneralConditions locatedwithin thisbooklet, andmodified asfollows:  

AwardofContractÎNoticeofawardwillbesentwithin45calendar daysfromtheopeningof
proposals.  

SECTION00150 - CONTROLOFWORK

Comply withSection00150oftheStandardSpecifications modified asfollows:  

CoordinationofSpecificationsandPlansÎAddthefollowing before thefirstbullet:  

CityofRoseburg GeneralContractConditions andSpecialConditions governoverall
Standard Specifications Sections.  

00150.15(b) AgencyResponsibilitiesÎDelete thissection

00150.15(c) ContractorResponsibilitiesÎReplace thissubsection, except forthesubsection
numberandtitle, withthefollowing:  
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TheContractor shallbeperformallconstruction staking.  

TheContractor shallperform theContactor responsibilities described intheConstruction
Surveying Manual forContractors, Chapter1.6 (seeSection00305) andthefollowing:  

Performearthwork including intersections andmatchlines andsetstakesdefining limitsfor
clearing.  

00150.50(e) Notification - Addthefollowing paragraph totheendofthissubsection:  

ThisProject islocatedwithintheOregonUtilityNotification CenterareawhichisaUtilities
notification systemfornotifying ownersofUtilitiesaboutWorkbeingperformed inthevicinityof
theirfacilities. TheUtilitiesnotification system telephone number is811 (orusetheoldnumber
whichis18003322344).  

00150.60ConstructionEquipmentRestrictions - Addthefollowing subsection:  

00150.60(d) AccessandWorkZoneÎConstruction equipment accessshallbelimitedto
existingpublicright-of-way, andeasements.  

00150.70DetrimentalOperationsÎReplace theparagraph thatbegins "TheContractor shall
avoidÈ" withthefollowing paragraph:  

TheContractor shallavoidoperations whosemethods, conditions, ortimingmayinjurepeople
ordamage propertyortheWork. Damage mayincludewithout limitation, stainingsurfaces
withmudorasphaltordamaging Utilitiesandfoundations. (alsosee00150.60, 00150.75,  
andSection00170).  

00150.80RemovalofUnacceptableandUnauthorizedWorkÎReplace theparagraphs that
begin "TheAgencywillnotpayÈ" and "If, whenordered byÈ" withthefollowing two
paragraphs:  

TheAgencywillnotpaytheContractor forunacceptable Work, exceptasprovided in
00150.25, orforunauthorized work. TheEngineer mayissueawrittenorderforthecorrection or
removalofsuchworkattheContractor'ssoleexpense.  

If, whenordered bytheEngineer, theContractor failstocorrectorremoveunacceptable
Workorremoveunauthorized work, theEngineer mayhavethecorrection, removal, or
removalandreplacement, donebyothersanddeduct theentirecostfrommoniesdueorto
becomeduetheContractor undertheContract.  
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SECTION00165 - QUALITYOFMATERIALS

ComplywithSection00165oftheStandard Specifications modified asfollows:  

00165.03TestingbyAgencyÎReplace thissubsection, except forthesubsection numberand
title, withthefollowing:  

Notestingwillbeperformed bytheCity. Alltestingshallbetheresponsibility oftheContractor.  
TheContractor shallretainandpayfortheserviceofanapproved, recognized independent
testing laboratory toconduct laboratory testsonmaterials andfieldtestingasrequired.  

SECTION00170 - LEGALRELATIONSANDRESPONSIBILITIES

ComplywithSection00170oftheStandard Specifications modified asfollows:  

Permits, Licenses, andTaxes - Addthefollowing bullets:  

TheCityofRoseburg requiresaBulkWaterPermit tobeissuedwhenusingfirehydrants
orotherCitydevices toobtainwaterforconstruction orbulkpurposes. ABulkWaterPermit
isavailable fromtheCityofRoseburg PublicWorksDepartment.  
CityofRoseburg requiresapermit forallstreetclosures. Contractor isresponsible for
obtaining thepermitandsupplying anysupplemental information asrequested bytheCity.  

Contractor shallbelicensed todobusiness intheStateofOregonandtheCityof
Roseburg.  

SECTION00180 - PROSECUTIONANDPROGRESS

ComplywithSection00180oftheStandard Specifications, supplemented bytheCityof
Roseburg GeneralConditions located withinthisbooklet, andmodified asfollows:  

SubcontractingLimitations- Replace thissubsection, except forthesubsection number
andtitle, withthefollowing:  

a) General- TheContractor'sownorganization shallperform Workamounting toat
least30% oftheoriginal Contract Amount. Thevalueofsubcontracted Workisthefull
compensation tobepaidtotheSubcontractor(s) forallpayitemsinthesubcontract(s).  

b) OwnOrganization - Theterm "ownorganization", asusedinSection00180, includes
onlyemployees oftheContractor, Equipment ownedorrentedbytheContractor, Incidental
rentalofoperated Equipment, truckhaulingofmaterials, andMaterials andEquipment tobe
incorporated intotheWorkpurchased orproduced bytheContractor.  
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c) RentalofOperatedEquipment - TheuseofEquipment rentedwithoperators, except
truckhaulingofmaterials whichisaddressed in00180.20(e), willbeallowedwithouta
subcontract onlywhenthefollowing requirements aremet:  

1) WrittenRequest - TheContractor hassubmitted totheEngineerawritten
requestdescribing theworkorservicetobeprovided, itsestimated cost, andthe
estimated duration. TheEngineer mustapprove therequestbeforetheworkorservice is
provided.  

2) Limitations- TheuseofEquipment rentedwithoperators islimitedtoperforming
minor, Incidental, short-durationworkorservicesunderthedirectsupervision ofthe
Contractor orsubcontractor, withEquipment notcustomarily owned, leased, oroperated
byaContractor, orwithEquipment thatistemporarily unavailable totheContractor.  

3) Submittals - TheContractor shallprovide theEngineerwithacopyoftherental
agreement orpurchase ordercovering theworkorservicetobeprovided. The
Contractor shallmakecertain thattheproviderofapproved workorservices submits
payrolls required underSection00170andcomplies withapplicable Contract provisions,  
including without limitation00170.07. Theworkorserviceproviderwillnotbeconsidered
asubcontractor undertheContract, butwillbeconsidered anagentoftheContractor in
theperformance ofworkorservice.  

4) RevocationofApproval - TheEngineer mayrevokeapproval fortheworkor
servicesprovided through rented, operated Equipment atanytimetheEngineer
determines thattheworkisoutside thatauthorized under00180.20(c-2). Unless the
Contractor promptly submits totheEngineerasubcontract agreement forconsent
under00180.21, theworkorserviceprovider shallbeimmediately removed fromthe
ProjectSite.  

b) On-SiteWork - Addthefollowing attheendofthissubsection:  

TheContractor shallperformnoOn-Siteworkbetween noononthedaypreceding alegal
holidayorholidayweekend and8:00a.m. onthedayfollowing thelegalholidayorthelastday
ofaholiday weekend, except forThanksgiving, whennoworkmayoccurbetween noonon
Wednesday and8:00a.m. thefollowing Monday. Forthissection, legalholidays include:  
Memorial Day, LaborDay, Veterans DayandThanksgiving, Christmas, andNewYearÓsEve
Day.  

Addthefollowing subsection:  

00180.40(c) LimitationsofOperations: - Limitationofoperations specified inthesespecial
provisions include, butarenotlimitedtothefollowing:  
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Limitations Subsection
Cooperation withUtilities ......................................................................... 00150.50
Cooperation withOtherContractors ........................................................ 00150.55
Contract Completion TimeÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈ00180. 50(h)  
TrafficLaneRestrictionsÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈ... 00220.40(e)  
Special EventsÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈÈ00220. 40(e)  
Maintenance UnderTraffic ...................................................................... 00620.43
Opening Sections toTraffic ..................................................................... 00745.51

Beawareofandsubject toschedule limitations intheStandard Specifications andsupplemental
Standard Specifications whicharenotlistedinthissubsection.  

00180.41ProjectWorkSchedules: - Delete theparagraph thatbegins "Oneofthefollowing
TypeÈ" toendofsection, detailedÐTypeÑ schedulewillnotberequiredforthisproject.  

00180.50(c) BeginningofContractTimeÎReplace thissubsection, except forthesubsection
numberandtitle, withthefollowing:  

WhentheContract TimeisstatedinCalendar Days, countingofContract Calendar Dayswill
beginwiththeissuanceoftheNotice toProceed.  

Addthefollowing subsection:  

00180.50(h) ContractTimeÎTheContractor shallcomplete allWorktobedoneunderthe
Contract, withinninety (90) daysofnoticetoproceed.  

00180.85(b) LiquidatedDamages - Addthefollowing paragraph:  

Liquidated damages forfailuretocomplete theWorkontimerequired by00180.50(h)  
willbe $500.00perCalendar Day.  

SECTION00199 - DISAGREEMENTS, PROTESTS, ANDCLAIMS

DeleteSection00199oftheStandard Specifications. RefertotheCityofRoseburg General
andSpecialConditions.  

SECTION00220 - ACCOMMODATIONSFORPUBLICTRAFFIC

ComplywithSection00220oftheStandard Specifications modified asfollows:  

00220.03(a) WorkZoneNotificationsÎDeletesubsection (a) andsubstitute thefollowing:  
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a)RoadClosures ÎIfpublicstreetsaretobeclosedforanyduration, obtaintherequired
permits fromtheCityÓsPublicWorksDepartment andcomplywithallrequirements
including anynotification requirements fortheaffected residences andrequiredpublic
notifications. Generally, providea72hourinitialpublicnotification published inthelocal
paper, broadcast onatleastonelocalradiostation, andpublished intheNews-Review.  
Maintain accessforresidences andschoolemployees.  

00220.40(c)  DrivewaysÎAddthefollowing bulleted item(s):  

Coordinate withresidences whenclosingaccess topropertyatleast24 hours in
advance.  
Provide temporary accessonceexcavation ispastbyuseofsteelplates, aggregate orother
approved method. Protectanddelineate accessbyuseoftrafficcones.  
Traffic shallnotbeplacedonanydrivewaysuntilconcrete hasreached70-percentofthe
specified compressive strength. Thismayrequirehigh, earlyconcrete, whichwillbeatthe
discretion oftheContractor.  

00220.40(d)  AdjacenttoExcavationsÎDelete thebulleted itemsandaddthefollowing:  

Attheendofeachworking day, backfill thetrenchinareascompleted tomatchtheexisting
surfacewithpermanent backfillmaterial. Coverwithsteelplatesareaswherefurtherwork
willcontinue. Attheendofeachworkweek, temporary patchexcavated trenchwithAC.  
Afterallworkiscompleted andlaterals re-connected, complete permanent patch.  
Delineate excavation withtrafficconesspacedat25Ómax.  

SECTION00225 - WORKZONETRAFFICCONTROL

Comply withSection00225oftheStandardSpecifications, modified asfollows.  

GeneralRequirementsÎDeleteallparagraphs afterthethirdparagraph ofthis
subsection whichbeginswithInstalla48inchÐTRUCKSÑ signÈ.  
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SECTION00412 – CURED-IN-PLACEPIPELINING

00412.00Scope – Addthefollowing paragraphs totheendofthissubsection.  

Contractor shallprovideandinstallaresinimpregnated fabrictubepulled-in-placethroughan
existingstormpipeconduit identified forcuredÎin-place-pipe (CIPP) lininginaccordance with
American Society forTestingandMaterials (ASTM) F1743forthepulled-in-placeinstallation of
Cured-in-Placethermosetting resinpipe.  

Theexisting pipeisaspiralwound aluminized steelpipewithaseverely deteriorated invert that
iscurrently exposed tothepotential intrusionofexterior groundwater whichhasnotbeen
verified. TheContractor isresponsible forinsuring theCIPPproductcanbeproperly installed
underconditions thatmaynotbeentirely dryifafterdivertingallupstream flows, groundwater is
stillpresent inthehostpipe.  

00412.01Submittals - Replace thissubsection, except forthesubsection numberandtitle, with
thefollowing:  

Thissectionreplaces Section00410.03oftheStandard Specifications, submit thefollowing,  

1. CatalogdataandmanufacturerÓs technical datashowing complete information onmaterial
composition, physical properties, depthofinstallation anddimensions ofsystemcomponents
ofthetubeandresinsystem. IncludemanufacturerÓs recommendation forhandling, storage,  
insertion, curing, trimming, finishing andre- pairofdamaged liner.  

2. Certification showing thattheInstaller iscurrently licensedbytheappropriate licensor to
performCIPPinstallation. Certification shallbegiventotheOwnerpriortodeliveryofmaterial
tothejobsite.  

3. Certification fromthemanufacture thatthematerials meettherequirements ofthese
specifications andintended use. Certification oftestresultsconfirming thanthelinerand
resinmeettheminimum chemical resistance requirement according toASTMF1216.  

4. LinersystemmanufacturerÓs calculations forthevolumeofresintobeusedforeachsegment
including thecalculated amountofexcessresinnecessary toachieve fullsaturation. The
volumecalculations mustbebasedonrequired finished linercharacteristics andshould
account fortubevoidspace, thestructural conditionofthehostpipeandpredicted changes
intheresinÓsphysical andchemical characteristics duetopolymerization.  

5. Flowdiversion planforthemainline. Thiswill includeaspecificplanforeachindividual
manhole sectionwhichidentifies locationofbypasspipe, methodofdischarging against the
curblinewhereshownontheplans, crossing street inter- section, pumping capacity and
locationofequipment within thestreet.  
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6. ManufacturerÓs orAssemblerÓs recommendations forfactoryandfield (whichever applies) wet
outprocedures including: volumeofresinperunitofliner, rollergapsetting, mixingratiosand
procedures forresinandcatalyst/hardener, shelf lifeofresin, potlifeofresin, requiredwet
outprocedure toensurefullsaturation, andothercriteriadeemednecessary toensureproper
wetoutoftheliner.  

7. Aletter identifying thecleaning methods Contractor planstoemploy toremovesediment,  
debris, grease, scale, encrustation, mineraldeposits androotsthrough- outthegravitypipeto
belinedandinthestructures toberepaired. Thelettershall includeadetailedexplanation of
thecleaning processandascheduleofactivities.  

8. Nameofresinsupplierandlinerfabricsupplier. Resinmanufacturer installation procedures
including curingandcooling temperature andtimerequirements andsequences. Provide
detailedcalculations toconfirmthelinerthickness fortheproposed resinsystem. Listall
assumptions, designcriteriaandmaterial characteristics whether theyarebasedonthe
information inthespecifications, plansornot.  

9. Structural calculations foreachCIPPlinersizewithrecommended thickness basedupon
minimum physicalproperties inTable1ofASTM1216. Valuesgreater thanthisforflexural
strength andflexuralmodulus maybeusedatthediscretion oftheContractor. Verification of
final thickness andphysicalproperties willbedetermined inaccordance withSection
00412.71. Consequences forfailuretoreachthesubmittal strengthareoutlined in00412.91.  

10. ManufacturerÓs orAssemblerÓs certification thatthelinermaterials andsystemarein
compliance withthespecifications, codes, andstandards referenced herein.  

11. ManufacturerÓs orAssemblerÓs recommendations forminimum andmaximum pressures,  
temperatures, andtimedurations tobeusedduring liner inversion, cure, andcooldown.  

12. Procedures forcooldownandrelieving staticheadafterCIPPcure.  

13. CIPPsamples inaccordance with00412.71.  

14. Data-loggeroutputinprintedandelectronic (excelspreadsheet) formats.  

15. CCTVinspection reportsasspecified insubsection 00413.40.  

16. CIPPlinerterminations

17. Material safetydatasheetsforallhazardous chemicals usedorexpected tobeon-site.  

00412.02DesignParameters: Replace thissubsection, except forthesubsection number and
title, withthefollowing:  
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Contractor shall furnishCIPPtubing thatmeetsthefollowing designcriteria.  

Follow thedesignconsiderations ofASTMF1216andmeetthefollowing:  

Condition Parameter
ServiceLifeÈÈÈÈÈÈ.. Greater than50year
PipeCondition ÈÈÈÈÈ. FullyDeteriorated
LoadConditions

SoilÈÈÈÈÈÈÈÈ 120-pounds/cubicfoot
TrafficÈÈÈÈÈÈ H20-Highway

Groundwater Elevation ÈÈAtsurface (Depthperplan)  
Design ThicknessÈÈÈÈ. Cured-in-placeliningshallcomplywithASTMF1216ofthe

intentthereofasdetermined bytheEngineer, minimum
finished linerthickness asdefinedbydesigncalculation.  

PipeOvalityÈÈÈÈÈÈ.. PerContractorÓs reviewofCCTVInspection (assumed2%)  
ModulusofSoilReactionÈ 1,000psi
Enhancement FactorÈÈÈ. 7
Long-termFlexural Strength.. 50% ofinitial (ASTMD790) 
ModulusofElasticity ÈÈÈ50% ofinitial (ASTMD790)  
Maximum Deflection ÈÈÈ5%  
Minimum FactorofSafetyÈ2.0
ResinMigration AllowanceÈ 10% maximum
Allowable DeformityÈÈÈ. 3%  

Design theCIPPwall thickness towithstand allimposed loads, including liveloadsandif
applicable, hydrostatic pressure. Includeconsiderations forringbending, deflection, combined
loadingbuckling andovalityinthedesignoftheCIPP

00412.03References - Thissection incorporates byreference thelatestrevisionsofthe
following documents. Theyarepartofthissection insofarasspecified andmodified herein. In
caseofconflictbetween therequirements ofthisSection andthelisteddocuments, the
requirements ofthisSection shallprevail.  

ReferenceTitle
ASTMD543Standard Practices forEvaluating theResistance ofPlastics toChemical

Reagents

ASTMD790Standard TestMethods forFlexural Properties ofUnreinforced andReinforced
PlasticsandElectrical Insulating Materials
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ASTMD903StandardTestMethodforPeelorStripping StrengthofAdhesive Bonds

ASTMD1600Standard Terminology forAbbreviated TermsRelating toPlastics

ASTMF1216Standard Practice forRehabilitation ofExisting Pipelines andConduits by
Inversion andCuringofaResin-Impregnated Tube

ASTMF1743StandardPractice forRehabilitation ofExisting Pipelines andConduits byPulled-  
in-Place Installation ofCured-in-PlaceThermoset- tingResinPipe (CIPP)  

00412.06LicensingandCertification

1. TheContractor orsubcontractor installing theCIPPshallhaveacurrent licenseagreement
withtheproduct Manufacturer orAssembler.  

2. Individuals installing theCIPPshallbecertified bytheproductManufacturer orAssembler.  

3. Lining installation shallbeinaccordance withtherequirements oftheproduct Manufacturer
orAssembler andasdirected bytheirTechnical Representative. Thisincludes the
correction ofdefective work.  

Materials

00412.10Replace thissubsection initsentiretywiththefollowing:  

00412.10Tube: Contractor shallfurnishCIPPtubingthatmeetsthefollowing requirements:  

a)TheCIPPshallconsistofoneormorelayersofflexibleneedled feltoranequivalent non-  
wovenmaterial, oracombination ofnon-wovenandwoven materials capableofcarrying
resin, withstanding installation pressures.  

b)TheCIPPshallbecontinuous inlengthandthewall thickness shallbeuniform. No
overlapping sections shallbeallowed inthelengthoftheliner. Nooverlapping sections
shallbeallowed inthecircumference ofthelinerwhenfeltlinerisused.  

c)TheCIPPwillbecapableofconfirming tooffset joints, bells, anddisfigured pipesections.  
Itshallbeabletostretchtofitirregular pipesectionsandnegotiate bends.  

d)TheCIPPresinshallbecompatible withthelinerfabric, otherrehabilitation systemsit
maycontact, andthehostpipematerials.  

e)SeamsintheCIPPshallbestronger thanthenon-seamed felt.  
f) TheCIPPshallbemarkedatregular intervals alongitsentire length, nottoexceed5

feet. Markings shall include ManufacturerÓs orAssemblerÓs nameoridentifying symbol.  
g)TheCIPPlinershallbemanufactured withmaterials fromaconsistent supplier. All

materialsofsimilar typeshallbefromasinglesourcefortheentireproject.  
h)TheCIPPshallbefabricated toasizethat, wheninstalled, willtightly fittheinternal
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circumference andlengthoftheoriginalpipe.  
Allowance shallbemadeforcircumferential stretching duringtheinstallation

process.  
Thehydraulic capacityoftheCIPPshallbegreater thanorequal tothehydraulic

capacityoftheoriginal hostpipe, basedonhydraulic calculations withstandard
engineering roughness coefficients.  

i) Thelinerthickness shallbedesigned basedontheengineering formulas listedinASTM
F1216forfullydeteriorated pipes, assuming groundwater atthesurface, HS-20live
loading, 120poundspercubicfootdrysoildensity, anddepthofcoverasdetermined by
theadjacent upstreamordownstream manhole, whichever isdeeper. Thethickness
shallbesufficient topreventgroundwater fromentering thepipe, whilemaintaining the
maximum cross-sectional pipeareapossible.  

j) Forliners insertedbytheinversion method, theCIPPshallbecoatedononesidewitha
translucent waterproof coatingof:  

Polyvinyl chloride (PVC)  
Polyurethane
Polyethylene

k)Forlinersinsertedbythepull/winchmethod, theCIPPshallbecoatedononesidewitha
translucent waterproof coatingof:  

Polyvinyl chloride (PVC)  
Polyurethane
Polyethylene
Polypropylene

l) Subject tothesespecifications, thefollowing manufacturers orassemblers are
acceptable:  

GelcoServices Inc. (Salem, OR)  
C.I.P.P. Corporation (Hudson, IA)  
Perma-LinerIndustries, Inc. (Clearwater, FL)  
LMKEnterprises Inc. (Ottawa, IL)  
Insituform Technologies, Inc. (Chesterfield, MO)  
Masterliner Inc. (Hammond, LA)  
Orapproved equal.  

00412.11Resin: Delete thesecond paragraph startingwith, ÐFurnish thermosettingÑ andreplace
withthefollowing:  
a)Ageneralpurpose, unsaturated thermosetting, polyester, vinylester, orepoxyresin

compatible withthefabric linermaterial, hostpipematerial, andotherrehabilitation products
thattheresinmaycontact.  

b)Resinshallformnoexcessive bubblingorwrinkling during lining.  

c)Resinshallbemanufactured withmaterials fromaconsistent supplier. Allmaterials of
similar typeshallbefromasinglesource fortheentireproject.  

d)Theresinshallhavenofillersaddedforthesolepurposeofincreasing theresinvolume.  
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00412.12LinerProperties: - Complywiththissubsectionofthestandards.  

Labor
00412.30PersonnelQualifications: - Replace thissubsection withthefollowing:  

Qualifications: - Product, Manufacturer/Assembler andInstallerQualification Requirements:  

1. TheManufacturer: Company specializing inmanufacturing theproducts inthissectionshall
haveaminimumof3yearsÓ experience orotherwise allowedpriortobid

2. TheContractor shallhaveaminimumof5yearsrecentexperience inCIPPpiperehabilitation
Contractor shallhaveexperience withprojectsofsimilarsizeandcomplexity asthisproject,  
minimumof50,000feetofinstalled CIPPproduct.  

3. Certification showing thattheInstaller iscurrently licensed bythemanufacturer oftheCIPP
product systemtobeusedontheproject.  

Construction

00412.40Replace thissubsection initsentiretywiththefollowing:  

00412.40General: Handle andstorealllinermaterial toensure thatthematerial isnottorn,  
cut, exposed todirectsunlightorotherwise damaged. Before installing theliner, verify its
condition withtheEngineer. Ifanypartofthelinermaterialbecomes torn, cutordamaged
beforeorduring insertion, repairorreplaceitatnoadditional costtotheCitybefore
proceeding further. 

a)Makeallnecessary provisions toensure serviceconditions andstructural conditions ofhost
pipearesuitable forinstallation andwarrantyoftheliner. Provisions shall include, butarenot
limitedtotemporary stormsewerbypassing, correction ofstructural, andsealingofactive
infiltration through pressure grouting.  

b)BypassPumping:  

1. TheContractor shallprovidebypasspumping and/ordiversion foracceptable
completion ofthelinerinstallation. Bypasspumping shallconsistoffurnishing,  
installing, andmaintainallpower, primary pumps, appurtenances andbypasspiping
required tomaintain existing flows. Noflowthatwillnegatively affect thelinershallbe
allowed inpipeduringCIPPinstallation.  

2. Bypass pumping shallbedoneinsuchamanner astonotdamage privateorpublic
property, orcreateanuisance orpublicmenace. Thepumpedstormwatershallbein
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anenclosed hoseorpipethatisadequately protected fromtraffic, andshallbe
redirected intothedownstream stormdrainsystem alongthecurbline. Allbypass
pipingonshallhavetrafficratedfullyenclosed rampsspecifically de- signedforthis
typeinstallation acrossNECedarStreet.  

3. TheContractor shall takeallnecessary precautions toinsurethatnoprivate residences
orproperties aresubjected toreceiving anyofthebypassed stormwater. After the
workiscompleted, flowshallberestored tonormal.  

c)Cleaning andInspection ofExisting StormSewer

TheContractor shallberesponsible forcleaning, inspecting, confirming thein- side
diameter anddetermining theconditionofeachmanhole-to-manhole segment tobe
lined. Thecleaning processshall include theremovalanddisposalofanyandall
obstructions/materials regardless ofcomposition. Atelevision inspection witnessed by
OwnersRepresentative shallbeperformed bytheContractor afterthestormsewer
cleaning operation. Thetelevision inspection shallbecompeted inthesamedirection
eachtimeandshallbedonewithaCCTVcolorcamerarecoded inDVDformat. Acopy
ofthetelevision inspection videodiscsfromalltelevising operations shallbeprovided to
theCityforreviewpriortothelinerinstallation. Installation ofthenewlinershall
commence within48hoursofthefinalcleaningforeachsectionofpipefrommanhole to
manhole. Installations delayedbeyond the48hourperiodwillrequireContractor toclean
theinteriorwithapressure washing operation againifintheopinionoftheOwner there
maybeadditional debrispresent. Television inspection willnotberequired duringthe
subsequent cleanings unlessexcessive debris intheopinionoftheOwnerarefoundin
thedownstream manhole foreachsection.  

d)Manholes

Protectallmanholes towithstand forcesgenerated bytheequipment whilein- stalling
theliner.  

e)Pipeline Deficiencies

TheCityhasdetermined theinvertofeachpipehasdeteriorated overtimeandmay
eventually result incollapseofthepipe. Contractor isresponsible forinstallation ofthe
CIPPwithintheexistingconduit initscurrent condition. Following completion ofnew
CCTVeffortsbytheContractor, Contractor shall informtheCityiftheexistingcondition
ofthepipeinvert isnotsuitable forinstallationoftheCIPPandshouldbegrouted.  

00412.41Installation: Replace thissubsection initsentiretywiththefollowing:  

00412.41Installation: - InstallCIPPaccording toASTMF1216, ASTM1743andthe
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manufacturerÓs recommendations.  

a)ResinImpregnation

1. Theuncured resin intheoriginal containers andtheunimpregnated fiberfelt tubeshall
beimpregnated byvacuum orothermeanspriortoinstallation. Thematerials andÒwet-  
outÓprocedure shallbesubject toinspection bytheOwner. Aresinandcatalyst system
thatarecompatible withtherequirements ofthemethod shallbeused.  

2. Theimpregnated linerbagshallbetransported toandstoredatthesiteinsucha
manner thatitwillnotbedamaged, exposedtodirectsunlight, orresult inanypublic
safetyhazard. Theimpregnated linerbagshallbekeptcoolduringshipment and
storage. Allmaterials shallbesubject toinspection andreviewpriortoinstallation

3. Useavolumeofresinsufficient tofillallvoidsinthetubematerialatnominal thickness
anddiameter. Volumeshouldbeadjustedbyaddingexcessresinforthechange in
resinvolumeduetopolymerization andtoallowforanymigrationofresinintothe
cracksandjointsofthehostpipe, perManufacturerÓs orAssemblerÓs
recommendations.  

4. Theresinimpregnated tubeshallbestoredinsuchamanner thatitwillnotbe
damaged, exposed todirectsunlight, exposed toanycuringenvironment, orresult ina
publicsafetyhazard. Allmaterials shallbesubject toinspection andreviewpriorto
installation.  

b)LinerInstallation

1. Inversion Method:  

a. Theimpregnated tubeshallbeinserted throughanexistingmanholeorother
accesspointbymeansoftheManufacturerÓs orAssemblerÓs recommended
installation processandinaccordance withASTMF1216. Theapplication ofa
hydrostatic head, compressed air, orothermeansshallfullyextendthelinertothe
nextdesignated manholeortermination pointandinflateandfirmlyadhere theliner
tothepipewall.  

b. Therateofthelinerinstallation shallnotexceedthemaximum raterecommended
bythemanufacturer. Thisinstalled rateshallbeidentified inthesubmittalof
materials asprovide inSection00412.01.  

2. Wheninversion isbyhydrostatic head, theContractor shallusemethods whichcontrol
theinstallation rate, accounting fortheincrease inhydrostatic headinpipeswhich
havesignificant elevationchange.  

3. Pull/WinchMethod
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a. Theimpregnated tubeshallbepulledintoplaceinaccordance withASTMF1743
withinthehostpipewiththeaidofapowerwinchpowerwinchthatforfelttubesis
equipped withadevicetomonitor theforceandpreventexcessive tensionandtube
elongation.  

b. Themaximum allowable longitudinal elongation, orstretch, ofthematerial shallbe
one (1) percent. Thelongitudinal stretchofthetubeshallbegaugedbycomparing
markeronthefullyinserted tubetotheactual lengthofpipebeingrehabilitated.  

c. TheContractor shalluseaflexibleandimpermeable calibration hosetoinflatethe
tube. Thecalibration hosemayormaynotremain inthecomplete installation. Any
drytubeorinflationhosematerial thatenterstheexisting pipethathasnotbeen
previously vacuum impregnated withresincannotbeincluded inthestructural wall
oftheCIPP. Hosematerials remaining intheinstallation shallbecompatible with
theresinsystemused, shallbondpermanently withthetube, andshallbe
translucent tofacilitate post-installation inspection. Hosematerials thataretobe
removed aftercuringshallbeofnon-bondable material.  

c)CuringÎHotWaterMethod

1. Water
a. Afterplacement ofthelineriscomplete, provideasuitableheatsourcethe

ManufacturerÓs orAssemblerÓs recommendations toraisethetemperature
uniformly above thetemperature required toaffectaresincure.  

b. Theheatsourceshallbefittedwithcontinuous monitoring thermocouples to
measure andrecordthetemperature oftheincoming andoutgoing watersupply.  
Water temperature duringthecureperiodshallmeet therequirements oftheresin
Manufacturer orAssembler asmeasured andrecordedattheheatsource inflow
andoutflow return lines. TheContractor shallprovideanadditional continuous
monitoring thermocouple placedbetweentheimpregnated felttubandthepipe
invertattheremote manhole todetermine thetemperature duringthecure. The
temperature duringthecureshallnotbelessthan130degreesFattheboundary
between thepipewallandthelinerunlessotherwise directeddifferently becauseof
theresinsystemused.  

c. Providestandbyequipment tomaintain theheatsourcesupply. Thetemperature
duringthecureshallnotbelessthan130degrees Fahrenheit attheboundary
between thepipewallandthelinerunlessotherwise directed bytheManufacturer
orAssembler tomeetresinsystemrequirements.  

d. Theinitialcureshallbedeemedtobecompleted wheninspection oftheexposed
portionsofthelinerappearhardandsoundandtheremote temperature sensors
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indicate thananexotherm reaction hasoccurred. Thecureperiodshallbeof
duration recommended bytheresinmanufacturer duringwhich timethe
recirculation ofthewaterand/orairandcyclingoftheheatexchanger continuously
maintain therequired temperature.  

e. Temperature shallbemaintained duringthecuringperiodasrecommended bythe
resinManufacturer orAssembler, andshall followthehealingschedulesupplied by
theManufacturer orAssembler.  

d)CoolDown

1. Thehardened linershallbecooledtoatemperature below100degreesFbefore relieving
thestaticheadorpressure inthelinedpipeandreturning normalflowbackinthesystem.  

2. Careshallbetakentoensure thatavacuumisnotinduced whichcoulddamage thenew
CIPPduringthereleaseofheadonthenewCIPP.  

e)SealingattheStormSewerMainandManholes.  

Afterthecooldownperiodiscomplete performfinaltrimming andsealingofthelinerataccess
structures. Provideawatertight sealbetween theCIPPandthehostpipeateachmanhole. Trim
thefinishedendsofthelinertowithinoneinchofmanhole wall. Provideasmooth transition
between theexistingstructure channel invertandthelinerusingaHydrophilic jointsealaroundTMpipepenetrations inmanholewall. Swellseal8F byDeNeefConstruction Chemicals, Insignia
Hydrophilic EndSealbyLMKTechnologies orapproved equal.  

1. Careshallbetakentoensure thatavacuumisnotinducedwhichcoulddamage thenew
CIPPduringthereleaseofheadonthenewCIPP.  

2. Sealallholesandvoidsinmanhole walls immediately surrounding thenewlinerwitha
hydrophilic rubber jointsealandtheapproved chemical grout identified in00412.15and
00412.40. Contractor shallverifywiththeCIPPmanufacturer themixtureapplied is
compatible withtheliner/resinsystemutilized. Nowatershallbeabletomigratebetween
theCIPPandthehostpipe, otherwise theCIPPshallbeconsidered defectiveandshall
berepaired orreplacedattheContractorÓs expense.  

f)Adataloggershallcontinuously record temperature, pressure andtimeduringheating, cure
andcooldownatthelinerinsertion, termination andintermediate pointsfromthein- stalled
thermocouple. Temperature andpressure versustimeshallbeplottedonalinegraphand
provided totheEngineer foreachlining.  

00412.42ServiceLineReconnection: - Complywiththissubsection ofthestandards.  

00412.70General - Complywiththissubsectionofthestandards.  

00412.71MaterialSamplingandTesting – Replace thissubsection initsentiretywiththe
following:  
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00412.71MaterialSamplingandTesting: - Thissectioncontains references toASTMF1743
ÐTheRehabilitation ofExisting Pipelines andConduits bythePulled inPlace Installation of
Cured-in-PlaceThermosetting Resin Pipe (CIPP)”). Incaseofconflictbetween therequirements
ofthissection andthoseofASTMF1743, therequirements ofthissectionshallprevail.  

a)Material Testing:  
1. Allmaterial testingshallbeperformed byaregistered independent, third-party laboratory

inaccordance withtheapplicable ASTMtestmethods toconfirmcompliance withthe
requirements ofthesespecifications.  

2. TheContractor shallprovidecertified testresultsoftheshorttermproperties ofthecured
CIPPliningmaterial fromtheactual installed linerasaminimum ononelocation pereach
linerinsertion setup.  

3. ThecuredCIPPlinershallbesampled andtestedforflexural strengthandflexural
modulus (shortterm). Ultrasonic testingofwallthickness willnotbeapproved asan
acceptable alternative. Flexural strength andmodulusshallbetested inaccordance with
therequirements ofASTMD790. Thelinershallbeincompliance withthephysical
properties of00412.13. Acertificate ofcompliance shallbeprovided forlongtermflexural
modulus.  

4. Minimum chemical resistance requirements shallbeasstatedinASTMF1216, Section
X2. Chemical solutions includeTapWater (pH6-9), Nitricacid, Phosphoric acid, Sulfuric
acid, Gasoline, Vegetable oil, Detergent andSoapatconcentrations identified inTable
X2.1.  

b)FieldTesting;  

1. Visual inspection oftheCIPPshallbeinaccordance withASTMF1743, Section8.6.  

2. Aftercompletion ofallCIPPinsertions, service reconnections, andfinishworkatthe
manholes thesewershallbevideorecorded withOwnerRepresentative witnessing anda
copyofthetapeprovided totheOwner.  

a. RepairCIPPpertheManufacturerÓs orAssemblerÓs recommendations ifdefects,  
including infiltration ofgroundwater isobserved.  

b. Allserviceconnections shallbeaccounted forandbeunobstructed.  

Complywiththissubsectionofthestandards.  

00412.75Warranty: - Replace thissubsection initsentiretywiththefollowing:  
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00412.75Warranty: - TheContractor shallwarranteachpipelinedwiththespecified product
againstdefects inmaterials, surfacepreparation, liningapplication, andworkmanship fora
periodof24months fromthedateoffinalacceptance oftheproject.  

a)TheContractor shall, withinonemonthofwritten noticethereof, repairdefects inmaterialsor
workmanship thatmaydevelopduringsaid24-monthperiod. Defectsshallbedefinedas:  

evidenceofvisible leakageofgroundwater through theCIPPsystem, delamination ofany
portionoftheCIPPsystemasvisible fromCCTVinspection, orseparation ofanypartofthe
CIPPsystemfromthehostpipetotheextent thattheCIPPsysteminsidediameter inthe
separated areais95percentorlessofthecompleted CIPPsysteminsidediameter. The
Contractor shallalsorepairanydamage tootherwork, damagetobuildings, housesor
environmental damage causedbythebackupofthestormrunoffbecause ofthefailureofthe
liningsystem; orrepairingofthesame.  

b)Repairsshall includeremovaloftheexisting linerandre-liningifpossible, orexcavation and
replacement ofthesectionofpipewherethedefectoccurs.  

00412.80Measurement: - Complywiththissubsection ofthestandards.  

Payment

00412.90Payment: Modify thefollowing payitems

PAYITEMUNITOFMEASURE

a) 24-InchDiameter CIPPLinerLinearFoot
b) 30-InchDiameter CIPPLinerLinearFoot
c) 42-InchDiameter CIPPLinerLinearFoot
d) 48-inchDiameter CIPPLinerLinearFoot
e) ServiceLineReconnections Each

00412.91PaymentDeduction -  

Payment willbebasedupontheContract UnityPriceandtestresultsacquired inaccordance
with00412.71(d). Should testresults failtomeetthespecified designparameters forthickness
andinitialmodulusofelasticity, yetcomplywithConformance Standards in00412.71 (e), a
payment deduction willbemadeaccording tothePayment Formula below.  

Payment = LengthInstalledxContractUnitPricex (actualsafetyFactor/DesignSafety
Factor)  
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TheActualSafetyFactorwillbecalculated usingthegoverning designequations (i.e. equations
yielding thegreatestminimum thickness) fromASTMF1216-Appendix X1. Themeasured
thickness, measured flexural strengthandmeasured initial flexural modulus willbesubstituted
fortheirrespective designvalueswhiletheremaining parameters specified 00412.02areheld
constant.  TheDesignSafetyFactor is2.0.  

Noadditional payment ismadeforCIPPexceeding required designsafetyfactor. TheCIPPwill
beconsidered DefectiveWorkiftheactualsafelyfactor isbelow1.0. TheOwner reserves the
righttorequire theContractor toremoveandreplaceit, atitssolediscretion.  
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SECTION00413 – GLASSREINFORCEDPLASTIC (GRP)  
CURED-IN-PLACEPIPE (CIPP)  

Description

00413.00Scope: - Thisworkconsistsofrehabilitating existingpipesbyfurnishing andinstalling
pipelinersbycured-in-place (CIPP) liningmethods asshown.  

Contractor shallprovideandinstallaresin impregnated glassreinforced material tubewith
styreneblocking innerandouter foilsandawearingsurfaceofinnerpureresin layerinall
sewers identified forcuredÎin-place-pipe (CIPP) lininginaccordance withAmerican Society for
TestingandMaterials (ASTM) F2019forthepulled-in-placeandUV-curedinstallation method.  

Theexisting pipeisaspiralwound aluminized steelpipewithaseverely deteriorated invert that
iscurrently exposed tothepotential intrusionofexteriorgroundwater whichhasnotbeen
verified. TheContractor isresponsible forinsuring theCIPPproductcanbeproperly installed
underconditions thatmaynotbeentirely dryifafterdivertingallupstream flows, groundwater is
stillpresent inthehostpipe.  

00413.01Submittals: - Thissection replaces Section00410.03oftheStandard Specifications,  
submit thefollowing,  

1. CatalogdataandmanufacturerÓs technical datashowing complete information onmaterial
composition, physical properties, depthofinstallation anddimensions ofsystemcomponents
ofthetubeandresinsystem. IncludemanufacturerÓs recommendation forhandling, storage,  
insertion, curing, trimming, finishing andrepairofdamaged liner.  

2. Certification showing theContractor iscurrently certifiedorlicensedbytheappropriate
licensor toperformCIPPinstallation. Certification shallbegiventoOwnerbeforeany
materials aredelivered tothejobsite.  

3. Certification fromthemanufacture thatthematerials meettherequirements ofthese
specifications andintended use. Certification oftestresultsconfirming thanthelinerand
resinmeettheminimum chemical resistance requirement according toASTMF2019.  

4. Flowdiversion planforthemainline. Thiswill includeaspecificplanforeachindividual
manhole sectionwhichidentifies locationofbypasspipe, methodofdischarging against the
curblinewhereshownontheplans, crossing street inter- section, pumping capacity and
locationofequipment within thestreet.  

5. Aletter identifying thecleaning methods Contractor planstoemploy toremovesediment,  
debris, grease, scale, encrustation, mineraldeposits androotsthrough- outthegravitypipeto
belinedandinthestructures toberepaired. Thelettershall includeadetailed explanation of
thecleaning processandascheduleofactivities.  
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6. Structural calculation foreachCIPPlinersizewithrecommended thicknesses basedupon
minimumphysical properties inTable1ofASTMF2019. Valuesgreater thanthisforflexural
strength andflexuralmodulus maybeusedatthediscretion oftheContractor. Verification of
finalthickness andphysical properties willbedetermined inaccordance with00413.71.  
Consequences forfailuretoreachthesubmittal strengthareoutlined in00413.91.  

7. CCTVInspection reportsasspecified insubsection 00413.40.  

8. ManufacturerÓs recommended installation procedures.  

9. ManufacturerÓs orAssemblerÓs certification thatthelinermaterials andsystemarein
compliance withthespecifications, codes, andstandards referenced herein.  

10. Testing forchemical resistance shallbeperformed onapreviously prepared sampleofthe
finishedproduct, equivalent tothatproposed forthisproject. Acertifiedaffidavit, signedbyan
officerofthecompany, shallbeprovided statingthattheresinthetestsapplytoandtheresin
submitted forthisprojectarethesame.  

11. CIPPsamples inaccordance with00412.71.  

12. CIPPlinerterminations.  

13. Material safetydatasheetsforallhazardous chemicals usedorexpected tobeon-site.  

00413.02DesignParameters: - Contractor shall furnishCIPPtubing thatmeetsthefollowing
designcriteria.  

Followthedesign considerations ofASTMF2019, Appendix X1andthesespecifications. All
material properties usedindesigncalculations shallbelong-term (time-corrected) values.  

ConditionParameter
ServiceLifeÈÈÈÈÈÈ.. Greater than50year
PipeCondition ÈÈÈÈÈ. Fullydeteriorated

LoadConditions
SoilÈÈÈÈÈÈÈÈÈÈ 120-pounds/cubicfoot
TrafficÈÈÈÈÈÈÈÈ.. H20-Highway Groundwater
Elevation ÈÈAtsurface (Depthperplan)  
DesignThicknessÈÈÈÈ. Cured-in-place fiberglass lining shall complywith

ASTMF2019-11oftheintent thereofasdetermined
bytheEngineer, minimum finished linerthickness as
definedbydesigncalculation.  

PipeOvalityÈÈÈÈÈÈ.. Per ContractorÓs reviewofCCTVInspection
assumed 2%)  

Page112ÎRevised8/2016 (Prevailing WageProjects)  



ModulusofSoilReactionÈ 1000psi
Enhancement FactorÈÈÈ. 7
Long-termFlexuralStrength.. 70% ofinitial (ASTMD790)  
ModulusofElasticity ÈÈÈ70% ofinitial (ASTMD790)  
Maximum Deflection ÈÈÈ 5%  
Minimum FactorofSafetyÈ 2.0
ResinMigration AllowanceÈ 10% maximum
Allowable DeformityÈÈÈ. 3%  

Design theCIPPwall thickness towithstand allimposed loads, including liveloadsandif
applicable, hydrostatic pressure. Includeconsiderations forringbending, deflection, combined
loadingbuckling andovalityinthedesignoftheCIPP.  

00413.03References - Thissection incorporates byreference thelatestrevisionsofthe
following documents. Theyarepartofthissection insofarasspecified andmodified herein. In
caseofconflictbetween therequirements ofthisSection andthelisteddocuments, the
requirements ofthisSectionshallprevail.  

ReferenceTitle
ASTMD543Standard Practices forEvaluating theResistance ofPlastics toChemical

Reagents

ASTMD790Standard TestMethods forFlexural Properties ofUnreinforced andReinforced
PlasticsandElectrical Insulating Materials

ASTMD903StandardTestMethodforPeelorStripping StrengthofAdhesive Bonds

ASTMD1600Standard Terminology forAbbreviated TermsRelating toPlastics

ASTMF1216Standard Practice forRehabilitation ofExisting Pipelines andConduits by
Inversion andCuringofaResin-Impregnated Tube

ASTMF2019Standard Practice forRehabilitation ofExisting Pipelines andConduits byPulled-  
in-PlaceInstallation ofGlassReinforced Plastic (GRP) Cured-in-Place
Thermosetting ResinPipe (CIPP).  

00413.06LicensingandCertification

1. TheContractor orsubcontractor installing theCIPPshallhaveacurrentcertification or
licenseagreement withtheproductManufacturer orAssembler.  

2. Individuals installing theCIPPshallbecertified bytheproductManufacturer orAssembler.  
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3. Lining installation shallbeinaccordance withtherequirements oftheproductManufacturer
orAssembler andasdirected bytheirTechnical Representative. Thisincludes the
correction ofdefective work.  

Materials

00413.10Tube: - Contractor shall furnishCIPPtubingthatmeetsthefollowing requirements:  

a)Thetubematerial shallmeettherequirements ofASTMF2019.  
b)TheCIPPshallbecontinuous inlengthandthewallthickness shallbeuniform. No

overlapping sections shallbeallowed inthelengthoftheliner. Tubing: Thetubingmaterial
shallbefreefromtears, holes, cuts, foreignmaterials andothersurfacedefects.  

c)TheCIPPshallbecapableofconforming tooffset joints, bellsanddisfigured pipesections.  
Itshallbeabletostretchtofitirregular pipesectionsandnegotiate bends.  

d)SeamsintheCIPPshallbestronger thanthenon-seamedmaterial.  
e)TheCIPPshallbemarkedatregular intervals alongitsentire length, nottoexceed5feet.  

Markings shall includeManufacturerÓs orAssemblerÓs nameoridentifying symbol.  
f)TheCIPPlinershallbemanufactured withmaterials fromaconsistent supplier. Allmaterials

ofsimilar typeshallbefromasinglesource fortheentireproject.  
g)TheCIPPshallbefabricated toasizethat, wheninstalled, will tightlyfittheinternal

circumference andlengthoftheoriginalpipe.  
a. Allowance shallbemadeforcircumferential stretching duringtheinstallation process.  
b. Thehydraulic capacityoftheCIPPshallbegreater thanorequaltothehydraulic

capacityoftheoriginal hostpipe, basedonhydraulic calculations withstandard
engineering roughness coefficients.  

h)Thelinerthickness shallbedesigned basedontheengineering formulas listedinASTM
F1216forfullydeteriorated pipes, assuming groundwater atthesurface, HS-20liveloading,  
120poundspercubicfootdrysoildensity, anddepthofcoverasdetermined bythe
adjacent upstream ordownstream manhole, whichever isdeeper. Thethickness shallbe
sufficient topreventgroundwater fromentering thepipe, whilemaintaining themaximum
cross-sectional pipeareapossible.  

00413.11Resin: 
UVLightCuredFiberglass pipelinershallmeettherequirements ofASTMF2019and
compatible withthehostpipematerial andotherrehabilitation products thattheresinmay
contact.  

a)Resinshallformnoexcessive bubblingorwrinkling during lining.  

b)Resinshallbemanufactured withmaterials fromaconsistent supplier. Allmaterials of
similar typeshallbefromasinglesource fortheentireproject.  

c)Theresinshallhavenofillersaddedforthesolepurposeofincreasing theresinvolume.  
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