



809 SE PINE STREET  
POST OFFICE BOX 1271  
ROSEBURG, OR 97470

(541) 673-0166  
FAX: (541) 440-9392

## ADDENDUM No. 1

**PROJECT:** Vine Street Improvements  
Alameda Avenue to Meadow Avenue  
Project No. 09PW08

**OWNER:** City of Roseburg  
900 SE Douglas Ave.  
Roseburg, OR 97470

**ENGINEER:** i.e. Engineering, Inc.  
809 SE Pine St.  
Roseburg, OR 97470

The original Contract Documents, Specifications and Plans dated May 18, 2009, are hereby amended and supplemented by this **Addendum No. 1 dated June 3, 2009**. All bids shall be based upon inclusion of this Addendum No. 1 and the attached revised pages.

### CONTRACT/BID DOCUMENTS

#### Special Provisions, Section 00170.03 Furnishing Right-of-Way and Permits

Add the following bulleted item(s):

- Obtain written permission from the landowners for access onto private properties for the purposes of constructing driveway matches, drainage items and fence work as shown on the plans. Submit a copy of this permission to the City.

#### Special Provisions, Section 01150.10 - Materials (pg SP-27)

Delete the first bullet (Valves) and substitute the following:

- Valves – Valves between 2 inches and 12 inches shall be AFC Series 2500 Ductile Iron Resilient wedge Gate Valves in compliance with the requirements of AWWA C515. Valves shall open to the left, have non-rising stems, triple “O” ring stem seals and 2-inch square operating nuts.

## CLARIFICATION TO PLANS

On sheet 7 of 14:

- Bubble Note 5 on the left hand side of the plan view lists 505 SF for retaining wall. Delete this quantity as it is redundant to the wall shown on page 6 of 14 with same quantity.
- The continuation of curb without sidewalk shown within the school parking lot will be considered incidental. There will be no separate payment for this curb.